



EXECUTIVE SUMMARY

ITB No. ITB 23-947

CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086

RESPONSE DEADLINE: April 12, 2023 at 2:00 pm

Tuesday, May 30, 2023

SOLICITATION OVERVIEW

| | |
|----------------------------|---|
| Project Title | CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086 |
| Project ID | ITB 23-947 |
| Project Type | Invitation To Bid |
| Release Date | March 1, 2023 |
| Due Date | April 12, 2023 |
| Procurement Agent | Theodore White |
| Project Description | Repair and Rehabilitation of Bridge No. 260027-CR 325 over Cross Creek and Bridge No. 260086- CR241 over Santa Fe River. The results of this ITB will end with 2 Agreement. |

INTRODUCTION

Summary

Alachua County Board of County Commissioners are calling for and requesting the submission of ITB 23-947 CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086.

The herein included sections along with Advertisement for Bids, Instruction to Bidders, Terms and Conditions, Insurance, Scope of Work and the Submittals; together with all attached Attachments herein identified, constitute the entire bid package. Specifications and supplementary documents are essential parts of the ITB and requirements occurring in one are as binding as though occurring in all.

EXECUTIVE SUMMARY

Invitation To Bid - CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086

EXECUTIVE SUMMARY

ITB No. ITB 23-947

CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086

This ITB is for CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086.

Repair and Rehabilitation of Bridge No. 260027-CR 325 over Cross Creek and Bridge No. 260086- CR241 over Santa Fe River. The results of this ITB will end with 2 Agreement.

Background

Location: Alachua County is located in North Central Florida. The County government seat is situated in Gainesville. Gainesville is located 70 miles southwest of Jacksonville, 129 miles southeast of Tallahassee, 140 miles northeast of Tampa - St. Petersburg and 109 miles northwest of Orlando. Alachua County has a population of over 250,000 and a regional airport. The County itself consists of a total area of 969 square miles.

Form of Government: Alachua County is governed by a Board of five (5) elected County Commissioners and operates under the established County Manager Charter form of government. In addition to the five County Commissioners, there are five elected Constitutional Officers: Supervisor of Elections, Sheriff, Clerk of the Court, Tax Collector, and the Property Appraiser. The Alachua County Attorney also reports to the Board.

Contact Information

Theodore White

Procurement Agent II, CPPB

Email: twhite@alachuacounty.us

Phone: [\(352\) 384-3091](tel:(352)384-3091)

Department:

Public Works

Timeline

| | |
|---|------------------------|
| OpenGov/Procurenow Project Release Date | March 1, 2023 |
| 2nd Advertisement Date | March 8, 2023 |
| Question Submission Deadline | April 2, 2023, 12:01am |
| ITB Submission Deadline | April 12, 2023, 2:00pm |

EXECUTIVE SUMMARY

ITB No. ITB 23-947

CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086

| | |
|--|---|
| Solicitation Opening – Zoom Meeting | <p>April 12, 2023, 2:00pm</p> <p>The scheduled solicitation opening will occur via Zoom; the information to join is provided below. Attendance (live viewing) of the bid opening is not required.</p> <p>Join Zoom Meeting https://zoom.us/j/93437702771?pwd=S2QxMVpUTG5xQUtBTEVMbkRxakNEZz09</p> <p>Meeting ID: 934 3770 2771 Passcode: 702897 One tap mobile +13126266799,,93437702771# US (Chicago) +19292056099,,93437702771# US (New York)</p> <p>Dial by your location +1 312 626 6799 US (Chicago) +1 929 205 6099 US (New York) +1 301 715 8592 US (Germantown) +1 346 248 7799 US (Houston) +1 669 900 6833 US (San Jose) +1 253 215 8782 US (Tacoma) Meeting ID: 934 3770 2771 Find your local number: https://zoom.us/u/adtsfJybhW</p> <p>If you have a disability and need an accommodation in order to participate in a County program, service or public meeting, please contact the Alachua County ADA Coordinator at ADA@alachuacounty.us or Equal Opportunity Office at 352-374-5275 at least 7 business days prior to the event. TDD/TTY users, please call 711 (Florida Relay Service)</p> |
|--|---|

SOLICITATION STATUS HISTORY

EXECUTIVE SUMMARY

ITB No. ITB 23-947

CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086

| Date | Changed To | Changed By |
|-----------------------|---------------|----------------|
| Jan 22, 2023 10:58 PM | Draft | Theodore White |
| Feb 15, 2023 8:44 AM | Review | Theodore White |
| Feb 28, 2023 11:10 AM | Final | Theodore White |
| Feb 28, 2023 11:10 AM | Post Pending | Theodore White |
| Mar 1, 2023 10:00 AM | Open | OpenGov Bot |
| Apr 12, 2023 2:00 PM | Pending | OpenGov Bot |
| Apr 12, 2023 2:39 PM | Evaluation | Mandy Mullins |
| May 9, 2023 11:07 AM | Award Pending | Mandy Mullins |

SELECTED VENDOR

VENDOR RECOMMENDED BY THE EVALUATION PROCESS

| Vendor | Location |
|-------------------------------|--------------|
| E&D CONTRACTING SERVICES, INC | Savannah, GA |

PROPOSALS RECEIVED

| Status | Vendor | Contact Info | Submission Date |
|-----------|---|--|----------------------|
| Submitted | E&D CONTRACTING SERVICES, INC | MIKE SHEPARD mshepard@edcompanies.com | Apr 12, 2023 1:58 PM |
| No Bid | LED AMP ENERGY CORP | Anthony Posada tony@ledampenergy.net (305) 316-4690 | Mar 1, 2023 1:08 PM |
| Submitted | M&J Construction Company of Pinellas County, Inc. | Josh Horelle receptionist@mjconstruction.net (727) 938-6478 | Apr 12, 2023 1:51 PM |
| No Bid | Network Craze | Michael Featherstone mfeatherstone@networkcraze.com | Mar 1, 2023 10:01 AM |
| Submitted | Titan Construction Management LLC | Irene Tirikos itirikos@titancivilconstruction.com (727) 330-2729 | Apr 12, 2023 1:37 PM |

VENDOR QUESTIONNAIRE PASS/FAIL

EXECUTIVE SUMMARY

ITB No. ITB 23-947

CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086

| Question Title | E&D CONTRACTING SERVICES, INC | LED AMP ENERGY CORP | M&J Construction Company of Pinellas County, Inc. | Network Craze | Titan Construction Management LLC |
|--|-------------------------------|---------------------|---|---------------|-----------------------------------|
| Submittal Conformation | Pass | No Response | Pass | No Response | Pass |
| Corporate Resolution Granting Signing | Pass | No Response | Pass | No Response | Pass |
| Public Record Trade Secret or Proprietary Confidential Business Information Exemption Request | Pass | No Response | Pass | No Response | Pass |
| Public Record Trade Secret or Proprietary Confidential Business Information Exemption Request | Pass | No Response | Pass | No Response | Pass |
| Public Record Trade Secret or Proprietary Confidential Business Information Exemption Request | Fail | No Response | No Response | No Response | No Response |
| Option 1: Company is an Alachua County Certified Small Business Enterprise. | Pass | No Response | Pass | No Response | Pass |
| Option 2: I certify that our Company will perform ALL work and that no subcontractors will be utilized for this bid. | Pass | No Response | Pass | No Response | Fail |
| Option 3: SBE Participation. | Pass | No Response | Pass | No Response | Fail |
| Option 4: SBE Good Faith Effort. | Pass | No Response | Pass | No Response | Fail |
| Alachua County Government Minimum Wage | Pass | No Response | Pass | No Response | Pass |
| Drug Free Workplace | Pass | No Response | Pass | No Response | Pass |
| State Compliance | Pass | No Response | Pass | No Response | Pass |
| Vendor Eligibility | Pass | No Response | Pass | No Response | Pass |
| Non-SBE Subcontractors | Pass | No Response | Pass | No Response | Pass |
| Conflict of Interest | Pass | No Response | Pass | No Response | Pass |
| Form of Bid Bond | Pass | No Response | Pass | No Response | Pass |
| Do you acknowledge all Addendum(s) issued with this solicitation? | Pass | No Response | Pass | No Response | Pass |
| Responsible Agent | Pass | No Response | Pass | No Response | Pass |

EXECUTIVE SUMMARY

ITB No. ITB 23-947

CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086

| Question Title | E&D CONTRACTING SERVICES, INC | LED AMP ENERGY CORP | M&J Construction Company of Pinellas County, Inc. | Network Craze | Titan Construction Management LLC |
|--|-------------------------------|---------------------|---|---------------|-----------------------------------|
| Number of years in this type of service? | Pass | No Response | Pass | No Response | Pass |
| Number of years licensed in Alachua County? | Pass | No Response | Pass | No Response | Pass |
| How many employees "ON THE JOB" each week? | Pass | No Response | Pass | No Response | Pass |
| Number of employees "ON CALL" each week? | Pass | No Response | Pass | No Response | Pass |
| List all major equipment which will be available upon commencement of the agreement to perform the required service: | Pass | No Response | Pass | No Response | Pass |
| Do you currently hold any municipality contracts? | Pass | No Response | Pass | No Response | |
| If you indicated yes to holding municipality contracts please list them below: | Pass | No Response | Pass | No Response | |
| List three references of firms receiving similar service to that requested in this bid (comparable facility size): | Pass | No Response | Pass | No Response | |
| Are your employees screened by: | Pass | No Response | Pass | No Response | |
| Have any leases, contracts or agreements for services held by your firm ever been canceled or terminated before the end of the term by either party? | Pass | No Response | Pass | No Response | |
| If you indicated yes to having any contracts or agreements canceled or terminated state the location and circumstances below: | Pass | No Response | Pass | No Response | No Response |

EXECUTIVE SUMMARY

ITB No. ITB 23-947

CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086

| Question Title | E&D CONTRACTING SERVICES, INC | LED AMP ENERGY CORP | M&J Construction Company of Pinellas County, Inc. | Network Craze | Titan Construction Management LLC |
|---|-------------------------------|---------------------|---|---------------|-----------------------------------|
| What constitutes your normal business days and working hours? | Pass | No Response | Pass | No Response | |
| Describe below, your firm's operational plan for providing the services under this agreement? | Pass | No Response | Pass | No Response | |
| Did you review and complete all the required documents and attachments? | Pass | No Response | Pass | No Response | |

QUESTIONS AND ANSWERS

Approved, Unanswered Questions

Approved, Answers Provided

1. CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - 6168087

Mar 2, 2023 12:01 PM

Question: What is the construction cost/estimated budget for the above project? Thank you.

Mar 2, 2023 12:01 PM

Answered by Mandy Mullins: \$871,000.00

Mar 14, 2023 11:38 PM

2. No subject

Mar 23, 2023 1:10 PM

Question: After speaking with the supplier specified in the plans for the LVL, they do not make it in 3.5" anymore. It comes in 1-3/4" and can be screwed together in the field to make a 3.5". Please clarify

Mar 23, 2023 1:10 PM

Answered by James Link: That would be an acceptable alternative.

Mar 28, 2023 9:52 AM

EXECUTIVE SUMMARY

ITB No. ITB 23-947

CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086

3. Coating

Mar 29, 2023 4:04 PM

Question: Our estimating team has asked specifically that when this bid was re-issued, no steel coating was on this project? Is this correct?

Mar 29, 2023 4:04 PM

Answered by James Link: Correct, coating of structural steel is not included in the projects.

Mar 30, 2023 9:24 AM

ADDENDA & NOTICES

ADDENDA ISSUED:

Addendum #1

Mar 29, 2023 4:03 PM

Alachua County is extending this ITB one week.

Please use the [See What Changed](#) link to view all the changes made by this addendum.

ADDENDA ACKNOWLEDGEMENTS:

Addendum #1

| Proposal | Confirmed | Confirmed At | Confirmed By |
|---|-----------|-----------------------|---------------|
| Titan Construction Management LLC | X | Apr 6, 2023 12:27 PM | Irene Tirikos |
| M&J Construction Company of Pinellas County, Inc. | X | Apr 12, 2023 9:50 AM | Josh Horelle |
| E&D CONTRACTING SERVICES, INC | X | Apr 12, 2023 12:30 PM | MIKE SHEPARD |

NOTICES ISSUED:

Notice #1

May 9, 2023 11:06 AM

RECOMMENDATION:

It is our recommendation that the bid be awarded to the lowest responsible and responsive bidder, E&D Contracting Services, Inc., in the amount of \$1,160,220.00. The Department recommends an initial contract price in the amount of this bid price a 5% contingency in the amount of \$58,011.00.

The totals for each award will be:

EXECUTIVE SUMMARY

ITB No. ITB 23-947

CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086

Award Project No. 919-7903- FY19-260086- CR241 over Santa Fe River in the initial contract amount of \$685,450.00 and a 5% contingency of \$34,272.50

Award Project No 919-7903-FY19 -260027- CR 325 over Cross Creek in the initial contract amount of \$474,770.00 and a 5% contingency of \$23,738.50

EVALUATION

SELECTED VENDOR TOTALS

| Vendor | Total |
|---|----------------|
| E&D CONTRACTING SERVICES, INC | \$1,160,220.00 |
| Titan Construction Management LLC | \$1,202,851.49 |
| M&J Construction Company of Pinellas County, Inc. | \$1,272,472.00 |

PROJECT NO. 919-7903- FY19-260086- CR241 OVER SANTA FE RIVER

| Project No. 919-7903- FY19-260086- CR241 over Santa Fe River | | | | | E&D CONTRACTING SERVICES, INC | | M&J Construction Company of Pinellas County, Inc. | | Titan Construction Management LLC | |
|--|-----------|--|----------|-----------------|-------------------------------|-------------|---|-------------|-----------------------------------|-------------|
| Selected | Line Item | Description | Quantity | Unit of Measure | Unit Cost | Total | Unit Cost | Total | Unit Cost | Total |
| X | 1 | MOBILIZATION | 1 | LS | \$22,000.00 | \$22,000.00 | \$48,000.00 | \$48,000.00 | \$35,628.02 | \$35,628.02 |
| X | 2 | MAINTENANCE OF TRAFFIC | 1 | LS | \$50,000.00 | \$50,000.00 | \$44,000.00 | \$44,000.00 | \$27,000.00 | \$27,000.00 |
| X | 3 | PREVENTION, CONTROL & ABATEMENT OF EROSION & WATER POLLISION | 1 | LS | \$22,000.00 | \$22,000.00 | \$4,000.00 | \$4,000.00 | \$15,000.00 | \$15,000.00 |
| X | 4 | SEDIMENT BARRIER | 400 | LF | \$10.00 | \$4,000.00 | \$8.00 | \$3,200.00 | \$40.00 | \$16,000.00 |
| X | 5 | FLOATING TURBIDITY BARRIER | 600 | LF | \$25.00 | \$15,000.00 | \$15.00 | \$9,000.00 | \$50.00 | \$30,000.00 |
| X | 6 | STAKED TURBIDITY BARRIER | 1500 | LF | \$15.00 | \$22,500.00 | \$10.00 | \$15,000.00 | \$30.00 | \$45,000.00 |

EXECUTIVE SUMMARY

ITB No. ITB 23-947

CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086

| Project No. 919-7903- FY19-260086- CR241 over Santa Fe River | | | | | E&D CONTRACTING SERVICES, INC | | M&J Construction Company of Pinellas County, Inc. | | Titan Construction Management LLC | |
|--|-----------|--|----------|-----------------|-------------------------------|--------------|---|--------------|-----------------------------------|--------------|
| Selected | Line Item | Description | Quantity | Unit of Measure | Unit Cost | Total | Unit Cost | Total | Unit Cost | Total |
| X | 7 | CLEARING & GRUBBING | 1 | LS | \$40,000.00 | \$40,000.00 | \$42,952.00 | \$42,952.00 | \$58,000.00 | \$58,000.00 |
| X | 8 | SELECTIVE CLEARING & GRUBBING | 0.2 | AC | \$13,000.00 | \$2,600.00 | \$145,175.00 | \$29,035.00 | \$127,500.00 | \$25,500.00 |
| X | 9 | MOWING | 2 | AC | \$4,000.00 | \$8,000.00 | \$7,000.00 | \$14,000.00 | \$4,000.00 | \$8,000.00 |
| X | 10 | PILE JACKET REPAIR | 150 | LF | \$1,000.00 | \$150,000.00 | \$900.00 | \$135,000.00 | \$768.00 | \$115,200.00 |
| X | 11 | BRIDGE BEARING REPAIR | 1 | EA | \$16,600.00 | \$16,600.00 | \$5,000.00 | \$5,000.00 | \$9,700.00 | \$9,700.00 |
| X | 12 | REMOVAL OF EXISTING BRIDGE JOINT | 275 | LF | \$39.00 | \$10,725.00 | \$25.00 | \$6,875.00 | \$45.00 | \$12,375.00 |
| X | 13 | CLASS IV CONCRETE-SUBSTRUCTURE | 5 | CY | \$4,500.00 | \$22,500.00 | \$7,000.00 | \$35,000.00 | \$4,833.00 | \$24,165.00 |
| X | 14 | CLEANING AND COATING CONCRETE SURFACE, CLASS V | 8000 | SF | \$3.50 | \$28,000.00 | \$5.00 | \$40,000.00 | \$4.78 | \$38,240.00 |
| X | 15 | CLEANING CONCRETE SURFACE | 9000 | SF | \$2.00 | \$18,000.00 | \$3.00 | \$27,000.00 | \$3.00 | \$27,000.00 |
| X | 16 | RESTORE SPALLED AREAS (EPOXY) | 40 | CF | \$535.00 | \$21,400.00 | \$1,200.00 | \$48,000.00 | \$692.86 | \$27,714.40 |
| X | 17 | CRACKS INJECT & SEAL-STRUCTURES REHAB | 200 | LF | \$1.00 | \$200.00 | \$80.00 | \$16,000.00 | \$80.00 | \$16,000.00 |
| X | 18 | PENETRANT SEALER- CRACK REPAIR | 5 | GA | \$250.00 | \$1,250.00 | \$240.00 | \$1,200.00 | \$1,400.00 | \$7,000.00 |

EXECUTIVE SUMMARY

ITB No. ITB 23-947

CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086

| Project No. 919-7903- FY19-260086- CR241 over Santa Fe River | | | | | E&D CONTRACTING SERVICES, INC | | M&J Construction Company of Pinellas County, Inc. | | Titan Construction Management LLC | |
|--|-----------|--|----------|-----------------|-------------------------------|--------------|---|--------------|-----------------------------------|--------------|
| Selected | Line Item | Description | Quantity | Unit of Measure | Unit Cost | Total | Unit Cost | Total | Unit Cost | Total |
| X | 19 | BRIDGE DECK EXPANSION JOINT (REHAB-REPLACE) (POURED JOINT WITH BACKER ROD) | 275 | LF | \$49.00 | \$13,475.00 | \$35.00 | \$9,625.00 | \$92.64 | \$25,476.00 |
| X | 20 | RIPRAP-PREFORMED REVETMENT MAT | 600 | SY | \$237.00 | \$142,200.00 | \$580.80 | \$348,480.00 | \$258.65 | \$155,190.00 |
| X | 21 | PERFORMANCE TURF (SOD) | 5000 | SY | \$15.00 | \$75,000.00 | \$4.80 | \$24,000.00 | \$6.00 | \$30,000.00 |
| Total | | | | | | \$685,450.00 | | \$905,367.00 | | \$748,188.42 |

PROJECT NO 919-7903-FY19 -260027- CR 325 OVER CROSS CREEK

| Project No 919-7903-FY19 -260027- CR 325 over Cross Creek | | | | | E&D CONTRACTING SERVICES, INC | | M&J Construction Company of Pinellas County, Inc. | | Titan Construction Management LLC | |
|---|-----------|--|----------|-----------------|-------------------------------|-------------|---|-------------|-----------------------------------|-------------|
| Selected | Line Item | Description | Quantity | Unit of Measure | Unit Cost | Total | Unit Cost | Total | Unit Cost | Total |
| X | 22 | MOBILIZATION | 1 | LS | \$22,000.00 | \$22,000.00 | \$35,000.00 | \$35,000.00 | \$21,650.62 | \$21,650.62 |
| X | 23 | MAINTENANCE OF TRAFFIC | 1 | LS | \$45,000.00 | \$45,000.00 | \$44,000.00 | \$44,000.00 | \$27,000.00 | \$27,000.00 |
| X | 24 | PREVENTION, CONTROL & ABATEMENT OF EROSION & WATER POLLUTION | 1 | LS | \$15,000.00 | \$15,000.00 | \$4,000.00 | \$4,000.00 | \$15,000.00 | \$15,000.00 |
| X | 25 | SEDIMENT BARRIER | 600 | LF | \$10.00 | \$6,000.00 | \$8.00 | \$4,800.00 | \$50.00 | \$30,000.00 |
| X | 26 | FLOATING TURBIDITY BARRIER | 500 | LF | \$25.00 | \$12,500.00 | \$15.00 | \$7,500.00 | \$50.00 | \$25,000.00 |
| X | 27 | STAKED TURBIDITY BARRIER | 300 | LF | \$15.00 | \$4,500.00 | \$10.00 | \$3,000.00 | \$60.00 | \$18,000.00 |

EXECUTIVE SUMMARY

ITB No. ITB 23-947

CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086

| Project No 919-7903-FY19 -260027- CR 325 over Cross Creek | | | | | E&D CONTRACTING SERVICES, INC | | M&J Construction Company of Pinellas County, Inc. | | Titan Construction Management LLC | |
|---|-----------|--|----------|-----------------|-------------------------------|-------------|---|-------------|-----------------------------------|-------------|
| Selected | Line Item | Description | Quantity | Unit of Measure | Unit Cost | Total | Unit Cost | Total | Unit Cost | Total |
| X | 28 | CLEARING & GRUBBING | 1 | LS | \$46,800.00 | \$46,800.00 | \$20,000.00 | \$20,000.00 | \$19,000.00 | \$19,000.00 |
| X | 29 | SELECTIVE CLEARING & GRUBBING | 1 | LS | \$40,500.00 | \$40,500.00 | \$27,035.00 | \$27,035.00 | \$15,000.00 | \$15,000.00 |
| X | 30 | MOWING | 0.5 | AC | \$18,000.00 | \$9,000.00 | \$12,000.00 | \$6,000.00 | \$6,000.00 | \$3,000.00 |
| X | 31 | TIMBER CAP REPAIR-SCAB | 40 | LF | \$1,133.00 | \$45,320.00 | \$600.00 | \$24,000.00 | \$276.41 | \$11,056.40 |
| X | 32 | TIMBER CAP REPAIR- WRAP | 25 | SF | \$1,040.00 | \$26,000.00 | \$300.00 | \$7,500.00 | \$493.44 | \$12,336.00 |
| X | 33 | TIMBER CAP REPAIR | 40 | SF | \$500.00 | \$20,000.00 | \$600.00 | \$24,000.00 | \$1,485.79 | \$59,431.60 |
| X | 34 | REMOVAL OF EXISTING BRIDGE JOINT | 150 | LF | \$48.00 | \$7,200.00 | \$25.00 | \$3,750.00 | \$45.00 | \$6,750.00 |
| X | 35 | CLEANING AND COATING OF CONCRETE SURFACE, CLASS V | 2750 | SF | \$4.00 | \$11,000.00 | \$5.00 | \$13,750.00 | \$4.78 | \$13,145.00 |
| X | 36 | CLEANING OF CONCRETE SURFACE | 2500 | SF | \$3.50 | \$8,750.00 | \$3.00 | \$7,500.00 | \$5.83 | \$14,575.00 |
| X | 37 | RESTORE SPALLED AREAS (EPOXY) | 15 | CF | \$2,800.00 | \$42,000.00 | \$1,200.00 | \$18,000.00 | \$1,183.33 | \$17,749.95 |
| X | 38 | CRACKS INJECT & SEAL - STRUCTURES REHAB | 150 | LF | \$155.00 | \$23,250.00 | \$80.00 | \$12,000.00 | \$80.00 | \$12,000.00 |
| X | 39 | PENETRATE SEALER- CRACK REPAIR | 5 | GA | \$500.00 | \$2,500.00 | \$240.00 | \$1,200.00 | \$2,800.00 | \$14,000.00 |
| X | 40 | BRIDGE DECK EXPANSION JOINT (REHAB- REPLACED) (POURED JOINT WITH BACKER ROD) | 150 | LF | \$100.00 | \$15,000.00 | \$35.00 | \$5,250.00 | \$92.36 | \$13,854.00 |

EXECUTIVE SUMMARY

ITB No. ITB 23-947

CR 325 over Cross Creek and CR 241 over Santa Fe River-Bridge Rehabilitation - Project # 919-7903-FY19-260027 & 919-7903-FY19-260086

| Project No 919-7903-FY19 -260027- CR 325 over Cross Creek | | | | | E&D CONTRACTING SERVICES, INC | | M&J Construction Company of Pinellas County, Inc. | | Titan Construction Management LLC | |
|---|-----------|--------------------------------|----------|-----------------|-------------------------------|--------------|---|--------------|-----------------------------------|--------------|
| Selected | Line Item | Description | Quantity | Unit of Measure | Unit Cost | Total | Unit Cost | Total | Unit Cost | Total |
| X | 41 | RIPRAP-PREFORMED REVETMENT MAT | 150 | SY | \$333.00 | \$49,950.00 | \$610.80 | \$91,620.00 | \$647.43 | \$97,114.50 |
| X | 42 | PERFORMANCE TURF (SOD) | 1500 | SY | \$15.00 | \$22,500.00 | \$4.80 | \$7,200.00 | \$6.00 | \$9,000.00 |
| Total | | | | | | \$474,770.00 | | \$367,105.00 | | \$454,663.07 |