

Alachua County, Florida

Procurement

Theodore "TJ" White, Jr. CPPB, Procurement Manager County Administration Building, Gainesville, FL 32601

(352) 374-5202

EXECUTIVE SUMMARY

RFP No. RFP 23-403-TW

CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy
County Line to SW 143rd Street - LAP

RESPONSE DEADLINE: March 1, 2023 at 2:00 pm

Monday, April 24, 2023

SOLICITATION OVERVIEW

Project Title	CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd Street - LAP
Project ID	RFP 23-403-TW
Project Type	Request For Proposal
Release Date	January 18, 2023
Due Date	March 1, 2023
Procurement Agent	Theodore White
Evaluators	Chris Dawson, Ramon Gavarrete, Shane Williams
Project Description	This project consists of milling and resurfacing the existing roadway, widening, paving existing driveways and turn-outs, replacing damaged side drains and cross drains, installing appropriate end treatments, and updating signing and pavement markings. The project is separated into two segments that will be tracked separately. Segment one includes the work from the Levy County Line to STA 146+30. Segment two includes the work from STA 146+30 to 168+53.

INTRODUCTION

Summary

Alachua County Board of County Commissioners (hereinafter, the "County" or "Alachua County") is seeking proposals from qualified individuals or entities (hereinafter, referred to as "Consultant" or the "proposer") for the provision of RFP 23-403-TW CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd Street - LAP.

EXECUTIVE SUMMARY

Request For Proposal - CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd Street - LAP

The following apply to this request for proposal: <u>Instruction to Proposers</u>, <u>Terms and Conditions</u>, <u>Insurance</u>, <u>Scope of Work</u>, <u>Proposal Requirements and Organization</u>, <u>Request for Proposal Selection</u> <u>Procedures</u>, <u>Evaluation Phases</u>, <u>Attachments</u>, <u>Submittals</u> and <u>Sample Agreement</u>.

This project consists of milling and resurfacing the existing roadway, widening, paving existing driveways and turn-outs, replacing damaged side drains and cross drains, installing appropriate end treatments, and updating signing and pavement markings. The project is separated into two segments that will be tracked separately. Segment one includes the work from the Levy County Line to STA 146+30. Segment two includes the work from STA 146+30 to 168+53.

Background

Location: Alachua County is located in North Central Florida. The County government seat is situated in Gainesville. Gainesville is located 70 miles southwest of Jacksonville, 129 miles southeast of Tallahassee, 140 miles northeast of Tampa - St. Petersburg and 109 miles northwest of Orlando. Alachua County has a population of over 250,000 and a regional airport. The County itself consists of a total area of 969 square miles.

Form of Government: Alachua County is governed by a Board of five (5) elected County Commissioners and operates under the established County Manager Charter form of government. In addition to the five County Commissioners, there are five elected Constitutional Officers: Supervisor of Elections, Sheriff, Clerk of the Court, Tax Collector, and the Property Appraiser. The Alachua County Attorney also reports to the Board.

Contact Information

Theodore White

Procurement Agent II, CPPB

Email: twhite@alachuacounty.us

Phone: (352) 384-3091

Department: Public Works

Timeline

OpenGov Release Project Date	January 18, 2023
Question Submission Deadline	February 22, 2023, 12:00pm
Solicitation Submission Deadline	March 1, 2023, 2:00pm

Solicitation Opening – Zoom Meeting

March 1, 2023, 2:00pm

The scheduled solicitation opening will occur via Zoom; the information to join is provided below. Attendance (live viewing) of the proposals opening is not required.

Join Zoom Meeting

https://zoom.us/j/93437702771?pwd=S2QxMVpUTG5xQUtBTEVMbkRxakNEZz09

Meeting ID: 934 3770 2771

Passcode: 702897 One tap mobile

+13126266799,,93437702771# US (Chicago) +19292056099,,93437702771# US (New York)

Dial by your location

+1 312 626 6799 US (Chicago)

+1 929 205 6099 US (New York)

+1 301 715 8592 US (Germantown)

+1 346 248 7799 US (Houston)

+1 669 900 6833 US (San Jose)

+1 253 215 8782 US (Tacoma)

Meeting ID: 934 3770 2771

Find your local number:

https://zoom.us/u/adtsfJybhW

If you have a disability and need an accommodation in order to participate, please contact the Alachua County ADA Coordinator at ADA@alachuacounty.us or Equal Opportunity Office at 352-374-5275 at least 7 business days prior to the event. If you are unable to notify the Office prior to the event, please inform an Alachua County employee that you need assistance. TDD/TTY users, please call 711 (Florida Relay Service).

SOLICITATION STATUS HISTORY

Date	Changed To	Changed By
Dec 16, 2022 1:39 PM	Draft	Theodore White
Dec 29, 2022 10:40 AM	Review	Theodore White
Jan 13, 2023 7:58 AM	Final	Theodore White
Jan 13, 2023 7:59 AM	Post Pending	Theodore White
Jan 18, 2023 8:00 AM	Open	OpenGov Bot
Mar 1, 2023 2:00 PM	Pending	OpenGov Bot
Mar 3, 2023 11:11 AM	Evaluation	Mandy Mullins

PROPOSALS RECEIVED

Status	Vendor	Contact Info	Submission Date
Submitted	AE Engineering Inc.	Christina Yero info@aeengineeringinc.com	Mar 1, 2023 11:59 AM
Submitted	CHW	Shannon Braddy marketing@chw-inc.com (352) 331-1976	Mar 1, 2023 11:51 AM
Submitted	CONSOR Engineers, LLC	Kerri Ingham kingham@consoreng.com (817) 269-9795	Mar 1, 2023 9:39 AM
No Bid	Fisher Scientific	John Bailey john.bailey@thermofisher.com	Feb 12, 2023 5:30 PM
Submitted	Infrastructure Consulting & Engineering, PLLC	Kristin Mamula kristin.mamula@ice-eng.com (813) 820-1225	Mar 1, 2023 1:25 PM
Submitted	Kisinger Campo & Associates, Corp (KCA)	Elisa Guggino marketing@kcaeng.com (813) 871-5331	Mar 1, 2023 12:05 PM
No Bid	LED AMP ENERGY CORP	Anthony Posada tony@ledampenergy.net (305) 316-4690	Jan 18, 2023 8:02 AM
No Bid	Network Craze	Michael Featherstone mfeatherstone@networkcraze.com	Jan 18, 2023 8:05 AM
No Bid	Perma-Bound Books	Heather Cook bids@perma-bound.com (800) 637-6581 Ext: 110	Jan 18, 2023 9:33 AM

VENDOR QUESTIONNAIRE PASS/FAIL

Question Title	AE Engineering Inc.	CHW	CONSOR Engineers, LLC	Fisher Scientific	Infrastructure Consulting & Engineering, PLLC
Corporate Resolution Granting Signature	Pass	Pass	Pass	No Response	Pass
Acknowledge that you have reviewed all Addendum(s) issued with this solicitation.	Pass	Pass	Pass	No Response	Pass
Public Record Trade Secret or Proprietary Confidential Business Information Exemption Request	Pass	Pass	Pass	No Response	Pass
Public Record Trade Secret or Proprietary Confidential Business Information Exemption Request	Pass	Pass	Pass	No Response	Pass
Public Record Trade Secret or Proprietary Confidential Business Information Exemption Request	No Response	No Response	No Response	No Response	No Response
Drug Free Workplace	Pass	Pass	Pass	No Response	Pass
State Compliance	Pass	Pass	Pass	No Response	Pass
Vendor Eligibility	Pass	Pass	Pass	No Response	Pass
NON-SBE Subcontractors	Pass	Pass	Pass	No Response	Pass
Responsible Agent Designation	Pass	Pass	Pass	No Response	Pass
Conflict of Interest	Pass	Pass	Pass	No Response	Pass
Request for Proposal Submittal Documentation	Pass	Pass	Pass	No Response	Pass
You have reviewed and completed all the required submittal requirements	Pass	Pass	Pass	No Response	Pass

Question Title	Kisinger Campo & Associates, Corp (KCA)	LED AMP ENERGY CORP	Network Craze	Perma-Bound Books
Corporate Resolution Granting Signature	Pass	No Response	No Response	No Response

Question Title	Kisinger Campo & Associates, Corp (KCA)	LED AMP ENERGY CORP	Network Craze	Perma-Bound Books
Acknowledge that you have reviewed all Addendum(s) issued with this solicitation.	Pass	No Response	No Response	No Response
Public Record Trade Secret or Proprietary Confidential Business Information Exemption Request	Pass	No Response	No Response	No Response
Public Record Trade Secret or Proprietary Confidential Business Information Exemption Request	Pass	No Response	No Response	No Response
Public Record Trade Secret or Proprietary Confidential Business Information Exemption Request	No Response	No Response	No Response	No Response
Drug Free Workplace	Pass	No Response	No Response	No Response
State Compliance	Pass	No Response	No Response	No Response
Vendor Eligibility	Pass	No Response	No Response	No Response
NON-SBE Subcontractors	Pass	No Response	No Response	No Response
Responsible Agent Designation	Pass	No Response	No Response	No Response
Conflict of Interest	Pass	No Response	No Response	No Response
Request for Proposal Submittal Documentation	Pass	No Response	No Response	No Response
You have reviewed	Pass	No Response	No Response	No Response

QUESTIONS AND ANSWERS

and completed all the required submittal requirements..

Street - LAP

Approved, Unanswered Questions

Approved, Answers Provided

1. Plans and Specifications; project duration

Jan 18, 2023 8:59 AM

Question: Can Alachua County provide the plans and specifications for downloading; What is the project duration and when does the County plan for construction to start

Jan 18, 2023 8:59 AM

Answered by James Flegert: Yes, plans and specifications can be provided. There will be 120 days for substantial completion and 30 days for final completion. Our current goal is to begin construction by June 2023.

Jan 26, 2023 5:10 PM

2. Project Plans

Jan 18, 2023 12:39 PM

Question: We'd like to request a copy of the project plans if they are available.

Jan 18, 2023 12:39 PM

Answered by Theodore White: The plans will be made available, see ADM 1.

Jan 26, 2023 5:10 PM

3. Plans

Jan 20, 2023 2:48 PM

Question: Can you please provide the full set of Plans for this RFP?

Jan 20, 2023 2:48 PM

Answered by Theodore White: The plans will be made available, See ADM 1.

Jan 26, 2023 5:10 PM

4. Construction Days

Jan 20, 2023 2:48 PM

Question: How many construction days is this project?

EXECUTIVE SUMMARY

RFP No. RFP 23-403-TW

CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd

Street - LAP

Jan 20, 2023 2:48 PM

Answered by James Flegert: 120 days for substantial completion and 30 days for final completion.

Jan 26, 2023 5:10 PM

5. Budget

Jan 20, 2023 2:48 PM

Question: What is the CEI Budget and what is the Construction budget?

Jan 20, 2023 2:48 PM

Answered by James Flegert: Approximately, \$675,000 and \$3.9 million, respectively.

Jan 26, 2023 5:10 PM

6. Plans and Contract Documents

Jan 26, 2023 1:45 PM

Question: Are there any plans or contract documents available for download and if so how would we find them?

Jan 26, 2023 1:45 PM

Answered by Theodore White: The plans will be made available, see ADM 1.

Jan 26, 2023 5:10 PM

7. Indemnification Clarification

Feb 10, 2023 1:04 PM

Question: Requesting clarification on the indemnification clause. It appears that there are two different clauses in the sample agreement provided. Which indemnification clause would be used for this project?

Feb 10, 2023 1:04 PM

Answered by Theodore White: We will be using 15.2 the second option as this would fall in line with those types of services.

Feb 21, 2023 2:26 PM

8. Schedule of Project Segments

Feb 10, 2023 1:01 PM

CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd Street - LAP

Question: Will the two project segments happened concurrently or consecutively? If consecutively, what is the project schedule dates for each segment?

Feb 10, 2023 1:01 PM

Answered by James Flegert: Concurrently.

Feb 21, 2023 2:26 PM

9. Project Schedule

Feb 10, 2023 12:58 PM

Question: Please confirm the Letting Date is still May 18, 2023 and the NTP is still July 14, 2023. If not, please provide the updated dates regarding the project schedule.

Feb 10, 2023 12:58 PM

Answered by James Flegert: These are the dates that are anticipated. It will depend on any unforeseen delays and/or the responsiveness of contractors.

Feb 21, 2023 2:26 PM

ADDENDA & NOTICES

ADDENDA ISSUED:

Addendum #1

Jan 26, 2023 5:11 PM

See the attached Draft Plans and Specs for upcoming project pending FDOT approval.

Please use the See What Changed link to view all the changes made by this addendum.

Addendum #2

Feb 21, 2023 2:29 PM

Please use the See What Changed link to view all the changes made by this addendum.

ADDENDA ACKNOWLEDGEMENTS:

Addendum #1

Proposal	Confirmed	Confirmed At	Confirmed By
CONSOR Engineers, LLC	Χ	Mar 1, 2023 9:25 AM	Kerri Ingham
CHW	Х	Feb 7, 2023 9:33 AM	Shannon Braddy
AE Engineering Inc.	Х	Mar 1, 2023 11:36 AM	Christina Yero
Kisinger Campo & Associates, Corp (KCA)	X	Feb 13, 2023 10:18 AM	Elisa Guggino

EXECUTIVE SUMMARY RFP No. RFP 23-403-TW

CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd

Street - LAP

Infrastructure Consulting &	X	Mar 1, 2023 12:50 PM	Kristin Mamula
Engineering, PLLC			

Addendum #2

Proposal	Confirmed	Confirmed At	Confirmed By
CONSOR Engineers, LLC	X	Mar 1, 2023 9:25 AM	Kerri Ingham
CHW	Х	Mar 1, 2023 11:20 AM	Shannon Braddy
AE Engineering Inc.	Х	Mar 1, 2023 11:36 AM	Christina Yero
Kisinger Campo & Associates, Corp (KCA)	Х	Feb 21, 2023 3:19 PM	Elisa Guggino
Infrastructure Consulting & Engineering, PLLC	X	Mar 1, 2023 12:50 PM	Kristin Mamula

NOTICES ISSUED:

Notice #1

Mar 1, 2023 2:15 PM

Notice #2

Mar 20, 2023 7:46 AM

Alachua County Procurement announces a public meeting to which all persons are invited to attend an Evaluation Committee Meeting on Thursday, March 30, 2023 @ 10:00 am, to evaluate and make final recommendations of the proposals for competitive solicitation for RFP 23-403-TW CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd Street - LAP. The final recommendations will be sent to the Board of County Commissioners.

Topic: Public Notice of Evaluation Committee Meeting for RFP 23-403-TW CEI Services for SW

170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd Street - LAP

Time: Thursday, March 30, 2023 @ 10:00 am Eastern Time (US and Canada)

Location: Alachua County Public Works

Conference Room B

5620 NW 120 Lane, Gainesville, FL 32653

Join Zoom Meeting

https://alachuacounty-us.zoom.us/j/84690653640?pwd=elpGR3RYM3RQOURRdUFuSVBmSGZQUT09

Meeting ID: 846 9065 3640

Passcode: 894402

CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd Street - LAP

One tap mobile

+13052241968,,84690653640# US

+13017158592,,84690653640# US (Washington DC)

Dial by your location

+1 305 224 1968 US

+1 301 715 8592 US (Washington DC)

+1 309 205 3325 US

+1 312 626 6799 US (Chicago)

+1 646 931 3860 US

+1 929 205 6099 US (New York)

+1 253 215 8782 US (Tacoma)

+1 346 248 7799 US (Houston)

+1 360 209 5623 US

+1 386 347 5053 US

+1 507 473 4847 US

+1 564 217 2000 US

+1 669 444 9171 US

+1 669 900 6833 US (San Jose)

+1 689 278 1000 US

+1 719 359 4580 US

+1 253 205 0468 US

Meeting ID: 846 9065 3640

Find your local number: https://alachuacounty-us.zoom.us/u/kzhPBKQvc

These meetings are subject to change and/or cancellation. If you have any questions regarding these meetings, please call 352.384.3090. All persons are advised that, if they decide to contest any decision made at any of these meetings, they will need a record of the proceedings and, for such purpose, they may need to ensure that verbatim record of the proceedings is made which record includes the testimony and evidence upon which the appeal is to be based. If any accommodations are needed for persons with disabilities, please contact the County's Equal Opportunity Office at (352)374-5275 or (TTD) (352)-374-5284.

EXECUTIVE SUMMARY RFP No. RFP 23-403-TW

CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd Street - LAP

Notice #3

Apr 3, 2023 12:34 PM

Committee Meeting on Wednesday, April 12, 2023 @ 3:30 pm, to discuss and update of the proposals for competitive solicitation for RFP 23-403-TW CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd Street - LAP. The final recommendations will be sent to the Board of County Commissioners.

Time: Wednesday April 12, 2023 @ 3:30 pm Eastern Time (US and Canada)

Location: Alachua County Administration Building

Third Floor Conference Room

12 SE 1st Street, Gainesville, FL 32601

Join Zoom Meeting

https://alachuacounty-us.zoom.us/j/83784073060

Meeting ID: 837 8407 3060

One tap mobile

+13052241968,,83784073060# US

+13017158592,,83784073060# US (Washington DC)

These meetings are subject to change and/or cancellation. If you have any questions regarding these meetings, please call 352.384.3090. All persons are advised that, if they decide to contest any decision made at any of these meetings, they will need a record of the proceedings and, for such purpose, they may need to ensure that verbatim record of the proceedings is made which record includes the testimony and evidence upon which the appeal is to be based. If any accommodations are needed for persons with disabilities, please contact the County's Equal Opportunity Office at (352)374-5275 or (TTD) (352)-374-5284.

Notice #4

Apr 13, 2023 7:09 AM

Meeting Minutes and Recording of the second public meeting for the above RFP.

EVALUATION

PHASE 1

EVALUATORS

Name	Title	Agreement Accepted On
Chris Dawson	Transportation Planning Manager	Mar 20, 2023 1:22 PM

Street - LAP

Name	Title	Agreement Accepted On
Ramon Gavarrete	Public Works Director	Mar 20, 2023 11:45 AM
Shane Williams	Stormwater Engineer	Mar 16, 2023 3:42 PM

EVALUATION CRITERIA

Criteria	Scoring Method	Weight (Points)	
Ability of Professional Personnel	Points Based	50 (28.6% of Total)	

Description:

- A. Resumes of the key staff support the firm's Competency in doing this type of work? Key staff includes the Project Manager, and other project team professionals.
- B. Has the firm done this type of work in the past?
- C. Is any of this work to be subcontracted? If so, what are the abilities of the firm(s) to be subcontracted?
- D. Based on questions above, award points as follows:
 - 1. 21-30 points Exceptional Experience
 - 2. 11-20 points Average Experience
 - 3. 0-10 points Minimal Experience
- E. Has the company or key staff recently done this type of work for the County, the State, or for local government in the past?
 - 1. If the work was acceptable, award up to ten (10) points.
 - 2. If the firm has not done this type of work, award zero (0) points.
 - 3. If the work was unacceptable, deduct up to ten (10) points and note why.
- F. Are there factors, such as unique abilities, which would make a noticeable (positive) impact on the project?
 - 1. If the answer is yes, award from one (1) to ten (10) points and note reasons.
 - 2. If the answer is no, award zero (0) points.

Criteria	Scoring Method	Weight (Points)
Capability to Meet Time and Budget Requirements	Points Based	20 (11.4% of Total)

Description:

- A. Does the level of key staffing and their percentage of involvement, the use of subcontractors (if any), office location, and/or information contained in the transmittal letter indicate that the firm will, or will not, meet time and budget requirements?
- B. To your knowledge, has the firm met or had trouble meeting time and budget requirements on similar projects?
- C. Have proof of insurability and other measures of financial stability been provided?
- D. Are time schedules reasonable?
- E. Current Workload.
- F. This factor is designed to determine how busy a firm is by comparing all Florida work against Florida personnel.
 - 1. If the work was acceptable, award up to ten (20) points.
 - 2. If the firm has not done this type of work, award zero (0) points.
 - 3. If the work was unacceptable, deduct up to ten (10) points and note why.

Criteria	Scoring Method	Weight (Points)
Volume of Previous Work (VOW) awarded by the County	Points Based	5 (2.9% of Total)

Description:

Points Provided by Procurement.

Criteria	Scoring Method	Weight (Points)
Understanding of Project	Points Based	25 (14.3% of Total)

Description:

- A. Did the proposal indicate a thorough understanding of the project?
- B. Is the appropriate emphasis placed on the various work tasks?
 - 1. If the work was acceptable, award up to ten (20) points.
 - 2. If the firm has not done this type of work, award zero (0) points.
 - 3. If the work was unacceptable, deduct up to ten (10) points and note why.

Street - LAP

Criteria	Scoring Method	Weight (Points)
Project Approach	Points Based	25 (14.3% of Total)

Description:

- A. Did the firm develop a workable approach to the project?
- B. Does the proposal specifically address the County's needs or is it "generic" in content?

Criteria	Scoring Method	Weight (Points)	
Project Manager	Points Based	10 (5.7% of Total)	

Description:

- A. Does the project manager have experience with projects comparable in size and scope?
- B. Does the Project Manager have a stable job history? Have they been with the firm long, or have there been frequent job changes?

Criteria	Scoring Method	Weight (Points)	
Project Team	Points Based	20 (11.4% of Total)	

Description:

- A. Was a project team identified?
- B. Is the team makeup appropriate for the project?
- C. Do the team members have experience with comparable projects?
- D. Are there any sub contracted firms involved? Will this enhance the project team?
- E. Are the hours assigned to the various team members for each task appropriate?

Criteria	Scoring Method	Weight (Points)	
Project Schedule	Points Based	10 (5.7% of Total)	

CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd Street - LAP

Description:

- A. Is the proposed schedule reasonable based on quantity of personnel assigned to the project?
- B. Are individual tasks staged properly and in proper sequence?

Criteria	Scoring Method	Weight (Points)
Proposal Organization	Points Based	10 (5.7% of Total)

Description:

- A. Was proposal organization per the RFP?
- B. Was all required paperwork submitted and completed appropriately?
- C. Did the proposal contain an excessive amount of generic boilerplate, resumes, pages per resume, photographs, etc.?

AGGREGATE SCORES SUMMARY

Vendor	Chris Dawson	Ramon Gavarrete	Shane Williams	Total Score (Max Score 175)
AE Engineering Inc.	155	163	150	156
CHW	145	165	146	152
Kisinger Campo & Associates, Corp (KCA)	143	163	149	151.67
CONSOR Engineers, LLC	143	161	146	150
Infrastructure Consulting & Engineering, PLLC	143	143	148	144.67

VENDOR SCORES BY EVALUATION CRITERIA

Vendor	Ability of Professional Personnel Points Based 50 Points (28.6%)	Capability to Meet Time and Budget Requirements Points Based 20 Points (11.4%)	Volume of Previous Work (VOW) awarded by the County Points Based 5 Points (2.9%)	Understanding of Project Points Based 25 Points (14.3%)	Project Approach Points Based 25 Points (14.3%)
AE Engineering Inc.	41.7	18	5	24	22.7
CHW	43.3	17.3	2	23.3	23

CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd

Street - LAP

Vendor	Ability of Professional Personnel Points Based 50 Points (28.6%)	Capability to Meet Time and Budget Requirements Points Based 20 Points (11.4%)	Volume of Previous Work (VOW) awarded by the County Points Based 5 Points (2.9%)	Understanding of Project Points Based 25 Points (14.3%)	Project Approach Points Based 25 Points (14.3%)
Kisinger Campo & Associates, Corp (KCA)	41	18	5	24	19.7
CONSOR Engineers, LLC	42.7	16.7	5	22.7	21
Infrastructure Consulting & Engineering, PLLC	39	17.7	5	21	20.7

Vendor	Project Manager Points Based 10 Points (5.7%)	Project Team Points Based 20 Points (11.4%)	Project Schedule Points Based 10 Points (5.7%)	Proposal Organization Points Based 10 Points (5.7%)	Total Score (Max Score 175)
AE Engineering Inc.	9.7	19.3	6.7	9	156
CHW	9.3	20	5	8.7	152
Kisinger Campo & Associates, Corp (KCA)	9.3	17.7	8.7	8.3	151.67
CONSOR Engineers, LLC	9.3	19.3	5	8.3	150
Infrastructure Consulting & Engineering, PLLC	8.7	16.7	7.7	8.3	144.67

INDIVIDUAL PROPOSAL SCORES

AE Engineering Inc.				
Ability of Professional Personnel Points Based 50 Points (28.6%)				
Chris Dawson: 35				
Ramon Gavarrete: 48				
Shane Williams: 42				

Capability to Meet Time and Budget Requirements Points Based 20 Points (11.4%)
Chris Dawson: 20
Ramon Gavarrete: 18
Shane Williams: 16

Volume of Previous Work (VOW) awarded by the County | Points Based | 5 Points (2.9%)

CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd

Street - LAP

Chris Dawson: 5

NO VOLUME OF PREVIOUS WORK

Ramon Gavarrete: 5

NO VOLUME OF PREVIOUS WORK

Shane Williams: 5

NO VOLUME OF PREVIOUS WORK

Understanding of Project | Points Based | 25 Points (14.3%)

Chris Dawson: 25

Ramon Gavarrete: 24

Shane Williams: 23

Project Approach | Points Based | 25 Points (14.3%)

Chris Dawson: 25

Ramon Gavarrete: 23

Shane Williams: 20

Project Manager | Points Based | 10 Points (5.7%)

Chris Dawson: 10

Ramon Gavarrete: 9

Shane Williams: 10

Project Team | Points Based | 20 Points (11.4%)

Chris Dawson: 20

Ramon Gavarrete: 18

Shane Williams: 20

Project Schedule | Points Based | 10 Points (5.7%)

Chris Dawson: 5

Ramon Gavarrete: 8

Shane Williams: 7

Proposal Organization | Points Based | 10 Points (5.7%)

Chris Dawson: 10

CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd

Street - LAP

Ramon Gavarrete: 10

Shane Williams: 7

CHW

Ability of Professional Personnel | Points Based | 50 Points (28.6%)

Chris Dawson: 40

Ramon Gavarrete: 50

Shane Williams: 40

Capability to Meet Time and Budget Requirements | Points Based | 20 Points (11.4%)

Chris Dawson: 15

No schedule is included

Ramon Gavarrete: 19

Shane Williams: 18

Volume of Previous Work (VOW) awarded by the County | Points Based | 5 Points (2.9%)

Chris Dawson: 2

\$273,610.70 VOLUME OF PREVIOUS WORK

Ramon Gavarrete: 2

\$273,610.70 VOLUME OF PREVIOUS WORK

Shane Williams: 2

\$273,610.70 VOLUME OF PREVIOUS WORK

Understanding of Project | Points Based | 25 Points (14.3%)

Chris Dawson: 25

Ramon Gavarrete: 24

Shane Williams: 21

Project Approach | Points Based | 25 Points (14.3%)

Chris Dawson: 25

Ramon Gavarrete: 24

Shane Williams: 20

Project Manager | Points Based | 10 Points (5.7%)

CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd

Street - LAP

Chris Dawson: 10

Ramon Gavarrete: 8

Shane Williams: 10

Project Team | Points Based | 20 Points (11.4%)

Chris Dawson: 20

Ramon Gavarrete: 20

Shane Williams: 20

Project Schedule | Points Based | 10 Points (5.7%)

Chris Dawson: 0

No project schedule is included in the proposal.

Ramon Gavarrete: 8

Although no actual project schedule was submitted, the CEI schedule is 100% dependent on the Construction Schedule.

Shane Williams: 7

Proposal Organization | Points Based | 10 Points (5.7%)

Chris Dawson: 8

Ramon Gavarrete: 10

Shane Williams: 8

CONSOR Engineers, LLC

Ability of Professional Personnel | Points Based | 50 Points (28.6%)

Chris Dawson: 40

Ramon Gavarrete: 48

Shane Williams: 40

Capability to Meet Time and Budget Requirements | Points Based | 20 Points (11.4%)

Chris Dawson: 15

No schedule included

Ramon Gavarrete: 17

Shane Williams: 18

CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd

Street - LAP

Volume of Previous Work (VOW) awarded by the County | Points Based | 5 Points (2.9%)

Chris Dawson: 5

NO VOLUME OF PREVIOUS WORK

Ramon Gavarrete: 5

NO VOLUME OF PREVIOUS WORK

Shane Williams: 5

NO VOLUME OF PREVIOUS WORK

Understanding of Project | Points Based | 25 Points (14.3%)

Chris Dawson: 25

Ramon Gavarrete: 24

Shane Williams: 19

Project Approach | Points Based | 25 Points (14.3%)

Chris Dawson: 20

Ramon Gavarrete: 23

Shane Williams: 20

Project Manager | Points Based | 10 Points (5.7%)

Chris Dawson: 10

Ramon Gavarrete: 8

Shane Williams: 10

Project Team | Points Based | 20 Points (11.4%)

Chris Dawson: 20

Ramon Gavarrete: 18

Shane Williams: 20

Project Schedule | Points Based | 10 Points (5.7%)

Chris Dawson: 0

No project schedule included

Ramon Gavarrete: 8

Project Schedule is dependent on Construction Schedule. Proposer does state that they will strive to keep the project on schedule.

Street - LAP

Shane Williams: 7

Proposal Organization | Points Based | 10 Points (5.7%)

Chris Dawson: 8

Ramon Gavarrete: 10

Shane Williams: 7

Infrastructure Consulting & Engineering, PLLC

Ability of Professional Personnel | Points Based | 50 Points (28.6%)

Chris Dawson: 35

Ramon Gavarrete: 42

Shane Williams: 40

Capability to Meet Time and Budget Requirements | Points Based | 20 Points (11.4%)

Chris Dawson: 20

Ramon Gavarrete: 15

Shane Williams: 18

Volume of Previous Work (VOW) awarded by the County | Points Based | 5 Points (2.9%)

Chris Dawson: 5

NO VOLUME OF PREVIOUS WORK

Ramon Gavarrete: 5

NO VOLUME OF PREVIOUS WORK

Shane Williams: 5

NO VOLUME OF PREVIOUS WORK

Understanding of Project | Points Based | 25 Points (14.3%)

Chris Dawson: 20

Ramon Gavarrete: 22

Shane Williams: 21

Project Approach | Points Based | 25 Points (14.3%)

Chris Dawson: 20

CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd

Street - LAP

Ramon Gavarrete: 22

Shane Williams: 20

Project Manager | Points Based | 10 Points (5.7%)

Chris Dawson: 10

Ramon Gavarrete: 6

Shane Williams: 10

Project Team | Points Based | 20 Points (11.4%)

Chris Dawson: 15

Ramon Gavarrete: 15

Shane Williams: 20

Project Schedule | Points Based | 10 Points (5.7%)

Chris Dawson: 8

Ramon Gavarrete: 8

Schedule is dependent on construction. CEI inspects the work.

Shane Williams: 7

Proposal Organization | Points Based | 10 Points (5.7%)

Chris Dawson: 10

Ramon Gavarrete: 8

Shane Williams: 7

Kisinger Campo & Associates, Corp (KCA)

Ability of Professional Personnel | Points Based | 50 Points (28.6%)

Chris Dawson: 35

Ramon Gavarrete: 48

Shane Williams: 40

Capability to Meet Time and Budget Requirements | Points Based | 20 Points (11.4%)

Chris Dawson: 20

Ramon Gavarrete: 18

CEI Services for SW 170th Street (CR 241) Widen & Resurface - From Levy County Line to SW 143rd

Street - LAP

Shane Williams: 16

Volume of Previous Work (VOW) awarded by the County | Points Based | 5 Points (2.9%)

Chris Dawson: 5

NO VOLUME OF PREVIOUS WORK

Ramon Gavarrete: 5

NO VOLUME OF PREVIOUS WORK

Shane Williams: 5

NO VOLUME OF PREVIOUS WORK

Understanding of Project | Points Based | 25 Points (14.3%)

Chris Dawson: 25

Ramon Gavarrete: 24

Shane Williams: 23

Project Approach | Points Based | 25 Points (14.3%)

Chris Dawson: 15

Ramon Gavarrete: 24

Shane Williams: 20

Project Manager | Points Based | 10 Points (5.7%)

Chris Dawson: 10

Ramon Gavarrete: 8

Shane Williams: 10

Project Team | Points Based | 20 Points (11.4%)

Chris Dawson: 15

Ramon Gavarrete: 18

Shane Williams: 20

Project Schedule | Points Based | 10 Points (5.7%)

Chris Dawson: 10

Ramon Gavarrete: 8

Shane Williams: 8

Proposal Organization | Points Based | 10 Points (5.7%)

Chris Dawson: 8

Ramon Gavarrete: 10

Shane Williams: 7