

Management Cost Estimates

Buck Bay Flatwoods

Burnsed

280 acres

Initial Improvements (WSPP)

\$18,600	Trailhead*
\$1,600	Gates
\$75,000	Site Perimeter Fencing
\$735	Firebreak Construction
\$21,250	Initial Road Improvements
Total: \$117,185.00	

Average Annual Mgmt. Costs (General Fund)

\$2,089.15	Road/Trail/Firebreak Maintenance
\$110	Exotic Plant Control
\$2,300	Prescribed Fire
\$1,866	Monitoring
\$0	Security
Total: \$6,365.15	

Trailhead*

Entrance sign:	\$2,700
Interpretive Kiosk	\$3,000
Regulatory & Trail Signs	\$300
Parking Area	\$10,000
Wood Fence	\$2,600 (\$10/linear foot x 260 linear ft)
Total Trailhead Costs	\$18,600

**Trailhead installation contingent upon obtaining legal public access*

Gates:

Gates: \$1,600 (4 gates x \$400/gate)

Site Perimeter Fencing

Wire Fencing: \$75,000 (~15,000ft x \$5/linear foot)

Firebreak Construction

Firebreak Construction: \$735 (3.5 mi x \$210/mi)

Road/Trail/Firebreak Maintenance

Initial Road Improvements: \$21,250 (Estimated 0.5 mile of existing road hardening) **(WSPP)**
Year 2-10: \$2,089.15/year (\$88.90/mile x 4.7 mile = \$417.83 x 5 times/year)
(General Fund)

Exotic Plant Control

Year 1: \$200
Year 2-3: \$200 each year
Year 4-10: \$100 each year
10 Year Total & Average: \$1,100 or \$110 per year **(General Fund)**

Prescribed Fire

Burning: \$2,300/year (estimated ~184 total burnable acres, on ~2-year rotation = an average of ~92 acres per year x \$25/ac)
10 Year Burning Total: \$23,000 or \$2,300 per year **(General Fund)**

Monitoring

40 hours of staff time plus supplies, project oversight, contractor oversight, photo-points, inspections, record keeping, etc.

10 Year total: \$18,660 or \$1,866/year (**General Fund**)

Security: No additional cost—will be included in Lundgren Moccasin Creek/Northeast Flatwoods Preserve security checks.