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ALACHUA COUNTY

ROAD AND BRIDGE CONSTRUCTION AGREEMENT FOR INVITATION TO BID

NO. 25-488-LC (Rebid)

PROJECT NO. 919-7907

AGREEMENT NO. 14491

NW/NE 53RD AVENUE MILLING AND RESURFACING
FROM US HIGHWAY 441 TO STATE ROAD 24
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ROAD AND BRIDGE CONSTRUCTION AGREEMENT NO. 14491 BETWEEN ALACHUA
COUNTY AND WATSON CONSTRUCTION COMPANY, LLC FOR INVITATION TO BID NO.
25-488-LC (REBID) - PROJECT NO. 919-7907 - FOR NW/NE 53RD AVENUE MILLING AND
RESURFACING FROM US HIGHWAY 441 TO STATE ROAD 24

THIS AGREEMENT made and entered by and between Watson Construction Company, LLC, a Florida
Limited Liability Corporation, whose principal business address is 940 NW 247th Dr., Newberry, FL 32669
(hereinafter referred to as "Contractor"), and AIachua County, charter county and political subdivision of

the State of Florida, by and through its Board of County Commissioners, (hereinafter referred to as
"County") (collectively, the County and Contractor are hereinafter referred to as the "Parties"),

WITNESSETH:

WHEREAS, the County issued Invitation to Bid No. 25-488-LC (Rebid) seeking the bids from
road and bridge construction contractors to furnish all labor, materials, equipment and apparatus for the
construction of milling and resurfacing ofNW/NE 53rd Avenue from US Highway 441 to State Road 24,
m Alachua County, Florida, and

WHEREAS, after evaluating and considering all timely responses to Invitation to Bid No. 25-488-

LC (Rebid), the County identified the Contractor as the lowest price, responsive, responsible bidder; and

WHEREAS, the County desires to contract with the Contractor to provide the work described in
Invitation to Bid No. 25-488-LC (Rebict) and the Contractor desires to perform such work for the County

in accordance with the terms and conditions set forth herein.

NOW) THEREFORE, in consideration of the mutual promises and covenants contained herein,
and other good and valuable consideration, the receipt and sufficiency of which is acknowledged by the

Parties, the Parties hereby agree as follows:

1. THE WORK
1.1. BID No. 25-488-LC (Rebid) requested Contractor to provide bid pricing for Base Bid and

Alternates 1, 2, and 3. This Agreement awards the scope of work included in the Base Bid and

Alternates 1 and 3 only. Alternate 2 is not awarded to this Agreement.

1.2. That the Contractor shall furnish all labor, material, equipment, apparatus and services covered by
Exhibit 1: Non-Techmcal Specifications attached hereto and incorporated by reference. Exhibit

2: Technica! Specificafions attached hereto and incorporated by reference, and Exhibit 14:
Alachua County Public Works Consfrud'ion Drawings for County Project 919-7907; NW/NE 53r<f

Avenue Resurfacing, Final Plan Set dated October 2024, for Invitation to Bid No. 25-488-LC

(Rebid), Project No: 919-7907, "NW/NE 5 3rd Avenue Millmg and Reswfacmg from US Highway
441 to State Road 24 attached hereto and incorporated by reference, hereinafter collectively
referred to as "Contract Documents and Specifications", which shall include all incidental and

necessary work thereto (the "Work'*). All Work shall be performed and completed in accordance

with the Contract Documents and Specifications. The Contract Documents and Specifications are
made part of this Agreement as set forth herein. The Contractor acknowledges that it has received

the Contract Documents and Specifications are herein acknowledged by the Contractor.

2. CONTRACT PRICE
2.1. The awarded Agreement consists of the Contract Amount of Seven Million, Two Hundred

Twenty-Nine Thousand, Six Hundred Thirty-Two Dollars and Sixty-Five Cents ($7,229,632.65)

plus a Contingency of Three Hundred Sixty-One Thousand, Four Hundred Eighty-One Dollars

and Sixty-Three Cents ($361,481.63).

2
Road and BndgeConslmclion Agreement No. 1449] •n'ilh WalsonConslroclion Company, LLC for#14491 -NW/NB53rd Avenue Milling and Resurraclng from US Highn'ay^41 loSlaleRoad
24



Docusign Envelope ID: B6743C26-B261-47F3-9115-D53173361C98

2.2. The Work includes both Lump Sum items and Unit Price items. For performing the Work, the
Contractor shall be paid a sum that SHALL NOT EXCEED Seven Million, Two Hundred Twenty-
Nine Thousand, Six Hundred Thirty-Two Dollars and Sixty-Five Cents ($7,229,632.65) (the
"Contract Amount"), unless a Change Order or Amendment is issued in accordance this

Agreement. Invoices and payments shall be allocated as provided in the Schedule of Values,
attached hereto and incorporated by reference as Exhibit 9. The Contractor shall invoice the

County at the prices set forth in Exhibit 9, and the County shall pay the Contractor only for the
actual quantities of Work performed or materials furnished in accordance with this Agreement.

The Parties agree that the Estimated Quantities set forth in Exhibit 9 may be increased or
decreased as provided in this Agreement without, in any way, changing or invalidating the any of
the Unit or Lump Sum prices set forth in Exhibit 9.

2.3. The County shall establish a contingency fund in an amount that SHALL NOT EXCEED Three
Hundred Sixty-One Thousand, Four Hundred Eighty-One Dollars and Sixty-Tht'ee Cents

($361,481.63) (hereinafter, the "Contingency").
2.4. Contingency funds shall be used to cover costs that may result from incomplete design, increases

to the Estimated Quantities, and unanticipated costs that arise during construction that are not

identified by the Construction Documents and Specifications. Contractor shall not proceed with
any portion of the Work which it intends to charge against the Contingency without first informing

the County that it intends to request Contingency funds to perform that portion of the Work and
obtaining County's express written authorization to proceed prior to commencing that portion of

the Work.

2.5. The Contractor acknowledges and agrees that any Work which is to be charged against the

Contingency that does not receive such prior written approval from the County shall be deemed to
be part of Contractors Work compensated within the Contract Amount and not chargeable against

the Contingency. The Owner reserves the right, at its sole discretion, to withhold its consent on

Contingency expenditures. Further, any Contingency expenditure becomes part of the Contract
Documents and is incorporated by reference herein. County approved, but unused Contingency

remaining at the end of the job will be credited from the Contract Amount. Construction Manager
has no entitlement to any portion of any unused Contingency.

3. CLOSEOUT The Contractor's obligation to the County shall not end until all closeout requirements
are completed. Activities during the close-out period shall include, but are not limited to, making final

payments, submitting final reimbursement request and final activity/accomplishment report to the

County, disposing of project assets (including the return of all equipment, and receivable accounts to
the County), and determining the custodianship of records. Agreement closeout is not considered final

until the County is fully satisfied that project objectives have been met, and the Contractor has

submitted the Contract Closeout Checklist, attached hereto and incorporated herein as Exhibit 5.

4. ALACHUA COUNTY MINIMUM WAGE
4.1. If, as determined by County, the Services to be performed pursuant to this Agreement are 'Covered

Services', as defined under the Alachua County Government Minimum Wage Ordinance ("Wage

Ordinance"), then during the term of this Agreement and any renewals. Contractor shall pay its

'Covered Employees', as defined in the Wage Ordinance, no less than the Alachua County

Government Minimum Wage ("Minimum Wage"), as may be amended by the County. Contractor
will require the same of its subcontractors and subconsultants who provide the Services. If

applicable to the Services, Contractor will certify this understanding, obligation, and commitment
to County through a certification, a copy of which is attached hereto as Exhibit 10. Contractor

will (a) post a copy of the Minimum Wage Rate in a prominent place of its principal place of
business where it is easily seen by Covered Employees; (b) supply a copy to any Covered
Employee upon request; (c) make any person submitting a bid for a subcontract for Covered
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Services aware of these requirements; and (d) include the necessary provisions in subcontracts to

ensure compliance. The County shall not be deemed a necessary, or indispensable, party in any

litigation between Contractor and subcontractor. At this time of execution of this Agreement, the

prevailing Minimum Wage is as follows, which is subject to change during the term of this

Agreement, and will be updated, and be applicable, without the necessaiy of amendment to this

Agreement:
$18.00 per hour with qualifying health $20.00 per hour without health benefits
benefits amounting to at least $2.00 per hour

4.2. If applicable to the Services under this Agreement and to Contractor, the failure to comply with

the provisions of the Wage Ordinance will be deemed a breach this Agreement and County is
authorized to withhold payment of funds in accordance with Alachua County Code and Chapter
218, Florida Stahites. Should this section be or become invalid or unenforceable during the term

of this Agreement, then such will be severed from this Agreement, and this shall not affect the

other sections and remaining terms and conditions of this Agreement.

5. GENERAL CONDITIONS
5.1. That it is agreed by both Parties hereto that progress payments and final payment for Work

performed will be made in accordance with the provisions as stipulated in the NTP and the Scope
of Work/Technical Specification attached hereto and incorporated by reference as Exhibit 2. In

case of conflict in payment terms, the terms in the NTP shall prevail.

5.2. It is agreed by both Parties hereto that five percent (5%) of the amount earned through each

progress payment shall be withheld by the County. The retainage shall be paid to the Contractor
pursuant to Section 5.3.

5.3. Within fifteen (15) days of obtaining Substantial Completion of the Work as defined herein, or if
not defined upon reaching beneficial occupancy or use, the Contractor and County will develop a
list (the "List") of items required to achieve final completion of the Work. Contractor will provide

a first draft of the List within five (5) days of notice of Substantial Completion. The County will
notify the Contractor of acceptance or of any changes requested within five (5) days of receipt of
the draft List. The County shall deliver the final List to the Contractor no later than five (5) days
after it has been developed as set forth above. The failure to include on the List any corrective

work or pending items not yet completed does not alter, waive or release the Contractor of its

responsibility to complete such corrective work, pending items, or any other Work pursuant to the
Agreement. Upon completion of all items on the List, the Contractor may submit an application

for Final Payment request for all remaining retainage withheld by the County. If a good faith
dispute exists as to whether one or more items identified on the List have been completed pursuant

to this Agreement, the County may continue to withhold an amount equal to 150 percent of the
total cost to complete such items until the Contractor has rendered complete, satisfactory and

acceptable such items. All items that require correction under the Agreement and tliat are identified

after the preparation and delivery of the List remain the obligation of the Contractor.

5.4. If the County fails to develop the list in the time specified, the Contractor may request payment
for all retainage held by the County, less any amounts withheld for incomplete or uncorrected

Work. If the Contractor fails to cooperate with the County in developing The List, or obligations
under The List, the County shall notify the Contractor in writing of its failure to cooperate in
developing The List and the County shall not be obligated to pay the retainage.

5.5. The County shall not be obligated to make payment to the Contractor for amounts that are the

subject of, or release retainage related to, a good faith dispute or a claim brought pursuant to

§255.05, Florida Statutes.
5.6. Once all items on The List have been completed, the Contractor may request the remaining

retainage from the County. In cases of a dispute as to completion of an item on the List, the County

may withhold an amount not to exceed 150% of the total cost to complete disputed items.
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6. CONTRACT TIME AND DAMAGES
6.1. It is agreed by both Parties that TIME IS OF THE ESSENCE for the completion of the Work.

The Contract Time shall begin as set forth within the issuance of a Notice to Proceed to the

Contractor by the County. Contract Time for Substantial Completion is 120 Working Days, as
defined in Contract Documents and Specifications, from the Contractor's receipt of the Notice to

Proceed. Contract Time for Final Completion is 30 working days from the date the County delivers
the final List to the Contractor as provided in section 5.3, above, unless extended in accordance
with §218.735(7)(c), Florida Statutes.

6.2. Inasmuch as failure to complete the Work within the time herein fixed will result in substantial

injury to the County and whereas damages arising from such failure cannot be calculated with any

degree of certainty, it is hereby agreed that if such Work has not reached Substantial Completion
as herein defined or within such further time, if any, as shall be allowed for such performance of

Substantial Completion in accordance with the provisions of this Agreement, the Contractor shall

pay the County as liquidated damages and not as a penalty the sum of Three Thousand, Eight
Hundred Thirteen Dollars and Zero Cents ($3,813.00) per day for each and every working day
after the date fixed for Substantial Completion.

6.3. Inasmuch as failure to complete the Work within the time herein fixed will result in substantial

injury to Ihe County and whereas damages arising from such failure cannot be calculated with any
degree of certainty, it is hereby agreed that if such Work has not reached Final Completion as

herein defined or within such further time, if any, as shall be allowed for such performance of

Final Completion in accordance with the provisions of this Agreement, the Contractor shall pay

the County as liquidated damages and not as a penalty the sum of One Thousand, Nine Hundred

Six Dollars and Fifty Cents ($1,906.50) per day for each and every working day after the date
fixed for Final Completion.

7. PERFORMANCE AND PAYMENT BONDS
7.1. Within ten (10) business days after signature of this Agreement by the Parties, Contractor shall

provide Owner with Payment and Performance Bonds, in the forms prescribed as Exhibits 3 & 4,
in the amount of 100% of the total sum of the Contract Amount, the costs of which are to be paid

by the Contractor.

7.2. If the surety for any bond furnished by the Contractor is declared bankrupt, becomes insolvent, its
right to do business is terminated in the State of Florida, or it ceases to meet the requirements

imposed by the Contract Documents, the Contractor shall, within five (5) calendar days thereafter,
substitute another bond and surety, both of which shall be subject to the minimum requirements

noted above and County s approval.

7.3. In accordance with the requirements of§255.05(l)(a), Florida Statutes, the Contractor shall record

a copy of the Performance and Payment Bonds in the Public Records ofAlachua County, Florida,

prior to performing any Work under this Agreement. The Contractor shall deliver a certified copy

of the recorded Performance and Payment Bonds to the County at least five (5) days prior to

performing any Work under this Agreement. The Contractor shall not perform any Work under

this Agreement prior to recording said bonds. The timely delivery of the certified copy of the
recorded Performance and Payment Bonds is a condition precedent to County's obligation to make

any payments to the Contractor hereunder.

8. NOTICES - Except as otherwise provided in this Agreement any notice of default or termination from

either party to the other party must be in writing and sent by certified mail, return receipt requested, or
by personal delivery with receipt. AH notices shall be deemed delivered two (2) business days after
mailing, unless deliver is by personal delivery in which case delivery shall be deemed to occur upon

actual receipt by the other party. For purposes of all notices, Contractor's and County representative

are:
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County:
Alachua County Public Works
5620 NW 120th Lane
Gainesville, PL 32653
Attn: Public Works Director
jflegert(fljalachuacoLintv.us

Contractor:
Watson Construction Company, LLC
940 NW 247th Dr.
Newberry, FL 32669
iwalshfrtiwatsonconstnict.com

A copy of any notice, request or approval to the County must also be sent to:

J.K. "Jess" Irby, Esq.

Clerk of the Court
12 SE 1st Street
Gainesville, FL 32601
Attn: Finance and Accounting

dmwfrtialachuaclerk.oi's

And

Procurement Office
12 SE 1st Street, 3rd Floor

Gainesville, Florida 32601
Attn: Contracts

acpLir(S)alachuacountv.us

9. RELEASE OF CLAIMS. It is agreed thatwhen all Work contemplated by this Agreement has reached
Final Completion and has been inspected and approved by the County, or the County's authorized

representatives, the Contractor shall furnish to the County the Contractor's Final Affidavit in the form
attached hereto as Exhibit 6 , or other such release as provided for in §255.05, Florida Statutes, and

agreed to by the County. Submission of the Contractor's invoice for final payment shall further

constitute the Contractor's representation to the County that all obligations of the Contractor to

others, including but not limited to its consultants, subcontractors, and suppliers, incurred in
connection with the Work, have been paid in full and Contractor shall include executed and notarized

Waivers of Right to Claim against the Payment Bond, in the form attached hereto as Exhibit 7, from
all persons defined in §713.01, Florida Statutes, who furnished labor, services, or materials for the

prosecution of tlie Work provided for in tills Agreement, unless the Contractor provides the County

with a written consent from the surety regarding the Work or the payment in question.

10. GOVERNING ORDER OF DOCUMENTS In cases of discrepancy, the governing order of the
documents is as follows:

10.1. Amendments and Change orders;
10.2. This Agreement;

10.3. Addenda (Exhibit 13);
10.4. Technical Specifications for Invitation to Bid No. 25-488-LC (Rebid) (Exhibit 2);
10.5. Non-Technical Specifications for Invitation to Bid No. 25-488-LC (Rebid) (Exhibit 1);
10.6. Alachua County PubiicWorksConsfruction Drawings for County Project 919-7907; NW/NE 53rd

6
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Avenue Resnf facing. Final Plan Set dated October 2024, for Invitation to Bid No. 25-488-LC
(Rebid) (Exhibit 14);

10.7. Contractor's Invitation to Bid Submittal.

11. INDEMNIFICATION
11.1. To the maximum extent permitted by Florida law, but subject to the monetary limitation that

the extent of Contractor's indemnification obligation shall not exceed One Million Dollars and

Zero Cents ($1,000,000.00) or the awarded amount of this Agreement (whichever is larger),

Contractor agrees to indemnify and hold harmless the County, and its officers, commissioners and

employees, from liabilities, damages, losses, and costs, including, but not limited to, reasonable

attorneys' fees, to the extent caused by the negligence, recklessness, or intentionally wrongful
conduct of Contractor and other persons employed or utilized by Contractor in the performance of

the Agreement. Contractor agrees that indemnification of the County shall extend to any and all

work performed by Contractor, its subcontractors, employees, agents, servants or assigns.
11.2. Contractor's obligation to indemnify under this Article will survive the expiration or earlier

termination of this Agreement until it is determined by final judgment that an action against the
County or an indemnified party for the matter indemnified hereunder is fully and finally barred by
the applicable statute of limitations.

11.3. This obligation shall in no way be limited in any nature whatsoever by any limitation on the

amount or type of Contractor's insurance coverage. This indemnification provision shall survive
the termination of the Agreement between the County and the Contractor.

11.4. In any and all claims against the County or any of its agents or employees by any employee of

Contractor, any subcontractor, anyone directly or indirectly employed by any of them or anyone
for whose acts any of them may be liable, the indemnification obligation under this Article shall
not be limited in any way by any limitation on the amount or type of damages, compensation or

benefits payable by or for the Contractor or any subcontractor under workers' compensation acts,
disability benefit acts or employee benefit acts.

11.5. Nothing contained herein shall constitute a waiver by the County of sovereign immunity or the
provisions or limits of liability of §768.28, Florida Statutes.

12. PUBLIC RECORDS
12.1. In accordance with §119.0701, Florida Statutes, Contractor, when acling on behalf of the

County, shall, as required by Florida law:
12.1.1. Keep and maintain public records required by the County to perform the Services.

12.1.2. Upon request from the County's custodian of public records, provide the County with a

copy of the requested records or allow the records to be inspected or copied within a

reasonable time at a cost that does not exceed the cost provided in Florida law or as otherwise
provided by law.

12.1.3. Ensure that public records that are exempt or confidential and exempt from public records

disclosure requirements are not disclosed except as authorized by law for the duration of the

term of this Agreement and following completion of the Agreement if Contractor does not

transfer the records to the County.
12.1.4. Upon completion of the Agreement, transfer, at no cost, to the County all public records in

possession of Contractor or keep and maintain public records required by the County to

perform the Services. If Contractor transfers all public records to the County upon completion

of the Agreement, Contractor shall destroy any duplicate public records that are exempt or
confidential and exempt from public records disclosure requirements. If Contractor keeps and

maintains public records upon completion of the Agreement, Contractor shall meet all

applicable requirements for retaining public records. All records stored electronically must

be provided to the County, upon request from the County's custodian of public records, in a
format that is compatible with the County's information technology systems.
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IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO CONTRACTOR'S DUTY
TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT,
CONTACT THE COUNTY'S PUBLIC RECORDS CUSTODIAN AT
Dublicrecordsrequestf%alachuacountv.us OR (352) 264-6906 OR 12 SE 1ST
STREET, GAINESVILLE, FL 32601.

12.2. If Contractor fails to comply with this section. Contractor will be deemed in default under this

Agreement. The County may enforce as set forth in §119.0701, Florida Statutes. Contractor who

fails to provide the public records in response to a request within a reasonable time may be subject

to penalties imposed under §119.10, Florida Statute, and costs of enforcement, including fees,

under §119.0701 and §119.12, Florida Statutes.
12.3. Contractor will take reasonable measures to protect, secure and maintain any data held by

Contractor in an electronic form that is or contains exempt, confidential, personal information or
protected information, as defined by Florida or federal law, related to or in connection with

performance of the Services. If Contractor suspects or becomes aware of a security breach or

unauthorized access to such data by a third party. Contractor shall immediately notify the County
in writing and will work, at Contractor's expense, to prevent or stop the data breach.

13. INSURANCE Throughout the term of this Agreement, the Contractor shall provide insurance of

the types and in the amounts set forth in Exhibit 8. The Contractor shall also require any subcontractors
to provide insurance as set forth in Exhibit 8. A current copy of the Contractor Certificate of Insurance

showing coverage of the types and in the amounts required is attached hereto as Exhibit 8-A.

14. SEVERABILITY AND AMBIGUITY It is understood and agreed by the Parties to this Agreement
that if any of the provisions of the Agreement shall contravene or be invalid under the laws ofthe State

of Florida, such contravention or invalidity shall not invalidate the entire Agreement, but it shall be
construed as if not containing the particular provision or provisions held to be invalid, and the rights

and obligations of the Parties shall be construed and enforced accordingly. In the event an ambiguity

or question of intent or interpretation arises, this Agreement shall be construed as if jointly drafted by

the Parties and no presumption, inference, or burden of proof shall arise favoring or disfavoring a Party

by virtue or authorship of any or all of the Agreement's provisions. Each Party represents and agrees
that it has had the opportunity to seek the advice of appropriate professions, including legal
professionals, in the review and execution of this Agreement.

15. AMENDMENT This Agreement may be amended by mutual written agreement of the Parties
hereto. Further, this Agreement, including without limitation all changes in the maximum
indebtedness, scope of services, time of completion, and other material terms and conditions, may be

changed only by such written amendment.

16. INDEPENDENT CONTRACTOR In the performance of this Agreement, the Contractor will be
acting in the capacity of an independent Contractor, and not as an agent, employee, partner, joint
venture, or associate of the County. The Contractor shall be solely responsible for the means, methods

and techniques, sequences and procedures utilized by the Contractor in the full performance of this

Agreement. Neither Contractor nor anyone employed by Contractor sliall represent, act, purport to act,
or to be deemed to be the agent, representative, employee or servant of the County.

17. CHOICE OF LAW The laws of the State of Florida shall govern this Agreement and the duties
and obligations stated within this Agreement. Sole and exclusive venue for all actions arising under this

Agreement shall be in Alachua County, Florida.
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18. COMPLETE AGREEMENT This Agreement contains the sole and entire agreement between
the County and the Contractor and supersedes any other written or oral agreements between them not

incorporated herein.

19. NON-WAIVER The failure of any party to exercise any right in this Agreement will not waive
such right in the event of any further default or non-compliance.

20. SUCCESSORS AND ASSIGNS The Contractor shall not assign its rights hereunder, excepting
its right to payment, nor shall it delegate any of its duties hereunder without the written consent of the

County. Subject to the provisions of the preceding sentence, each party hereto binds itself, its

successors, assigns and legal representatives to the other and to the successors, assigns and legal
representatives of such other party. Nothing herein shall be construed as creating any personal liability

on the part of any officer or agent of the County, nor shall it be construed as giving any right or benefit
hereunder to anyone other than the County or the Contractor.

21. NO THIRD-PARTY BENEFICIARIES Nothing contained herein shall create any
relationship, contractual or otherwise, with, or any rights in favor of, any third party.

22. IVIODIFICATIONS This agreement constitutes the entire agreement and understanding between

the Parties hereto, and it shall not be considered modified, altered, changed or amended in any respect

unless in writing and signed by the Parties hereto.

23. WAIVERS OF CLAIMS AND CONTINUING OBLIGATIONS
23.1. The Contractor's obligations to perform the Work and complete the project in accordance with

the Contract Documents shall be absolute. Neither approval of any progress, nor approval of final
payment by the Alachua County Public Works Director, nor the issuance of a certificate of

substantial completion, nor any payment by the Clerk of the Court to the Contractor under the

Contract Documents, nor any use or occupancy of the project or any part thereof by the County,

nor any act of acceptance by the County, nor any failure to do so, nor any correction of faulty or

defective work by the County shall constitute an acceptance of Work not in accordance with the

Contract Documents.
23.2. The acceptance of Final Payment by the Contractor shall constitute a waiver of all claims by

the Contractor against the County, except those previously made in writing and unsettled at the
time of Final Payment.

24. TERMINATION FOR DEFAULT
24.1. Contractor shall be considered in material default of this Agreement and such default shall be

considered cause for County to terminate the Agreement, in whole or in part, as farther set forth

in this Article, if Contractor: (1) fails to begin the Work under the Contract Documents within the
time specified herein; or (2) fails to properly and timely perform the Work as directed by County
of Design Professional or as provided for in the approved Master Project Schedule^ or (3) performs

the Work unsuitably or neglects or refuses to remove materials or to correct or replace such Work

as may be rejected as unacceptable or unsuitable; or (4) discontinues the prosecution of the Work

contrary to the requirements of the Agreement; or (5) fails to resume Work which has been
suspended within a reasonable time after being notified to do so; or (6) becomes insolvent or is

declared bankrupt, or commits any act of bankruptcy; or (7) allows any final judgment to stand
against it unsatisfied for more than ten (10) days; or (8) makes an assignment for the benefit of
creditors; (9) fails to obey any applicable codes, laws, ordinances, rules or regulations with respect

to the Work; or (10) fails to promptly pay its subcontractors and suppliers; or (11) materially
breaches any other provision of this Agreement.

24.2. If County determines that Contractor is in default under this Agreement, County shall notify
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Contractor in writing of Contractor's defaults). If County determines that Contractor has not

remedied and cured the default(s) within seven (7) calendar days following receipt by Contractor
of said written notice, then County, at its option, without releasing or waiving its rights and
remedies against Contractor's sureties and without prejudice to any other right or remedy it may

be entitled to hereunder or by law, may terminate Contractor's right to proceed under the

Agreement, in whole or in part, and take possession of all or any portion of the Work and any

materials, tools, equipment, and appliances of Contractor, take assignments of any of Contractor's

subcontracts and purchase orders that County may designate, and complete all or any portion of
Contractor's Work by whatever means, method or agency which County, in its sole discretion,

may choose. If default is solely a result of Contractor's failure to construct in accordance with the

Master Project Schedule, then twenty-one (21) calendar days shall be allowed to cure the default.
In making either the initial determination that Contractor is in default under this Contract or the

subsequent determination that Contractor has failed to satisfactorily cure its default. County may

rely solely upon the Design Professional's certification to County that in the Design Professional s

opinion the Contractor is in default or has failed to satisfactorily cure its default. The County

Manager has authority to terminate this Agreement.

24.3. If County deems any of the foregoing remedies necessary. Contractor shall not be entitled to
receive any further payments hereunder until after the Work is completed. All monies expended

and all of the costs, losses, damages and extra expenses, including all management, administrative

and other overhead and other direct and indirect expenses (including Design Professional and
attorneys' fees) or damages incurred by County incident to such completion, shall be deducted

from the unpaid balance of the Contract Amount/GMP, and if such expenditures exceed the unpaid

balance of the Contract Amounf/GMP, Contractor shall pay promptly to County on demand the

full amount of such excess, including costs of collection, attorney's fees (including appeals) and
interest thereon at the maximum legal rate of interest until paid. If the unpaid balance of the

Contract Amount/GMP exceeds all such costs, expenditures and damages incurred by County to

complete the Work, Contractor shall not be entitled to any portion of such excess, except for the
unpaid portion oftlie Contractor's Fee earned and tlie Cost of Work incurred prior to Contractor's
right to continue performance under this Contract being terminated. Any amounts to be paid to

County by Contractor pursuant to this provision shall be certified by Design Professional, upon
application, and this obligation for payment shall survive termination of the Agreement.

24,4. The liability of Contractor hereunder shall extend to and include the full amount of any and all

sums paid, expenses and losses incurred, damages sustained, and obligations assumed by County

in good faith under the belief that such payments or assumptions were necessary or required, in
completing the Work and providing labor, materials, equipment, supplies, and other items therefor

or re-letting the Work, and in settlement, discharge or compromise of any claims, demands, suits,
and judgments pertaining to or arising out of the Work hereunder. Further, in the event County
lias exercised its right to terminate due to Contractor's default, Contractor shall be prohibited from

bidding or otherwise seeking additional work from County in accordance with County's then

current debarment policy.
24.5. If, after notice of termination of Contractor's right to proceed pursuant to this Section, it is

determined for any reason that Contractor was not in default, or that its default was excusable, or
that County is not entitled to the remedies against Contractor provided herein, then such
termination shall be deemed a termination for County's convenience and Contractor's remedies

against County shall be the same as and limited to those afforded Contractor under Section 25

below.

25. TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION
25.1. County shall have the right to terminate this Agreement without cause upon seven (7) calendar

days' written notice to Contractor. In the event of such termination for convenience, Conttactoi s

10
Road and Bridge Consimciion Agreement No. N491 wfh WatsonConstniclionConqiany,LLCfor#H491 - NW/NE 53rd AvenueMilling and Resurfacineliom US Highivay 441 to Slate Road
24



Docusign Envelope ID: B6743C26-B261-47F3-9115-D53173361 C98

recovery against County shall be limited to that portion of the Contract Ainount/GMP earned

through the date of termination, together with any retainage withheld and reasonable termination

expenses incurred but Contractor shall not be entitled to any other or further recovery against

County, including, but not limited to, damages, consequential or special damages, or any

anticipated profit on portions of the Work not performed.

25.2. County shall have the right to suspend all or any portions of the Work upon giving Contractor
two (2) calendar days' prior written notice of such suspension. If all or any portion of the Work
is so suspended and later recommenced. Contractor's sole and exclusive remedy shall be to seek

an extension to the Contract Time in accordance with the procedures set forth in the Contract

Documents. In no event shall Contractor be entitled to any additional compensation or damages,

except as otherwise expressly provided for in the Contract Documents. Provided, however, if the

ordered suspension exceeds ninety (90) calendar days, Contractor shall have the right to terminate

the Agreement with respect to that portion of the Work which is subject to the ordered suspension.

26. WORKPLACE VIOLENCE Employees of the Contractor are prohibited from committing any
act of workplace violence. Violation may be grounds for termination. Workplace violence means the

commission of any of the following acts by a Contractor's employee.

26.1. Battery: intentional offensive touching or application of force or violence to another.

26.2. Stalking: willfully, maliciously and repeatedly following or harassing another person.

27. DUTIES AND OBLIGATIONS The rights and remedies available hereunder, and, in particular
without limitation, the warranties, guarantees and obligations imposed upon the Contractor by
Agreement No. 14491 and the rights and remedies available to the County thereunder, shall be in

addition to and not a limitation of any otherwise imposed or available law, by special guarantee or other

provisions of the Contract Documents and Specifications.

28. POLLUTION ABATEMENT The Contractor shall comply with all Federal, State and Local laws
and regulations controlling pollution of the environment. He shall take necessary precautions to prevent

pollution of streams, lakes and ponds with fuels, oils, bitumens, chemicals and other harmful materials.

He shall take necessary measures to minimize soil erosion.

29. INJURY OR DAMAGE TO PEOPLE OR PROPERTY Should the County or the Contractor
suffer injury or damage to its person or property because of any error, omission or act of the other or

of any of his employees or agents or others for whose acts he is legally liable, claim shall be made in
writing to the other party within a reasonable time of the first observance of such injury or damage.

30. HEALTH CONSIDERATIONS The Contractor shall provide and maintain, in a neat and
sanitary condition, such accommodations for the use of his employees as are necessary to comply with

the requirements and regulations of the State and Local Boards of Health. The Contractor shall commit

no public nuisance.

31. ELECTRONIC SIGNATURES The Parties agree that an electronic version of this Agreement
shall have the same legal effect and enforceability as a paper version. The Parties further agree that this

Agreement, regardless of whether in electronic or paper form, may be executed by use of electronic
signatures. Electronic signatures shall have the same legal effect and enforceability as manually written

signatures. The County shall determine the means and methods by which electronic signatures may be
used to execute this Agreement and shall provide the Contractor with instructions on how to use said

method. Delivery of this Agreement or any other document contemplated hereby bearing an manually

written or electronic signature by facsimile transmission (whether directly from one facsimile device

to another by means of a dial-up connection or whether mediated by the worldwide web), by electronic
mail in "portable document format" (".pdf) form, or by any other electronic means intended to preserve
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the original graphic and pictorial appearance of a document, will have the same effect as physical
delivery of the paper document bearing an original or electronic signature.

32. E-VERIFY Pursuant to F.S. §448.095, Contractor shall register and use the U.S. Department of

Homeland Security's E-Verify System to verify the work authorization status of all new employees

hired by the Contractor during the term of this Agreement. Contractor shall expressly require any
subcontractors performing work or providing Services under this Agreement to utilize such E-Verify

System to verify the employment eligibility of all new employees hired by the subcontractor during the
term of this Agreement. The E-Verify System is located at https://www.uscis.gov/E-Verifv. Failure to

comply with this section is grounds for termination and Contractor (a) may not be awarded a public
contract for at least 1 year after the date on which this Agreement was terminated and (b) Contractor is

liable for any additional costs incurred by the County as a result of termination of this Agreement.

33. HUMAN TRAFFICKING AFFIDAVIT OF NO COERCION FOR LABOR OR SERVICES
33.1. Section 787.06(13), Florida Statutes, requires any governmental entity, which includes "district",

when executing, renewing, or extending a contract, must obtain an affidavit from the non-
governmental entity attesting that it does not use coercion for labor or services. The terms

"coercion" and "labor" are defined respectively in sections 787.06(2)(a) 1-72 and 787.06(2)(e)3,
Florida Statutes.

33.2. The Contractor will certify this understanding, obligation, through the completion of the No
Coercion for Labor or Services Affidavit, attached hereto and incorporated herein as Exhibit 11.

34. CONTRACTING WITH ENTITIES OF FOREIGN COUNTRIES OF CONCERN
PROHIBITED
34.1. Section 287.138, Florida Statutes, prohibits any governmental entity, which includes "district",

from contracting with entities of foreign countries of concern if the contract provides the vendor

with access to an individual's personal identifying information and:

34.1.1. The entity is owned by the government of a foreign country of concern;
34.1.2. The government of a foreign country of concern has a controlling interest in the entity;

or
34.1.3. The entity is organized under the laws of or has its principal place of business in a foreign

country of concern.

34.2. The statute identifies foreign countries of concern as: The Peoples Republic of China, the

Russian Federation, the Islamic Republic of Iran, the Democratic People s Republic of Korea, the

Republic of Cuba, the Venezuela!! regime ofNicolas Maduro, or the Syrian Arab Republic does

not have a controlling interest in the Supplier.
34.3. The Contractor will certify this understanding, obligation, through the completion of the Foreign

Country of Concern Affidavit, attached hereto and incorporated herein as Exliibit 12.

THE REMAINDER OF THIS PAGE IS LEFT INTENTIONALLY BLANK

12
Road and Bridge Conslruclion Agreement No. U'191 wilh WalsonConstrucliun Company, LLC for #1449] - N^'/NE 53rd Avenue Milluig and Resurfaeirg from US Highway 441 loSlaleRaad
M



Docusign Envelope ID: B6743C26-B261-47F3-9115-D53173361C98

IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed for the uses and

purposes therein expressed on the day and year first written below.

ALACHUA COUNTY, FLORIDA

By:
Charles Chestnut, IV, Chair

Board of County Commissioners

Date:

ATTEST APPROVED AS TO FORM

J.K. "Jess" Irby, Esq., Clerk

(SEAL)

Alachua County Attorney's Office

CONTRACTOR
DocuStgned by:

PAU^LS PO^IA^
435C778D39BMFD...

By:

las
Print:

Title: Mana91n9 Partner

Date: 3/18/2025

IF THE CONTRACTOR IS NOT A NATURAL PERSON, PLEASE PROVTOE A CERTIFICATE
OF INCUMBENCY AND AUTHORITY, OR A CORPORATE RESOLUTION, LISTING THOSE
AUTHORIZED TO EXECUTE AGREEMENTS ON BEHALF OF YOUR ORGANIZATION. IF
ARE A NATURAL PERSON, THEN YOUR SIGNATURE MUST BE NOTARIZED.
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EXHIBIT 1: NON-TECHNICAL SPECIFICATIONS

Non-Technical Specifications

(General Terms & Conditions)

NW/ NE 53RD AVENUE RESURFACING

Project No. 919-7907
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1. DEFINITIONS
These definitions apply to this exhibit and any a II-subsequent exhibits. Where the following terms or
their pronouns occur herein, the intent and meaning shall be as follows:
1.1. AGREEMENT; The written document between the County and the Contractor covering the Work

to be performed, including the Contractor's Bid and the Bonds.

1.2. BONDS: Bid, Performance and Payment Bonds and other instruments of security, furnished by
the Contractor and his surety in accordance with the Contract Documents.

1.3. CHANGE ORDER: A written order to the Contractor, signed by the Board of County
Commissioners or County Manager, authorizing an addition, deletion, or revision in the Work, or

an adjustment in the Contract Price or the Contract Time, issued after execution of the Agreement.

1.4. CONTINGENCY AMOUNT: The total monies established to efficiently and timely address any
unknown or unanticipated conditions and pay factor adjustments. The contractor has no

entitlement to any contingency amount without written notice from the County.

1.5. CONTRACT: The written agreement incorporating the bid submitted by the bidder and which is
approved by the Board, or its designee, along with all documents covering the Work to be
performed.

1.6. CONTRACT PRICE: The total monies payable to the Contractor plus the established contingency
amount under the provisions of the Contract Documents.

1.7. CONTRACT DOCUMENTS: The Agreement, Specifications, Drawings, Addenda whether

issued prior to the opening of bids or execution of the Contract and Modifications.

1.8. CONTRACT TIME: The number of days stated in the Agreement for the completion of the Work.

1.9. CONTRACTOR: The person, firm or corporation with whom the County has executed a contract

for the performance of the Work, or his legally authorized representative.
1.10. COUNTY: Alachua County, Florida, through the Board of County Commissioners, or its

authorized legal representative.
1.11. COUNTY ENGFNEER: The Alachua County Engineer, acting directly or through duly

authorized representatives; such representatives acting within the scope of the duties and authority

assigned to them.
1.12. DIRECTOR: The Department Director, or his authorized representative, 5620 NW 120 Lane,

Gainesville, Florida 32653, acting for the County.
1.13. DRAWINGS: The drawings and plans which show the character and scope of the Work to be

performed, and which have been prepared or approved by the Director and are referred to in the

Contract Documents.
1.14. FIELD CHANGE ORDER: A written order to the Contractor signed by the Public Works

Director or designee for modifications to the work that do not increase the Contract Price, that do

not increase Contract Time and that do not increase the size (project limits), function (project type)
or intended use of the work.

1.15. PROJECT REPRESENTATIVE: The authorized representative of the Director who is
assigned to the project or any parts thereof.

1.16. RESPONSIBLE AGENT: The duly authorized representative of the Alachua County Board
of County Commissioners or the Contractor during the contract period.

1.17. SHOP DRAWINGS: All Drawings, diagrams, illustrations, brochures, schedules and other

data which are prepared by the Contractor, a Subcontractor, manufacturer, supplier or distributor
and which illustrate the equipment, materials or some portion of the Work.

1.18. SPECIFICATIONS: The directions, provisions and requirements contained herein, together
with all written Agreements made or to be made, setting out or relating to the method and manner

of performing the Work, or to the quantities and qualities of materials and labor to be furnished
under the Contract.

1.19. SUBCONTRACTORS: Any person, firm, or corporation, other than the Contractor, supplying

labor, equipment, or material for work at the site of the project.
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1.20. WORK: Any and all obligations, duties, and responsibilities necessary to the successful

completion of the project assigned to or undertaken by the Contractor under the Contract

Documents, including the furnishing of all labor, materials, equipment, and other incidentals.

2. STARTING THE WORK
2.1. Schedule

Within ten (10) days after execution of the Agreement, the Contractor will submit to the County
Engineer for approval an estimated progress schedule indicating the starting and completion dates
of the various stages of the Work and a schedule of Shop Drawings submissions.

2.2. Pr e-Cons fraction Conference
Before starting Work, a conference will be held to review the above schedules and submittal

package (See 2.5 Submittals), to establish procedures for handling Shop Drawings and other
submissions, to establish procedures for processing applications for payment and to establish a

working understanding between the parties as to the project. Present at the conference will be

the County Engineer, and/or his Project Representative, and the Contractor and utility company

representatives.

2.3. Notice to Proceed
Upon execution and delivery of the Agreement, the County Engineer will give the Contractor a
written Notice to Proceed stating date by which tlie Contractor must start the Work; but such date

shall not be more than thirty (30) days after the date of execution and delivery of the Agreement.
No work shall be done prior to receipt of the Notice to Proceed.

2.4. Commencement of Time
The Contract Time shall commence on the date when the Work is actually started but no later
than the date provided in the Notice to Proceed.

2.5. Submittals
The Contractor's submittal package for the Pre-Construction meeting shall include: the
Surveyor's License Confirmation on a form provided by the County, Maintenance of Traffic

Plan, Erosion & Sedimentation Control Plan, and Stormwater Pollution Prevention Plan to be

approved by the County prior to any construction activities along with any other requirements or

permits as outlined in this document. All submittals must be approved by the County prior to
implementation.

3. INTENT OF CONTRACT DOCUMENTS
3.1. It is the intent of the Specifications and Drawings to describe a complete project to be constructed

in accordance with the Contract Documents.

3.2. The Contract Documents comprise the entire Agreement between the County and the Contractor.

Tliey may be amended only by approval of a Change Order or Field Change Order or Contract
Amendment.

4. OWNERSHIP AND COPIES OF DOCUMENTS; RECORD DOCUMENTS
4.1. All Specifications, Drawings and copies thereof furnished by Alachua County shall remain the

property ofAIachua County. They shall not be used on another project, and with the exception of

those sets of Contract Documents which have been signed in connection with the execution of the

Agreement, shall be returned to the County on request upon completion of the project.

4.2. The County will furnish to the Contractor three (3) copies of the Drawings as are reasonably
necessary for the execution of the Work. Additional copies will be furnished, upon request, at the

cost of reproduction.
4.3. The Contractor will keep one record copy of all Specifications, Drawings, Addenda,

Modifications, and Shop Drawings at the site in good order and annotated to show all changes

made during the construction process. These shall be available to the Director and/or his Project

Representatives.
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5. WORK BY OTHERS
5.1. The County may perform additional work related to the project itself, or the County may let other

direct contracts therefore, which shall contain General Conditions similar to these. The Contractor
shall afford the other Contractors who are parties to such direct contracts (or the County if it is
performing the additional work) reasonable opportunity for the introduction and storage of
materials and equipment and the execution of work and shall properly connect and coordinate his
work with theirs.

5.2. If any part of the Contractor's Work depends for proper execution or results upon the work of any

such other Contractor (or the County), the Contractor will inspect and promptly report to the

County Engineer in writing any defects or deficiencies in such work that render it unsuitable for

such proper execution and results. His failure to so report shall constitute an acceptance of the

other work as to be fit and proper for the relationship of his Work, except as to defects and
deficiencies which may appear in the other work after the execution of his Work.

5.3. The Contractor will do all cutting, fitting, andpatchingof his Work that may be required to make
its several parts come together properly and fit it to receive or be received by such other work.

The Contractor will not endanger any work of others by cutting, excavating, or otherwise altering

their work and will only cut or alter their work with the written consent of the County Engineer.
5.4. If the performance of additional work by other contractors or the County is not noted in the

Contract Documents prior to the award of the contract, written notice thereof shall be given to the

Contractor prior to starting any such additional work. Contractor work schedules shall be adjusted

to allow for any necessary utility adjustments identified prior to start of work. If the Contractor

believes that the performance of such additional work by the County or others involves him in

additional expense or entitles him to an extension of the Contract Time, he may make a claim
therefore as provided in the Non-TechnicaI Specifications, Paragraphs 15-17.

6. RESPONSIBLE AGENT
6.1. The Contractor shall designate and submit a responsible agent and alternate as necessary, for all

dealings, communications, or notices or contracts between the County and the contractor.
6.2. The County Engineer will be the responsible agent for the County. Any notice or communication

to or from the responsible agent shall be deemed to be a communication to the contractor.

6.3. A letter when addressed and sent by certified list mail to either part, at its business herein, will

constitute notice required in this contract.

7. ACCIDENT PREVENTION
7.1. Precautions shall be exercised at all times for the protection of employees, other persons and

property.
7.2. Contractor's employees shall report to their superintendent any hazardous conditions or items in

need of repair noted during the performance of work. Said superintendent shall thereupon notify
the responsible agent or his designee of such conditions,

8. SUBCONTRACTS
8.1. The Contractor will not employ any Subcontractor (whether initially or as a substitute) against

whom the County or the County Engineer may have reasonable objection, nor will the Contractor

be required to employ any Subcontractor against whom he has reasonable objection. The

Contractor will not make any substitution for any Subcontractor who has been accepted by the

County and the County Engineer, prior to written concurrence by the County Engineer.
8.2. The Contractor will be fully responsible for all acts and omissions of his Subcontractors and of

persons directly or indirectly employed by them and of persons for whose acts any of them may

be liable to the same extent that he is responsible for the acts and omissions of persons directly
employed by him. Nothing in the Contract Documents shall create any contractual relationship
between any Subcontractor and the County or the County Engineer or any obligation on the part

17
RoadBndBndgeConslfucliunAgKenienlNB. 14491 wilhWaisonConstniclion Company, LLC for S1'1491 • NW/NE 53rd Avenue Milline and Resurfacms from US Highway 441 loSlaleRosd
24



Docusign Envelope ID: B6743C26-B261-47F3-9115-D53173361C98

of tlie County or the County Engineer to pay or to see to the payment of any monies due any
Subcontractor, except as may otherwise be required by law. The Director may furnish to any

Subcontractor, to the extent practicable, evidence of amounts paid to the Contractor as
compensation for specific Work performed.

8.3. The divisions and sections of the Specifications and the identifications of any Drawings shall not

control the Contractor in dividing the Work among Subcontractors or delineating the Work to be

performed by any trade.

8.4. The Contractor agrees to specifically bind every Subcontractor to all the applicable terms and
conditions of the Contract Documents. Every Subcontractor, by undertaking to perform any of

the Work, will thereby automatically be deemed to be bound by such terms and conditions.

9. PHYSICAL AND SUBSURFACE CONDITIONS
9.1. The County Engineer will, upon request, furnish to the Contractor copies of all available boundary

surveys and subsurface tests,
9.2. The Contractor will promptly notify the County Engineer in writing of any subsurface or latent

physical conditions at the site differing materially from those indicated in the Contract Documents.

The County Engineer will promptly investigate those conditions and determine if further surveys
or subsm'face tests are necessary. Promptly thereafter, the County Engineer will obtain the
necessary additional surveys and tests and furnish copies to the Contractor. If the County Engineer

finds that the results of such surveys or tests indicate subsm'face or latent physical conditions

differing significantly from those indicated in the Contract Documents, a Change Order shall be
issued incorporating the necessary revisions.

10. COUNTY ENGINEER'S STATUS DURING CONSTRUCTION
10.1. The County Engineer shall be the County's representative during the construction period. All

instructions of the County to the Contractor shall be issued through tlie County Engineer.

10.2. The County Engineer will make periodic visits to the site to observe the progress and quality

of the executed Work and to determine, in general, if the Work is proceeding in accordance with

the Contract Documents. He will not be required to make exhaustive or continuous on-site
inspections to check the quality or quantity of the Work, nor will he be responsible for the
construction means, methods, techniques, sequences, procedures, or the safety precautions

incident thereto. His efforts will be directed toward providing assurance for the County that the
completed project will conform to the requirements of the Contract Documents, but he will not be

responsible for the Contractor's failure to perform the Work in accordance with the Contract

Documents. On the basis of his on-site observations as an experienced and qualified design

professional, he will keep the County informed ofttie progress of the Work and will endeavor to
guard the County against defects and deficiencies in the Work oftlie Contractor.

10.3. The County Engineer will have authority to disapprove of or reject Work, which is defective,

i.e., it is unsatisfactory, faulty or defective, does not conform to the requirements of the Contract

Documents or does not meet the requirements of any inspection, test or approval referred to in the
Non-Technical Specificntions, Paragraph 12, He will also have authority to require special

inspection or testing of the Work as provided in the Non-TechnicaI Specifications, Paragraph

14.3, whether or not the Work is fabricated, installed or completed.

10.4. Neither the County Engineei s authority to act under this Non-Technical Specifications,
Paragraph 10 nor any decision made by him in good faith either to exercise or not exercise such

authority shall give rise to any duty or responsibility of the County Engineer to the Contractor and

Subcontractor, any of their agents or employees or any other person performing any of the Work.

11. COUNTY ENGINEER'S INTERPRETATIONS AND DECISIONS
11.1. The County Engineer will issue with reasonable promptness such written clarifications or

interpretations (in the form of drawings or otherwise) as he may determine necessary for the proper
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execution of the Work. Such clarifications and interpretations are to be consistent with or
reasonably inferable from the overall intent of the Contract Documents. If the Contractor believes

that a written clarification and interpretation entitles him to an increase in the Contract Price, he

may make a claim therefore as provided in the Non-Technical Specifications, Paragraph 16.

11.2. The County Engineer will be the initial interpreter of the terms and conditions of the Contract

Documents and the judge of the performance there under. In his capacity as interpreter and judge
he will exercise his best efforts to ensure faithful performance by both the County and the
Contractor. He will not show partiality to either and shall not be liable for the result of any
interpretation or decision rendered in good faith. Claims, disputes, and other matters relating to

the execution and progress of the Work or the interpretation of or performance under the Contract

Documents shall be referred initially to the County Engineer for decisions, which he shall render
in writing within a reasonable time.

12. TESTS AND INSPECTIONS
12.1. If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority

havingjurisdiction require any Work to specifically be inspected, tested or approved by someone

other than the Contractor, the Contractor will give the County Engineer timely notice of readiness,

therefore. The Contractor will furnish the County Engineer the required certificates of inspection,

testing or approval. All such tests will be in accordance with the methods prescribed by the
American Society for Testing and Materials, or such other applicable organization as may be
required by law or the Contract Documents. If any such Work required to be inspected, tested or

approved is covered up without written approval or consent of the County Engineer, it must, if

directed by the County Engineer, be uncovered for observation at the Contractor's expense. The

cost of all such inspections, tests and approvals shall be borne by the Contractor unless otherwise

provided.

12.2. Any Work which fails to meet the requirements of any such test, inspection or approval and

any Work which meets the requirements of any such test or approval but does not meet the
requirements of the Contract Documents shall be considered defective. Such defective Work may

be rejected, corrected, or accepted as provided in the Non-Tcchnical Specifications, Paragraph

19.
12.3. Neither observations by the County Engineer nor inspections, tests, or approvals by persons

other than the Contractor shall relieve the Contractor from his obligations to perform the Work in

accordance with the requirements of the Contract Documents.

13. CONTRACTOR'S SUPERVISION AND SUPERINTENDENCE
13.1. The Contractor will supervise and direct the Work efficiently and with his best skill and

attention. He will be solely responsible for the means, methods, techniques, sequences and

procedures of construction. Before undertaking the Work, he will carefully study and compare
the Contract Documents and check and verify all figures shown thereon and all field

measurements. He will at once report in writing to the County Engineer any conflict, error, or

discrepancy which he may discover. The Contractor will be responsible to see that the finished

Work complies accurately v/ith the Contract Documents.

13.2. The Contractor will keep on the Work, at all times during its progress, a resident superintendent

satisfactory to the County Engineer. The superintendent shall not be replaced without the consent

of the County Engineer, except under extraordinary circumstances. The superintendent will be the
Contractor's representative at the site and shall have authority to act on behalf of the Contractor.

All communications given to the superintendent shall be as binding as if given to the Contractor.

13.3. The Contractor will provide competent, suitably qualified personnel and perform construction

as required by the Contract Documents. Survey and layout work shall be performed under the

direction of a Florida Registered Land Surveyor. A surveyor is required to sign, seal, and return a
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form provided by the County. He will at all times maintain good discipline and order among his
employees at the site.

13.4. The County Engineer will not be responsible for the acts or omissions of the Contractor, any

Subcontractors, any of his or their agents or employees or any other persons performing any of the

Work.
13.5. The Contractor shall have a responsible person or persons available on 24-hour basis seven (7)

days a week in order that contact can be made in emergencies and in cases where immediate action

must be taken to maintain traffic or to overcome any other problem that might arise. The

furnishing of a telephone number where such person or persons can be reached outside of normal

working hours will constitute compliance with this provision.

14. ACCESS TO THE WORK: UNCOVERING FINISHED WORK
14.1. The County Engineer and his representatives and other representatives of the County will at all

times have access to the Work. The Contractor will provide proper facilities for such access and

observation of the Work and also for any inspection or testing thereof by others.

14.2. If any Work is covered contrary to the request of the County Engineer, it must, if requested by

the County Engineer, be uncovered for his observation, and replaced at the Contractor's expense.

14.3. If any Work has been covered which the County Engineer has not specifically requested to
observe prior to its being covered, or if the County Engineer considers it necessary or advisable

that covered Work be inspected or tested by others, the Contractor, at the Directors request, will

uncover, expose or otherwise make available for observation, inspection or testing, that portion of

Work in question, furnishing all necessary labor, material and equipment. If it is found that such
Work is defective or does not meet the requirements of the Contract Documents, the Contractor

will bear all the expenses of such uncovering, exposure, observation, inspection and testing and of
satisfactory reconstruction, including compensation for additional professional services. If,

however, such Work is found to be non-defective and meets the requirements of the Contract
Documents, the Contractor will be allowed an increase in the Contract Price or extension of the

Contract Time directly attributable to such uncovering, exposure, observation, inspection, testing
and reconstruction if he makes a claim therefore as provided in the Non-Technical Specifications,

Paragraph 16 and 17.

15. CHANGES IN THE CONTRACT WORK
15.1. Without invalidating the Agreement, the County may, at any time or from time to time, order

additions, deletions, or revisions in the Work. These will be authorized by Change Order or Field

Change Order as appropriate. Upon receipt of written authorization, the Contractor will proceed
with the Work involved. All such Work shall be executed under the applicable conditions of the
Contract Documents. If any changes in the Work cause an increase or decrease in the Contract
Price, addition of Pay Items, or an extension or shortening of the Contract Time, an equitable

adjustment will be made as provided in the Nou-TecIinicaI Specifications, Paragraphs 16 and 17.
15.2. The Public Works Director may authorize minor changes or alterations in the Work not

involving extra cost and not inconsistent with the overall intent of the Contract Documents. These

may be accomplished by a Field Change Order. If the Contractor believes that any minor change

or alteration authorized by the Director entitles him to an increase in the Contract Price, he may

make a claim therefore as provided in the Non-Technical Specifications, Paragraph 16.
15.3. Additional work performed by the Contractor prior to written authorization will not

automatically entitle him to additional compensation, an increase in the Contract Price, or an

extension of the Contract Time.
15.4. It is the Contractor's responsibility to notify his surety of any changes affecting the general

scope of the Work or change in the Contract Price, and the amount of the applicable Bonds shall

be adjusted accordingly. The Contractor will furnish proof of such adjustment to the County.
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16. CHANGE OF CONTRACT PRICE
16.1. The Contract Price constitutes the total compensation payable to the Contractor for performing

the Work. All duties, responsibilities and obligations assigned to or undertaken by the Contractor

shall be at his expense without change in the Contract Price. The Contract Price constitutes the

total compensation payable to the Contractor for performing the Work plus any applicable
Contingency Amount authorized in accordance with this agreement.

16.2. The Contract Price may only be changed by a Change Order or Field Change Order. If the

Contractor is entitled by the Contract Documents to make a claim for an increase in the Contract
Price, his notice of intent to file a claim shall be in writing delivered to the County Engineer within
ten (10) days of the occurrence of the event giving rise to the claim. The claim shall then be
delivered to the County Engineer in writing within fifteen (15) days after the elimination of the
event giving rise to the claim. Change orders and field change orders will be approved by the

following procedure:

16.2.1. The Public Works Director or his designee may approve Field Change Orders that, either

cumulatively or individually, increase the Contract Price up to the total amount of the

contingency, provided that such Field Change Orders do not extend contract time or does not

expand the size, function or intended use of the project contained in the contract documents.

16.2.2. The County Manager may approve Change Orders that, either cumulatively or individually,

increase the Contract Price up to the total amount of the contingency; or Change Orders that,

either cumulatively or individually, increase the Contract Price by ten percent of the original
Contract Price or $100,000, whichever is less, provided that such Change Orders do not

expand the size, function or intended use of the project contained in the contract documents.

16.2,3. The Board of County Commissioners has the sole authority to approve Change Orders that

increase the Contract Price by more than ten percent of the original Contract Price or

$100,000 or Change Orders that expand the size function or intended use of the project
contained in the contract documents.

16.3. The value of any Work covered by a Change Order or Field Change Order, for any claim for
an increase in the Contract Price, shall be determined in the following ways:

16.3.1. Where the Work involved is covered by unit prices contained in the Contract Documents,

by application of unit prices to the quantities of the items involved.
16.3.2. Mutual acceptance of a lump sum or unit price.

16.3.3. Cost and a mutually acceptable fixed amount for overhead and profit.

16.3.4. If none of the above methods is agreed upon, the value shall be determined on the basis of

costs and a percentage for overhead and profit. Costs shall only include labor (payroll, payroll

taxes, fringe benefits, workman's compensation, etc.) materials, equipment, and other
incidentals directly related to the Work involved. The maximum percentage which shall be
allowed for the Contractor's combined overhead and profit, shall be as follows;

16.3.4.1. for all such Work done by his own organization, the Contractor may add up to 10%

(ten percent) of his actual increase in cost; and
16.3.4.2. for all such Work done by Subcontractors, each Subcontractor may add up to 10%

(ten percent) of his actual net increase in cost for combined overhead and profit; and

the Contractor may add up to 5% (five percent) of the Subcontractor's total for his

combined overhead and profit, provided that no overhead or profit shall be allowed on

costs incurred in connection with premiums for public liability insurance or other
special insurance directly related to such Work. In such case and also under paragraph

17.4.4.1, the Contractor will submit in a form prescribed by the Director an itemized

cost breakdown together with supporting data.

16.4. Pay factor adjustments shall be adjusted in accordance with details outlined in the Technical

Specifications.
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17. CHANGE OF THE CONTRACT TIME
17.1. The Contract Time may be changed solely in a Change Order. If the Contractor is entitled by

the Contract Documents to make a claim for an extension In the Contract Time, his notice of intent

to file a claim shall be in writing delivered to the County Engineer within ten (10) days of the
occurrence of the event giving rise to the claim. The claim shall then be delivered to the County

Engineer in writing within fifteen (15) days after the elimination of the event giving rise to the
claim. The County Manager may approve any extension in Contract Time. Contract Time shall

not be extended for County designated holidays. Any change in the Contract Time resulting from

any such claim shall be incorporated in a Change Order.

17.2. The Contract Time will be extended in an amount equal to time lost due to delays beyond the
control of the Contractor, if he makes a claim therefore as provided in the Non-Technical

Specifications, Paragraph 17.1. Such delays shall only include acts of neglect by any separate

contractor employed by the County, fires, floods, labor disputes, epidemics, abnormal weather

conditions, acts of God or other delays at the sole discretion of the County.

17.3. All time limits stated in the Contract Documents are of the essence in the Agreement. The
provisions of this Non-Technical Specifications, Paragraph 17 shall not exclude recovery for

damages (including compensation for additional professional services) for delay by either party.

18. NEGLECTED WORK
If the Contractor should neglect to prosecute the Work in accordance with the Contract Documents,
including any requirements of the progress schedule, after three (3) days' written notice to the

Contractor, the County Engineer may, without prejudice to any other remedy he may have, make good

such deficiencies, and the cost thereof (including compensation for additional professional services)
shall be charged against the Contractor. In this case a Change Order shall be issued incorporating the

necessary revisions in the Contract Documents, including an appropriate reduction in the Contract

Price. If the payments then or thereafter due the Contractor are not sufficient to cover such amount,
the Contractor will pay the difference to the County.

19. WARRANTY AND GUARANTEE; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK
19.1. The Contractor warrants and guarantees to the County and the County Engineer that all

materials and equipment will be new unless otherwise specified; that all Work will be of good
quality and free from faults or defects and in accordance with the requirements of the Contract

Documents. All unsatisfactory Work, all faulty or defective Work and all Work not conforming
to the requirements of the Contract Documents or of such inspections, tests or approvals shall be

considered defective. Prompt notice of all defects shall be given to the Contractor. All defective

Work, whether or not in place, may be rejected.
19.2. If required by either the Director or the County Engineer prior to approval of final payment,

the Contractor will promptly, without cost to the County and as required by either the Director or
the County Engineer, either correct any defective Work, whether or not fabricated, installed or

completed, or, if the Work has been rejected by the County Engineer, remove it from the site and

replace it with nondefective Work. If tlie Contractor does not correct such defective Work or
remove and replace such rejected Work within a reasonable time, all as required by written notice

from either tlie Director or the County Engineer, the County may have the deficiency corrected or

the rejected Work removed and replaced. All direct or indirect cost of such correction or removal

and replacement, including compensation for additional professional services, shall be paid by the

Contractor, and an appropriate Change Order shall be issued deducting all such costs from the
Contract Price. The Contractor will also bear the expenses of making good all Work of others

destroyed or damaged by his correction, removal or replacement of his defective Work.

19.3. If, after the approval of final payment and prior to the expiration of one year after the date of
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substantial completion or such longer period of time as may be prescribed by law or by the terms
of any applicable special guarantee required by the Contract Documents, any Work is found to be

defective, the Contractor will promptly without cost to the County and in accordance with the

County's written instructions either correct such defective Work, or, if it has been rejected by the

County, remove it from the site and replace it with non-defective Work. If the Contractor does

not promptly comply with the terms of such instructions, the County may have the defective Work
corrected or the rejected Work removed and replaced, and all direct and indirect costs of such

removal and replacement, including compensation for additional professional services, will be

paid by the Contractor.
19.4. If, instead of requiring correction or removal and replacement of defective Work, the County

prefers to accept it, the County may do so. In such a case, the appropriate reduction in the bid item

amount shall be negotiated with the Contractor by the County Engineer with the appropriate
reductions submitted in the application for final payment. In the event the appropriate reduction

cannot be negotiated, the provisions of the Non-Technical Specifications, Paragraph 16.3.4 shall

prevail.

20. APPLICATIONS FOR PROGRESS PAYMENTS
20,1. Not more than once a month, the Contractor shall submit to the County Engineer for review

the application for payment, covering the Work completed as of the date of the application. If

payment is requested by the Contractor on the basis of materials and equipment not incorporated
in the Work but delivered and suitably stored at the site or at another location agreed to in writing,

the request for payment shall also be accompanied by such supporting data, satisfactory to the
County Engineer, as will establish 100% of invoice cost. Such payment to the Contractor shall

not exceed seventy-five percent (75%) of the Unit Bid Price. Materials missing or damaged, for

which partial or total payment has been made, shall be replaced by the Contractor at his expense.

20.2. Upon receipt of each progress payment from the County, the Contractor shall, in accordance

with Section 255.073(3), Florida Statutes, pay each of its subcontractor and suppliers all amounts
due for labor, services, and materials furnished by said subcontractors and suppliers through the

date of said application for progress payment for which payment has been received by the
Contractor. In addition. Contractor shall include a provision in each of its subcontracts to require,

in accordance with Section 255.073(3), Florida Statutes, that when its subcontractors receive a

payment from Contractor for labor, services, or materials furnished by subcontractors and
suppliers hired by the subcontractor, the subcontractor must remit payment due to those

subcontractors and suppliers within 7 days after the subcontractor's receipt of payment from the
Contractor. Contractor's failure to comply with this subsection shall constitute a material breach

of this Agreement.
20.3. For the purposes of this Agreement, a "Claimant" is defined as all persons defined in §713.01,

Florida Statutes, who furnished labor, services, or materials for the prosecution of the Work

provided for in this Agreement. Each application for a progress payment must include a Waiver
of Right to Claim Against the Payment Bond (Progress Payment) from each Claimant for Work
complete through the date of the Contractor s last application for progress payment (example:
Contractor's 3rd application for progress payment must include waivers from each Claimant for

all Work completed through the date of Contractor s 2nd application for progress payment). The
form of the waiver must be in substantially the same form as set forth in Section 255.05(2(b),
Florida Statutes, and must be executed by the claimant, which said execution to be notarized by a
Florida Notary Public. Contractor's requirement to furnish written, executed, and notarized

Waivers from each Claimant is a condition precedent to the County's obligation to pay each

application for progress payment; however, this requirement shall not apply if the Contractor's

surety issues written consent to the County stating that the County may remit payments to the
Contractor without first obtaining said waivers.
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20.4. Each application for progress payment shall constitute a representation and warranty by
the Contractor that all Work has progressed to the point indicated, that the Work is in

accordauce with the Contract Documents, and that the Contractor is entitled to the payment

requested. The Contractor warrants and guarantees that title to all Work, materials and

equipment covered by an application for payment, whether incorporated in the project or
not, will have passed to the County within 10 days after receipt of payment for said progress
payment free and clear of all liens, claims, security interests and encumbrances (hereafter in

these General Conditions referred to as "claims"). The Contractor further warrants and
guarantees that no Work, materials or equipment covered by an application for payment

will have been acquired by the Contractor or by any other person performing the Work at
the site or furnishing materials and equipment for the Project subject to an agreement under

which an interest therein or encumbrance thereon is retained by the seller or otherwise

imposed by the Contractor or such other persou. Nou-payment of subcontractors and
suppliers will be referred to the Contractor's Surety for resolution.

20.5. All applications for progress payments shall be processed and paid by the County, less

applicable retaiuage, in accordance with the Local Government Prompt Payment Act, Part
HV, Chapter 218, Florida Statutes.

21. APPROVAL OF PAYMENTS
21.1. The Contractor's submission of any application for payment shall constitute a representation

and warranty by the Contractor to the County that the Work has progressed to the point indicated
and that ttie quality of the Work is in accordance with the Contract Documents and any
qualifications stated in the application, and that the Contractor is entitled to payment of the amount

requested. Neither the County Engineer's approval of an application for payment nor the County's

payment of same shall constitute acceptance of defective, non-conforming or incomplete Work,
nor shall not it constitute a waiver of any of the County's rights under this Agreement, nor shall it

excuse the Contractor from full performance under tills Agreement.

21.2. The County Engineer may reject the whole or any part of any application for payment if, in his
opinion:

21.2.1. The Work is defective.

21.2.2. Claims have been filed, or there is reasonable evidence indicating the probable filing
thereof.

21.2.3. The Contract Price has been reduced to an amount that is insufficient to pay the application

for payment.
21.2.4. The County corrects defective Work or completes the Work in accordance with Non-

Technical Specifications, Paragraph 18, or
21.2.5. The Contractor has unsatisfactorily prosecuted the Work, including failure to clean up as

required by Non-Technical Specifications, Paragraph 23.

21.2.6. The County previously paid for work that is subsequently determined by the County

Engineer to be defective, non-conforming or incomplete, then the County Engineer may

withhold from the current application for payment, an amount equal to 150% of the cost to

correct the defective work.

22. FINAL PAYMENT
22.1. Upon notification from the Contractor that the project is complete, the County Engineer will

make a final inspection with the Contractor and will notify the Contractor in writing of any
particulars in which this inspection reveals tliat ttie Work is defective. The Contractor shall

immediately make such corrections as are necessary to remedy such defects.

22.2. After the Contractor has completed any such corrections to the satisfaction of the County
Engineer and delivered all maintenance and operating instructions, schedules, guarantees, Bonds,
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certificates of inspection and other documents, all as required by the Contract Documents, he may

receive final payment following the procedure for progress payments. The final application for
payment shall be accompanied by the Contractors Affidavit and Release of Lien and
Subcontractor/Materialman Waiver and Release of Lien, utilizing forms provided by the County.

Nothing in this section waives the rights of the Contractor under Section 255.05(11) F.S. The
County Engineer will execute a Ceifificate of Completion and recommend final payment.

22.3. If, on the basis of his observation and review of the Work during construction, his final

inspection and his review of the final application for payment, all as required by the Contract
Documents, the County Engineer is satisfied that the Work has been completed and the Contractor

has fulfilled all of his obligations under the Contract Documents, he will, within twenty (20)
days after Contractor submit' s final application for payment, indicate in writing his approval of

payment and present the application to the Clerk of the Court for payment. The Clerk of the Court
will pay the Contractor the amount approved by the County Engineer in accordance with Florida's
Prompt Payment Act.

22.4. If after substantial completion of the Work, final completion thereof is materially delayed
through no fault of the Contractor, and the County Engineer so confirms, the County shall, upon

certification by the County Engineer, and without terminating the Agreement, make payment of

the balance due for that portion of the work fully completed and accepted. If the remaining balance
for Work not fully completed or corrected is less than the retainage stipulated in the Agreement,

and if Bonds have been furnished, the written consent of the surety to the payment of the balance

due for that portion of the Work fully completed and accepted shall be submitted by the Contractor
to the County Engineer prior to certification of such payment. Such payment shall be made under

the terms and conditions governing final payment, except that it shall not constitute a waiver of

claim.

23. CLEANING UP
The Contractor will keep the premises free from accumulations of waste materials, rubbish and

other debris resulting from the Work, and, at the completion of the Work, he will remove all waste
materials, rubbish and debris from and about the premises, as well as all tools, construction

equipment and machinery and surplus materials, leaving the site clean and ready for occupancy by
the County. The Contractor will restore to their original condition those portions of the site not

designated for alteration by the Contract Documents.

24. COUNTY'S RIGHT TO STOP OR SUSPEND WORK
24.1. If the Work is defective, if the Contractor fails to supply sufficient skilled workmen or suitable

materials or equipment or if the Contractor fails to make prompt payments to Subcontractors for

labor, materials or equipment, the County may order the Contractor to stop the Work, or any

portion thereof, until the cause for such order has been eliminated. The Contractor will be allowed
no increase in Contract Price or extension of the Contract Time.

24.2. The County may, at any time and without cause, suspend the Work at any portion thereof, for
a period of not more than ninety (90) days by notice in writing to the Contractor, and shall
determine the date on which the Work will be resumed. The Contractor will resume the work on

the date so determined. The Contractor may be allowed an increase in the Contract Price or an

extension of the Contract Time directly attributable to any suspension provided he makes a claim
therefore as provided in the Non-TechnicaI Specifications, Paragraphs 16 and 17.
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EXHIBIT 2: TECHNICAL SPECIFICATIONS

Technical Specifications

NW/ NE 53rd Avenue Resurfacing

Project No. 919-7907
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E-01 GENERAL

Alt described in these specifications supplement the work detailed in tlie construction drawings for County
Project 919-7907 titled "NW/ NE 53rd Ave Resurfacing Project," contained in Exhibit 14, prepared by Alachua
County Public Works. In the event any work conflicts with ttie aforementioned construction drawings and these
Technicgl Specifications, the provision herein sliall prevail.

All work shall be performed in accordance with the design plans and tlie FDOT Standard Specifications for
Road and Bridge Construction, 2023-2024 edition, except as provided for in these "Technical Specifications."
Deviation from these standards will be permitted only upon presentation of specific written authorization by
the County.

Whenever, in the Florida Department of Transportation's Standard Specifications for Road and Bridge
Construction, the following terms or their pronomis occur, they sliall be defined as follows: Department of
Transportation: Board of County Commissioners of Alachua County, Florida, or its duly authorized
representative.

State Highway Engineer, State Transportation Engineer, District Engineer, Engineer of Materials and Tests.
Engineer, Inspector: The Alachua County Engineer.

E-02 STANDARD DOCUMENTS

Construction shown on the Drawings shall conform to the technical portions of the:
Florida Department of Transportation Standard Suecifications for Road and Bridge Construction, 2023-2024
edition, the Florida Greenbook, 20 18 edition and the Americans with Disabilities Act Guidelines, except when
otherwise indicated hereinafter and
The drawings reference Index Sheets and Standards which are the FDOT Standard Plans for Roadway and
Bridge Construction, 2023-2024 edition.

References to Article Numbers, hereinafter, apply to the FDOT Standard Specifications for Road and Bridge
Construction. 2023-2024 edition.

All traffic control devices and procedures shall conform to the FDOT and/or Federal Manual on Uniform
Traffic Control Devices for Streets and Highways (MUTCD), 2009 edition.

E-03 MODIFICATIONS TO THE FDOT STANDARD
SPECIFICATIONS

All work on the roadway portion of this Contract shall conform to the applicable technical specifications of the
Florida Department of Transportation Standard Specifications for Road and Bridge Construction, 2023-2024
edition, (Division II and III) and the current edition of Supplemental Specifications thereto, except as modified
and supplemented hereinafter or in the "Technical Specifications" section. The following shall be interpreted
as additions unless otherwise noted. References to Section numbers hereinafter apply to the FDOT Standard
Specifications. In the event that any information contained hereinafter or in the "Technical Specifications"
section conflicts with the FDOT Standard Specifications, the provisions contained lierein sliall prevail.

SECTION 1 DEFINITIONS AND TERMS

1-3 Definitions:
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Department
Shall be understood to be the County (Alachua County) or authorized representative of the County.

Holidays
To Holidays listed, add Juneteenth and Christmas Eve Day.

Substantial Completion

Substantial completion has been attained when all asphalt, initial striping, structures, signage, and
final stabilization have been constructed, and the County has inspected and accepted the work.

Supplemental Aereement

This term sliall be understood to be Change Order or Field Change Order.

Workine Day

Saturdays, Sundays and County-designated holidays are not considered working days.
Unless prior approval is received from the County Engineer, work shall not be performed on these days.

SECTION 2PROPOSAL REQUIREMENTS AND CONDITIONS

Delete this section.

SECTION 3 A WARD AND EXECUTION OF CONTRA CT

Delete this section.

SECTION 4 SCOPE OF THE WORK

4-3.2.1 Allowable Costs for Extra Work
Tlie Contractor will receive compensation for any premium for acquiring a bond for such additional
or unforeseen work at the original Contract bond rate paid by the Contractor; the Contractor shall
provide documentation to the County demonstrating the bond rate paid in order to receive additional
compensation for bond premiums. No compensation for bond pfemiiun will be allowed for additional

or unforeseen work paid via initial contingency pay items.

4-5 Rights in and use of material found on the site of the work
All usable excess materials (pipe, vegetation, structures, earth, etc.) shall remain property of

Alachua County and shall be stockpiled for removal by the County or delivered as specified in the
"Technical Specifications." Unusable, damaged or other excess materials, as designated by the

County Engineer's representative, shall be disposed of by the Contractor.

All other items addressed in Section 4 of the specifications are deleted.

SECTION 6CONTROL OF MATERIALS

Prior to ordering materials, provide a material submittal for approval by the County for all
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materials & products that will be incorporated into the project. This shall include all materials
included on the Approved Products List.

6-3.2 Use ofRight-of-Way for Storage

The contractor shall provide a copy of any agreement made with any party for utilization of space
for storage (laydown yard, stockpile area, parking, etc.) outside of the County's Right-of-Way.

SECTION 7LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE
PUBLIC

7-11.5.3 Utility Adjustments
Utility work which will be accomplished concurrently with this Contract will involve facilities
owned by other agencies. Utility Schedules (Utility Relocation and/or Work Schedules) for these
agencies are posted as part of the advertisement and addenda for this project on OpenGov. Take
responsibility to obtain this information and comply with all requirements posted on the website up
through seven calendar days before opening of bids. Contractor shall incorporate all posted
schedules within their bid and work schedule.

7-13 Insurance

Delete this subsection.

7-14 Contractor's Responsibility for Work
This subsection is replaced with the following:

The Contractor will take charge and custody of the Work and take every necessary precaution
against damage to the Work, by the action of the elements or from any other cause whatsoever, until

the Department's final acceptance of the Work. The Contractor will rebuild, repair, restore, and

make good, all damage to any portion of the Work occasioned by any of the above causes before
final acceptance of the Contract.

The Department will have no obligation to pay any reimbursement for damage caused by the
execution or non-execution of the Work by the Contractor or its sub- contractors, or damage the

Contractor was negligent in preventing.

For damage to installed material caused by third parties, the Contractor shall pursue recovery from
tlie third party. The Department sliall not reimburse the Contractor for repair costs due to damage,

theft or vandalism to installed material caused by third parties. If the third party is unknown or the
Contractor is unable to obtain recovery from the third party, the Contractor may pursue recovery

through its Insurance Policy.

The Department may, at its discretion, reimburse the Contractor for the repair of damage to the
Work not caused by a third party and due to unforeseeable causes beyond the control of and without
the fault or negligence of the Contractor, including but not restricted to Acts of God, of the public
enemy, or of governmental authorities.

7-22 Available Funds
Delete this subsection.

7-23 Contractor's Motor Veliicle Registration
Delete this subsection.
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SECTION 8PROSECUTIONAND PROGRESS

8-1 Subletting or Assigning of Contracts
Provisions concerning subcontracts are contained in the Non-Technical Specifications

8-6 Suspension of Contractor's Operations " Holidays and Special Events

A working day shall not be charged for such suspensions; working days not charged stiall be denoted
monthly on the pay application.

8-7.3 Adjusting Contract Time
Adjustments to contract time, excluding weather, will be in accordance with the Non-Technical
Specifications. Language contained in 8-7.3 is applicable; in the case of discrepancies, the language

in the Non-Technical Specifications shall prevail. A working day shall not be charged for weather
days; working days not charged shall be denoted monthly on the pay application.

8-8 Thru 8-11

Delete these subsections.

SECTION 9MEASUREMENT AND PA YMENT

Delete this section except for Section 9-2.

9-2 Scope of Payments.

Measurement and payment of quantities shall be as measured once installed and accepted.

Measurement shall be in the form of the applicable unit. Exceptions are materials stockpiled due to
availability prior to need, for which 100% of invoice may be paid, not to exceed 75% of bid price for
the installed and accepted material. Progress payments and final payments will be in accordance with
the Non-Technical Specifications.

9-2.1.1 Fuels

Delete this subsection.
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SECTION 102 MAINTENANCE OF TRAFFIC

102-5.1 Standards

Basic principles and minimum standards for all traffic maintenance activities will be in accordance
with the current edition of the FDOT Standard Plans for Road and Bridge Construction and Traffic
Design Standards and the Manual on Uniform Traffic Control Devices.

Develop and submit a maintenance of traffic plan in accordance with the Non-Technical
Specifications. This item shall also include all temporary pavement markings and the placement of
the workzone RPMs on all asphalt intermediate surfaces. RPM's, temporary and final, shall be

placed prior to opening the roadway to traffic. This section shall include the usage of portable
changeable messages signs (PCMS) for at least one week prior to the start of construction to alert
motorist of pending construction and during construction to alert motorist of changes in the traffic
patterns or signalization control. The section shall include maintenance of pedestrian and bicycle
accessibility through the work zone in accordance with FDOT and ADA standards at all times. This
section shall include an off-duty law enforcement officer anytime a flagman is required in a
signalized intersection. This section shall include relocation of mailboxes as required for
maintenance of postal service, the temporary relocation of signs for visibility for emergency
responders and final relocation. It is the contractor's responsibility to replace any signs that are

damaged during construction.

Access to all driveways shall be provided at all times unless a closure is coordinated with the
property owner. Coordination for driveway access with the property owners shall be the
responsibility of the contractor. The contractor shall provide and maintain temporary vehicle
detection at all traffic signals; use of infrared detectors are prohibited. The contractor shall notify
Alachua County Public Works at least two working days prior to any planned closures.

No lane closures will be permitted prior to 6:30 PM or after 6:30 AM. Traffic shall not be
allowed to drive on a milled surface. Work during daytime hours is permitted if it does not
impact mainline vehicular traffic or require lane closures.

Tlie contractor shall adhere to all requirements of this scctiou and the approved MOT plau at
all times. Any deficiency of this section shall be corrected within 24-hour notice from the
County; in the sole opinion and discretion of the County, failure to do so may result in liquated
damages in the amount equivalent to the final completion liquidated damages amount outlined
in this solicitation for each and every calendar day tlic deficiency remains.

102-13 Basis of payment
All traffic control devices (including signs), warning devices and barriers shall be furnished and
maintained by the Contractor. Cost of all devices necessary for conformance to the current edition

of the FDOT Standard Plans for Road and Bridge Construction and (his section shall be included
in lump sum bid item for Maintenance of Traffic, unless bid separafely.

SECTION 104 PREVENTION, CONTROL, AND ABATEMENT OF
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EROSION AND WATER POLLUTION

This section shall include the installation, cost and maintenance of any materials to comply with
construction drawings, the Stormwater Pollution Prevention Plan, the Erosion & Sedimentation
Control Plan and any other regulations as required by law for any work done under this contract.

This section shall include filing of a Notice of Intent with the Florida Department of Environmental
Protection for stormwater discharge. Develop and submit Stormwater Pollution Prevention Plan
and/or an Erosion & Sedimentation Control Plan in accordance with the Non-Technical
Specifications if the plan(s) are not included in the construction drawings.

104-10 Basis ofPayment
The installation and maintenance of all items for conformance to this section shall be included LS
bid item for prevention, control and abatement of erosion and water pollution unless bid separately.

SECTION 107 LITTER REMOVAL AND MOWING

The contractor shall perform litter removal, mowing and edging of the right-of-way as directed by
the County Inspector

107-4 Basis of Payment
Payment for litter removal, mowing and edging shall be bid in mowing pay item per acre.

SECTION 110 CLEARING AND GRUBBING

The contractor shall clear and grub only those portions of the site necessary for construction. The

contractor shall be responsible for disposing of all demolition materials in a safe and lawful manner.
The contractor shall salvage to the County any item as determined by the County.

This section shall include the saw-cutting of existing driveways & sidewalks and any clearing within
the limits of construction.

This section shall include trimming trees and vegetation to a height of 17.5 ft. above and 18 ft.
beyond the edge of travel way, or a height of 17.5 ft. above and 4 ft. beyond the back of curb for
curb and gutter sections. This section shall also include trimming trees and vegetation to a height of
8 ft. above the sidewalks/paths and 2 ft. beyond either side of the sidewalks/paths. The contractor
shall notify the County Horticulturist 48 hours prior to any planned trimming operations. All tree
trimming and root pruning shall be performed in accordance with ANSI A300 Standards.

110-2.1 This section shall include the removal and disposal of existing Portland cement concrete
pavement, sidewalk, slope pavement, ditch pavement, curb, and curb and gutter, etc., where shown

in the Plans

110-7 Removal ofExisting Concrete

Remove language from 110-2.1.

110-12 Basis of Payment
All work required under this section shall be bid in lump sum item for clearing & grubbing unless
bid separately.
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SECTION 120 EXCAVATION AND EMBANKMENT

This section shall include spreading, redistributing and compacting of any on-site materials as
required by the plans and to the redistribution or removal onsite material required to attain the
proposed grades as indicated on tlie plans. All excess material suitable materials shall remain
property of the County. This section sliall include the contractor's delivery of the excess suitable
material to Alachua County Public Works Compound at 5620 NW 120th Lane Gainesville, PL.

120-4.1 Subsoil Excavation
This shall only be used as directed by the County Inspector or as required by the plans. Subsoil
excavations shall occur to a depth of 24 inches below the bottom of the limerock base in
accordance with Standard Plan Index 120-002 or as required by the plans.

120-6 Borrow

This shall only be used if approved by the County Inspector. Borrow material shall be supplied by
the contractor from an approved, permitted source. Suitability of borrowed material shall be
approved by Alachua County prior to use.

120-8 Embankment Construction
Fill placed for roadway embankment or replacement of sub soil excavation shall be placed in a
maximum of 12" lifts and compacted to minimum density specified in the plans. Materials placed
for stormwater management basin embankments shall be placed in maximum 12" lifts. Fill material
placed over the top of the pipe shall be placed in maximum of 12" thick lifts

Placement and compaction of embankment shall be constructed to full width required, in seclions
not less than 300 feet in length or jEull length of the embankment,

120-9 Compaction of Embankments
Compaction of materials which will be over four (4) feet below the top of subgrades shall be
compacted to 95% of the maximum density as determined by AASHTO T-180, Method D.
Materials within four (4) feet of top ofsubgrades shall be compacted to 98% ofAASHTO T-180,
Method D.

Materials placed for stormwater management basin embankments shall be compacted to a minimum

of 95% of maximum density as determined by AASHTO Method T-99.

120-10 Compaction of Embankments
A lift shall be considered any single layer spread and compacted, regardless of length and size prior
to subsequent placement of fill material.

Upper four (4) feet of embankment including pipe trenches: Each lift shall be tested for minimum
compaction required for subgrade, as specified on the plans. No less than one density verification

for each 500 linear foot length of a single lift of embankment.

Embankment sections over four (4) feet in depth including pipe trenches: Material below the upper
four (4) feet-a minimum of every other lift. No less tlian one density verification for each 500 linear
feet of a tested lift.

Embankment for retention ponds: Every other 12" lift. No less than one density verification for
each 500 linear foot length of a tested lift.
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120-13 Method of Measurement
Delete this entire subsection with the exception of Section 120-13.3, "Borrow Excavation" and

Section 120-13.6, "Subsoil Excavation." Borrow excavation shall represent all materials obtained

from off-site areas necessary for construction to required line and grade. Measurements shall be by

cubic yard, truck measured, delivered and placed. All otlier work included in this section shall be
considered grading unless bid separately.

120-14 Basis of Payment
Compensation for all work required under this section, excluding borrow, sliall be paid under the
lump sum pay items for grading. Area noted in the plans for Subsoi) Excavation shall be paid by
LS; any other Subsoil Excavation required by the County shall be paid by the CY.

The following are the plan quantities and are for informational purposes only; contractor shall
conduct plan take-offs to bid accordingly:
Description _Regular Excavation (CY) Embankment (CY) Subsoil
Excavation CCY)
Roadway 4,500 1,500 0

SECTION 125 EXCAVATION FOR STRUCTURES AND PIPE

Density requirements shall be in accordance with the modification provided herein for Section
120. Exceptions provided for outside of roadway embankment still apply.

SECTION 160 STABILIZING

LBR Stabilization: After stabilization and mixing, sample to a depth of 12" minimum for each
change ofsubgrade material, or each section ofsubgrade with differing amounts of added stabilizing
material. Minimum of 2 tests per mile of roadway. No less than 2 determinations shall be made per

project. Verify width and depth of stabilization every 200 feet.

Density: No less than one density determination per 500 feet ofsnbgrade or one per each section of

roadway between intersections or between intersections and ends ofcul-de-sac roads. Density shall

be as specified on design plans, utilizing the proctor sample as modified for the LBR testing.
Subgrade densities performed solely for placement of curb shall not satisfy requirements for
subgrade density verification prior to base material placement. Curb densities shall be performed

at the same frequency as subgrade densities. Portions ofsubgrade not worked as a part of overall

compactive effort or sections replaced as rework or repair, shall be tested for density and bearing
value prior to placement of base rock.

160-4.1.4.3.1 Under-tolerances in Bearing Value Requirements

Where plans call for a minimum LBR value, under tolerance criteria is not applicable.

SECTION 200 ROCK BASE

Limerock shall be constructed to specified thickness and shall be compacted to 98% AASHTO T-
180. No less than one density determination per 500 linear feet of base. Minimum of one density
test between intersections or intersection and end ofcul-de-sac roads. A minimum of 2 densities

per project shall be performed.

200-9 Calculations for Average Thickness of Base
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Delete this section.

200-10 Method of Measurement
Delete this section. Quantity to be paid for will be the as measured square yards of rock base with
the minimum thickness, shaped to the required line, grade, and profile.

SECTION 285 OPTIONAL BASE COURSE

Limerock shall be constructed to specified thickness and shall be compacted to 98% AASHTO T-
180. No less than one density determination per 500 linear feet of base. Minimum of one density
test between intersections or intersection and end ofcul-de-sac roads, A minimum of 2 densities

per project shall be performed.

285-7 Calculations for Average Thickness of Base
Delete this section.

285-8 Method of Measurement
Delete this section. Quantity to be paid for will be the as measured square yards of rock base with
the minimum thickness, shaped to the required line, grade, and profile OR as noted in the bid tab.

SECTION 300 PRIME AND TACK COATS FOR BASE COURSES

300-10 Basis of Payment

Cost of priming will be included in the unit cost per square yard of limerock, asphalt base or
structural asphalt. Cost of tack coats shall be included in the unit cost of asphaltic concrete to be
placed,

SECTION 327 MILLING OF EXISTING ASPHALT PA VEMENT

327-1 Description
Mill material shall remain the property ofAlachua County unless otherwise specified by the County
Engineer in writing. This section shall include tlie contractor's delivery of the milled asphalt to
Minnie Crown Pit on SW 63rd Blvd immediately south of Archer Road. Delivery shall be
coordinated with the County Road Superintendent and Inspector.

SECTION 330 HOT BITUMINOUS MIXTURES, GENERAL
CONSTRUCTION REQUIREMENTS

The Contractor shall furnish asphaltic concrete from a FDOT certified plant. The Contractor's
quality control shall be jmplemented in accordance with Section 330 during the course of providing
materials for the project.

SECTION 334 SUPERPA VE ASPHALT CONCRETE

Delete this section and replace with the following:
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334-1 Description.

334-1.1 General

Construct a Hot Mix Asphalt (HMA) pavement based on the type of work specified in the Contract
and the Asphalt Work Categories as defined below. Meet the applicable requirements for plants,
equipment, and construction requirements as defined below. Use a HMA mix that meets the

requirements of this specification

334-1.2 Asphalt Work Mix Categories
Construction of Hot Mix Asphalt Pavement will fall into one of the following work categories:

334-1.2.1 Asphalt Work Category 1: Includes the construction of bike paths and
miscellaneous asphalt.

334-1.2.2 Asphalt Work Category 2: Includes the construction of new HMA turn lanes,
paved shoulders and other non-mainline pavement locations.

334-1.2.3 Asphalt Work Category 3: Includes the construction of new mainline HMA
pavement lanes, milling and resurfacing.

334-1.3 Mix Types
Use the appropriate HMA mix as shown in Table 334-1.

Table 334-1
HMA Mix Types

Asphalt Work
Categoiy

1

2

3

Mix Types
Type SP-9.5

Structural Mixes: Types SP-9.5 or SP-

12.5
Friction Mixes: Types FC-9.5 or FC-

12.5

Structural Mixes: Types SP-9.5 or SP-

12.5
Friction Mixes: Types FC-9.5 or FC-

12.5

Traffic
Level

A

B

c

ESALs
(millions)

<0.3

0.3 to <3

>3

A Type SP or FC mix one traffic level higher than the traffic level
specified in the Contract may be substituted, at no additional cost (i.e.
Traffic Level B may be substituted for Traffic Level A, etc.). Traffic
levels are as defined in Section 334 of tlie Department's Standard
Specifications for Road and Bridge Construction.

334-1.4 Gradation Classification
HMA mixes are classified as either coarse or fine, depending on the overall gradation of the mixture.

Coarse and fine mixes are defined in 334-3.2.2. Use only fine mixes.

The equivalent AASHTO nominal maximum aggregate size Superpave mixes are as follows:
Type SP-9.5, FC-9.5 ..................................... 9.5 mm

Type SP-12.5, FC-12.5 ................................. 12.5 mm

334-1.5 Thickness

The total pavement thickness of the HMA pavement will be based on a specified spread rate or plan
tliickness as shown in the Contract Documents. Before paving, propose a spread rate or thickness

for each individual layer meeting the requirements oftliis specification, which when combined with
other layers (as applicable) will equal the plan spread rate or thickness. When the total pavement
thickness is specified as plan thickness, the plan thickness and individual layer thickness will be
converted to spread rate using the following equation:

Spread rate (Ibs/yd2) == t x Gmm x 43.3
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where: t = Thickness (in.) (Plan thickness or individual layer thickness)
Gmm = Maximum specific gravity from the mix design

For target purposes only, spread rate calculations shall be rounded to tlie nearest whole
number.

334-1.5.1 Layer Thicknesses: Unless otherwise called for in the Contract Documents, the

allowable layer thicknesses for HMA mixtures are as follows:
Type SP-9.5,FC"9.5................„.„.................%-1-1/2 inches

Type SP-12.5,FC-12.5..................................I ',2-2-1/2 inches

334-1.5.2 Additional Requirements; The following requirements also apply to HMA
mixtures:

1. When construction includes the paving of adjacent shoulders (less than or equal
to 5 feet wide), the layer thickness for the upper pavement layer and shoulder shall
be the same and paved in a single pass, unless otherwise called for in the Contract
Documents.
2. For overbuild layers, use the minimum and maximum layer thicknesses as

specified above unless called for differently in tlie Contract Documents. On
variable thickness overbuild layers, the minimum allowable thickness may be
reduced by Vz inch, and the maximum allowable thickness may be increased by
VT. inch, unless called for differently in the Contract Documents.

334-1.6 Weight of Mixture
The weight of the mixture shall be determined as provided in 320-2.2 of the Florida Department of
Transportation (FDOT) specifications.

334-2 Materials.
334-2.1 Superpave Asphalt Binder
Unless specified elsewhere in the Contract or in 334-2.3.3, use a PG 67-22 asphalt binder fi-om the
FDOT's Qualified Products List (QPL). If the Contract calls for an alternative binder, meet ttie
requirements ofFDOT Specifications Section 336 or 916, as appropriate.

334-2.2 Aggregate
Use aggregate capable of producing a quality pavement.

For Type FC mixes, use an aggregate blend that consists of crushed granite, crushed Oolitic
limestone, other crushed materials (as approved by FDOT for friction courses per Rule 14-103.005,
Florida Administrative Code), or a combination of the above. Crushed limestone from the Oolitic
formation may be used if it contains a minimum of 12% silica material as determined byFDOTTest
Method FM 5-510 and FDOT grants approval of the source prior to its use. As an exception, mixes
that contain a minimum of 60% crushed granite may either contain:

1. Up to 40% fine aggregate from other sources; or,

2. A combination of up to 20% RAP and the remaining fine aggregate from other sources.
A list of aggregates approved for use in friction courses may be available on the FDOT's State
Materials Office website. The URL for obtaining this information, if available, is:
ftp.dot.state.fl.us/fdot/smo/website/soiirces/frictioncourse.pdf.

334-2.3 Reclaimed Asphalt Pavement (RAP) Material
334-2.3.1 General requirements: RAP may be used as a component of the asphalt mixture,

if approved by the Engineer. Usage of RAP is subject to the following requirements:
1. Limit the amount of RAP material used in the mix to a maximum of 50% by
weight of total aggregate. When using a PG 76-22 (PMA), or PG 76-22 (ARE)
asphalt binder, limit the amount of RAP material used in the mix to a maximum
of 20% by weight of total aggregate. As an exception, amounts greater than 20%
RAP by weight of total aggregate can be used if no more than 20% by weight of
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total asphalt binder comes from the RAP material.
2, Provide stockpiled RAP material that is reasonably consistent in characteristics
and contains no aggregate particles which are soft or conglomerates of fines.

3. Provide RAP material having a miuimum average asphalt content of 4.0% by
weight of total mix. . As an exception, when using fi'actionated RAP, the

minimum average asphalt binder content for the coarse portion of the RAP shall
be 2.5% by weight of the coarse portion of the RAP. The coarse portion of the
RAP shall be the portion of the RAP retained on the No. 4 sieve. The Engineer
may sample the stockpile to verify that this requirement is met.
4. Use a grizzly or grid over the RAP cold bin, in-line roller crusher, screen, or

other suitable means to prevent oversized RAP material from showing up in the
completed recycle mixture. Ifoversized RAP material appears in the completed
recycle mix, take the appropriate corrective action immediately. If the appropriate
corrective actions are not immediately taken, stop plant operations.

334-2.3.2 Material Characterization: Assume responsibility for establishing the asphalt
binder content, gradation, viscosity and bulk specific gravity (Gsb) of the RAP material
based on a representative sampling of the material.

334-2.3.3 Asphalt Binder for Mixes with RAP: Select the appropriate asphalt binder grade
based on Table 334-2. The Engineer reserves the right to change the asphalt binder type
and grade during production based on characteristics of the RAP asphalt binder.

Table 334-2
Asphalt Binder Grade for Mixes Containing RAP

Percent RAP
< 20

20-29

^30

Asphalt Binder Grade
PG 67-22
PG 58-22
PG 52-28

334-3 Composition of Mixture.

334-3.1 General

Compose the asphalt mixture using a combination of aggregates, mineral filler, if required, and

asphalt binder material. Size, grade and combine tlie aggregate fractions to meet the grading and
physical properties of the mix design. Aggregates from various sources may be combined.

334-3.2 Mix Design
334-3.2.1 General: The Contractor shall use a valid, currently approved FDOT Mix Design.

Copies of approved mix design shall be provided by the Contractor and shall be approved
by the County prior to use. Design the asplialt mixture in accordance with AASHTO R 35-
09, except as noted herein. Submit tlie proposed mix design with supporting test data
indicating compliance with all mix design criteria to the Engineer. Prior to the production
of any asphalt mixture, obtain tlie Engineer's conditional approval of the mix design. If
required by the Engineer, send representative samples of all component materials,

including asphalt binder to a laboratory designated by the Engineer for verification.

The Engineer will consider any marked variations from original test data for a mix design
or any evidence of inadequate field performance of a mix design as sufficient evidence that
tlie properties of the mix design have changed, and at his discretion, the Engineer may no
longer allow the use of the mix design.
334-3.2.2 Mixture Gradation Requirements: Combine the aggregates in proportions that
will produce an asphalt mixture meeting all of the requirements defined in this specification
and conform to the gradation requirements at design as defined in AASHTO M 323-12,
Table 3. Aggregates from various sources may be combined.
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334-3.2.2.1 Mixture Gradation Classification: Plot the combined mixture
gradation on an FHWA 0.45 Power Gradation Chart. Include the Control Points
from AASHTO M323-12, Table-3, as well as the Primary Control Sieve (PCS)
Control Point from AASHTO M323-12, Table 4. Fine mixes are defined as
having a gradation that passes above or through the primary control sieve control
point. Use only fine mixes.

334-3.2,3 Gyratory Compaction: Compact the design mixture in accordance with
AASHTO T312-12 with fhe following exceptions: usethenumberofgyrationsatNdesignas
stiown in Table 334-3,

Table 334-3
Gyratory Compaction Requirements

Traffic Level
A
B
c

Ndesign Number ofGyrations

50
65
75

334-3.2.4 Design Criteria: Meet the requirements for nominal maximum aggregate size as

defined in AASHTOM323-12, as well as for relative density, VMA, VFA, and dust-to-
binder ratio as specified in AASHTO M323-12, Table 6. Nmiiiai and Nmaximum requirements

are not applicable.

334-3.2.5 Moisture Susceptibility: Test 4-inch specimens in accordance with FM 1-T 283.
Provide a mixture having a retained tensile strength ratio of at least 0.80 and a minimum
tensile strength (unconditioned) of 100 psi. If necessary, add a liquid anti-stripping agent
from the FDOT's Qualified Products List or hydrated lime in order to meet these criteria.

In lieu of moisture susceptibility testing, add a liquid anti-stripping agent from the FDOT's
Qualified Products List. Add 0.5% liquid anti-stripping agent by weight of binder.
334-3.2.6 Additional Information: In addition to the requirements listed above, provide the
following information on each mix design:

1. The design traffic level and the design number ofgyrations (Ndesign).
2. The source and description of the materials to be used.

3. The FDOT source number and the PDOT product code of the aggregate
components furnished from an FDOT approved source (if required).
4. The gradation and proportions of the raw materials as intended to be combined
in the paving mixture. The gradation of the component materials shall be
representative of the material at the time of use. Compensate for any change in

aggregate gradation caused by handling and processing as necessary.

5. A single percentage of the combined mineral aggregate passing each specified
sieve. Degradation of the aggregate due to processing (particularly material
passing the No. 200 sieve) should be accounted for and identified.
6. The bulk specific gravity (Gsb) value for each individual aggregate and RAP
component.

7. A single percentage of asphalt binder by weight of total mix intended to be
incorporated in the completed mixture, shown to the nearest 0.1%.

8. A target temperature at whicti the mixture is to be discharged from tlie plant
and a target roadway temperature. Do not exceed a target temperature of 330 F

for modified asphalts and 315°F for unmodified asphalts.
9. Provide the physical properties achieved at four different asphalt binder
contents. One shall be at the optimum asphalt content and must conform to all

specified physical requirements,
10. The name oftlie mix designer.

11, The ignition oven calibration factor.

334-4 Process Confrt'ol
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Assume full responsibility for controlling all operations and processes such that the requirements of
these Specifications are met at all times. Perform any tests necessary at the plant and roadway to

control the process.

334-5 General Construction Requirements

334-5.1 Weather Limitations
Do not transport asphalt mix from the plant to the roadway unless all weather conditions are suitable
for the paving operations.

334-5.2 Limitations of Paving Operations
334-5.2.1 General: Spread the mixture only when the surface upon which it is to be placed
has been previously prepared, is intact, firm, dry, clean, and the tack, with acceptable

spread rate, is properly broken.

334-5.2.2 Air Temperature: Spread the mixture only when the air temperature in the shade

and away from artificial heat meets the requirements of Table 334-4.

Table 334-4
Ambient Air Temperature Requirements for Paving

Layer Thickness or Asphalt Binder Type

<1 inch

Any mixture > 1 inch containing a PG asphalt
binder witli a high temperature designation >

76°C

Any mixture > 1 inch containing a PG asphalt
binder with a high temperature designation <

76°C

Minimum Temperature

(°F)
50
45

40

334-5.3 Mix Temperature

Heat and combine the ingredients of the mix in such a manner as to produce a mixture witli a

temperature at the plant and at the roadway, within a range of plus or minus 30°F from the target
temperature as shown on the mix design. Reject all loads outside ofttiis range.

334-5.4 Transportation of the Mixture

Transport the mix in trucks of tight construction, which prevents the loss of material and the
excessive loss of heat and previously cleaned of all foreign material. After cleaning, thinly coat the

inside surface of the truck bodies with soapy water or an asphalt release agent as needed to prevent

the mixture from adhering to the beds. Do not allow excess liquid to pond in the truck body. Do not
use a release agent that will contaminate, degrade, or alter tlie characteristics of the asphalt mix or

is hazardous or detrimental to the environment. Petroleum derivatives (such as diesel fuel), solvents,

and any product that dissolves asphalt are prohibited. Provide each truck with a tarpaulin or other
waterproof cover mounted in such a manner ttiat it can cover the entire load when required. When

in place, overlap the waterproof cover on all sides so it can be tied down. Cover each load during

cool and cloudy weather and at any time it appears rain is likely during transit with a tarpaulin or
waterproof cover. Cover and tie down all loads of friction course mixtures.

334-5.5 Preparation of Surfaces Prior to Paving

334-5.5.1 Cleaning: Clean the surface of all loose and deleterious material by the use of
power brooms or blowers, supplemented by hand brooming where necessary.

334-5.5.2 Patching and Leveling Courses: As shown En the plans, bring the existing surface
to proper grade and cross-section by the application of patching or leveling courses.

334-5.5.3 Application over Surface Treatment: Where an asphalt mix is to be placed over

a surface treatment, sweep and dispose of all loose material from the paving area.

334-5.5.4 Tack Coat; Use a rate of application as defined in Table 334-5. Control the rate
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of application to be within plus or minus 0.01 gal. per square yard of the target application
rate. The target application rate may be adjusted by ttie Engineer to meet specific field
conditions. Determine the rate of application as needed to control the operation. Wlien

using PG 52-28, multiply the target rate of application by 0.6.

Table 334-5
Tack Coat Application Rates

Asphalt Mixture Type

Base Course, Structural

Course, Dense Graded

Friction Course

Open Graded Friction Course|

Underlying Pavement Surface

Newly Constructed Asphalt Layers
Milled Surface or Oxidized and

Cracked Pavement

Concrete Pavement

Newly Constructed Asphalt Layers
Milled Surface

Target Tack Rate
(gal/yd2)

0.03 minimum

0.06

0.08
0.05
0.07

334-5.6 Placing Mixture
334-5.6.1 Alignment of Edges; With the exception of pavements placed adjacent to curb
and gutter or other true edges, place all pavements by the stringline method to obtain an
accurate, uniform alignment of the pavement edge. Control the unsupported pavement edge

to ensure that it will not deviate more than plus or minus 1.5 inches from the stringline.

334-5.6.2 Rain and Surface Conditions: Immediately cease transportation of asphalt
mixtures "from the plant when rain begins at the roadway. Do not place asphalt mixtures

while rain is falling, or when there is water on the surface to be covered. Once tlie rain has

stopped and water has been removed from the tacked surface to the satisfaction of the
Engineer and the temperature of the mixture caught in transit still meets the requirements
as specified in 334-5.3, the Contractor may then place the mixture caught in transit.

334-5.6.3 Checking Depth of Layer: Check the depth of each layer at frequent intervals to
ensure a uniform spread rate that will meet the requirements of the Contract.

334-5.6.4 Hand Spreading: In limited areas where the use of the spreader is impossible or
impracticable, spread and finish the mixture by hand.
334-5.6.5 Spreading and Finishing: Upon arrival, dump the mixture in the approved paver,
and immediately spread and strike-offthe mixture to the full width required, and to such
loose depth for each course that, when the work is completed, the required weight of
mixture per square yard, or the specified thickness, is secured. Carry a uniform amount of

mixture ahead of the screed at all times.

334-5.6.6 Thickness Control: Ensure the spread rate is within 10% ofthe target spread rate,
as indicated in the Contract. When calculating the spread rate, use, at a minimum, an

average of five truckloads of mix. When the average spread rate is beyond plus or minus

10% of the target spread rate, monitor the thickness oftlie pavement layer closely and
adjust tlie construction operations.

If the Contractor fails to maintain an average spread rate within plus or minus 10% of the
target spread rate for two consecutive days, the Engineer may elect to stop the construction

operation at any time until the issue is resolved.

Wtien the average spread rate for the total structural or friction course pavement thickness

exceeds the target spread rate by ±50 Ibs per sy for layers >: 2.5 inches or exceeds tlie target
spread rate by ±25 Ibs per sy for layers < 2.5 inches, address the unacceptable pavement in
accordance with 334-5.10.4, unless an alternative approach is agreed upon by the Engineer.

334-5.6.7 Material Transfer Vehicle: For all final surfaces courses the contractor shall

utilize a remixing material transfer vehicle (example: Roadtec MTV1000 or Terex
CR662RM) to allow for continuous paving and remixing or asphalt materials.

334-5.7 Leveling Courses
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334-5.7.1 Patching Depressions: Before spreading any leveling course, fill all depressions

in the existing surface as shown in the plans.

334-5.7.2 Spreading Leveling Courses: Place all courses of leveling with an asphalt payer
or by the use of two motor graders, one being equipped with a spreader box. Other types
of leveling devices may be used upon approval by the Engineer.
334-5.7.3 Rate of Application: When using Type SP-9.5 (fine graded) for leveling, do not
allow the average spread of a layer to be less than 50 pounds per square yard or more than

75 pounds per square yard. The quantity of mix for leveling shown in the plans represents
the average for the entire project; however, the Confractor may vary the rate of application
throughout tlie project as directed by the Engineer. When leveling in connection with base
widening, the Engineer may require placing all the leveling mix prior to the widening
operation.

334-5.8 Compaction

For each paving or leveling train in operation, furnish a separate set of rollers, with tlieir operators.

When density testing for acceptance is required, select equipment, sequence, and coverage of rolling

to meet the specified density requirement. Regardless of the rolling procedure used, complete the

final rolling before the surface temperature of the pavement drops to the extent that effective
compaction may not be achieved, or the rollers begin to damage the pavement.

When density testing for acceptance is not required, use a rolling pattern approved by the Engineer.

Use hand tamps or other satisfactory means to compact areas which are inaccessible to a roller, such

as areas adjacent to curbs, headers, gutters, bridges, manholes, etc.

334-5.9 Joints
334-5.9.1 Transverse Joints: Construct smooth transverse joints, which are within

3/16 inch of a true longitudinal profile when measured with a 15-foot manual straightedge
meeting the requirements ofFDOT Test Method FM 5-509. These requirements are waived
for transverse joints at the beginning and end of the project and at the beginning and end
of bridge structures, if the deficiencies are caused by factors beyond the control of the
Contractor such as no milling requirement, as determined by the Engineer. When

smoothness reqitireinetits are waived, construct a reasonably smooth transitional joint.

334-5.9.2 Longitudinal Joints; For all layers of pavement except the leveling course, place

each layer so that longitudinal construction joints are offset 6 to 12 inches laterally between
successive layers. Do not construct longitudinal joints in the wheel pafhs. The Engineer
may waive these requirements where offsetting is not feasible due to the sequence of

construction.

334-5.10 Surface Requirements

Construct a smooth pavement with good surface texture and the proper cross slope.

334-5.10.1 Texture of the Finished Surface of Paving Layers: Produce a finished surface

of uniform texture and compactiou with no pulled, torn, raveled, crushed or loosened

portions and free of segregation, bleeding, flushing, sand streaks, sand spots, or ripples.

Correct any area of the surface that does not meet the foregoing requirements in accordance

with 334-5.10.4.

In areas not defined to be a density testing exception per 334-6,4.1, obtain for the Engineer,

three 6-inch diameter roadway cores at locations visually identified by the Engineer to be
segregated. The Engineer will determine the density of each core in accordance with FDOT
Test Method FM 1-T 166 and calculate the percent Gmm of the segregated area using the
average Gmb of the roadway cores and tlie representative PC Gmin for the questionable

material. If the average percent Gmm. is less than 90.0, address the segregated area in

accordance with 334-5.10.4.
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334-5.10.2 Cross Slope: Construct a pavement surface with cross slopes in compliance

with the requirements of the Contract Documents.

334-5.10.3 Pavement Smoothness: Construct a smooth pavement meeting the requirements

of this Specification. Furnish a 15-foot manual and a 15-foot rolling straightedge meeting
the requirements ofFM 5-509.

334-5.10.3.1 Straightedge Testing:
334-5.10.3.1.1 Acceptance Testing; Using a rolling straightedge, test the
final (top) layer of the pavement. Test all pavement lanes where the
width is constant using a rolling straightedge and document all
deficiencies on a form approved by the Engineer. Notify tlie Engineer of
the location and time of all straightedge testing a minimum of 48 hours
before beginning testing.
334-5.10.3.1.2 Final (Top) Pavement Layer: At the completion of all
paving operations, straigbtedge the final (top) layer eitlier behind the
final roller of the paving train or as a separate operation. Address all
deficiencies in excess of 3/16 inch in accordance with 334-5.10.4, unless
waived by the Engineer. Retest all corrected areas.

334-S.10.3.1.3 Straightedge Exceptions: Straiglitedge testing will not be
required in the following areas: shoulders, intersections, tapers,

crossovers, sidewalks, bicycle/shared use paths, parking lots and similar

areas, or in the following areas when they are less than 250 feet in length:
turn lanes, acceleration/deceleratiou lanes and side streets. In the event

the Engineer identifies a surface irregularity in tlie above areas that is
determined to be objectionable, straightedge and address all deficiencies
in excess of 3/8 inch in accordance with 334-5,10.4.

334-5.10.4 Correcting Unacceptable Pavement: Correct deficiencies in the pavement layer

by removing and replacing the full depth of the layer, extending a minimum of 50 feet on
both sides of the defective area for the full width oftlie paving lane, at no additional cost.
Alternatively, the engineer reserves the right to accept the deficient area at no pay or

reduced pay.

334-6 Acceptance of the Mixture
334-6.1 General

Contractor Quality Control test results may be verified by the County by separate sample.

The asphalt mixture will be accepted based on the Asphalt Work Category as defined below:
1. Asplialt Work Category 1 - Certification by the Contractor as defined in 334-6.2.
2. Asphalt Work Category 2 - Certification and process control testing by the Contractor
as defined in 334-6.3

3. Asphalt Work Category 3 — Process control testing by the Contractor and acceptance

testing by the Engineer as defined in 334-6.4.

334-6.2 Certification by the Contractor
On Asphalt Work Category 1 construction, the Engineer will accept the mix on the basis of visual
inspection. Submit a Notarized Certification of Specification Compliance letter on company
letterhead to the Engineer stating that all material produced and placed on the project meets the
requirements of the Specifications. The Engineer may run independent tests to determine the
acceptability of the material.

334-6.3 Certification and Process Control Testing by the Contractor & County
On Asphalt Work Category 2 construction, submit a Notarized Certification of Specification
Compliance letter on company letterhead to the Engineer stating that all material produced and
placed on the project meets the requirements of the Specifications, along with supporting test data
documenting all process control testing as described in 334-6.3.1. The con fracfor shall wovifle /his
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m formation package within 5 (five) business (favs; if the packase is not received within this time
period, 10% of the asphalt placed sliall not be pnitf for each and every cafendar day /lie pachaee
is not submitted as luiuiddted damnses. If required by the Contract, utilize an Independent
Laboratory as approved by the Engineer for the process control testing. The mix will also require
visual acceptance by the Engineer. In addition, the Engineer may run independent tests to determine
the acceptability of the material. Material failing to meet these acceptance criteria will be addressed
as directed by the Engineer such as, but not limited to, acceptance at reduced pay, delineation testing

to determine the limits of the questionable material, removal and replacement at no cost to the
County, or performing an Engineering analysis to determine the final disposition of the material..

334-6.3.1 Process Control Sampling and Testing Requirements: Perform process control

testing at a frequency of once per day. Obtain the samples in accordance with PDOT
Method FM 1-T 168. Test the mixture at the plant for gradation (P-a and P-200) and asphalt
binder content (Pb). The County shall measure the roadway density with 6-inch diameter
roadway cores at a minimum frequency of once per 1,500 feet of pavement with a minimum

of three cores per day. The Contractor shall be responsible for the cutting 6-inch diameter
cores and providing them to the County.

Determine the asphalt binder content of the mixture in accordance with FDOT Method
FM 5-563. Determine the gradation of the recovered aggregate in accordance with FM 1-
T 030. Determine the roadway density in accordance with FM 1-T 166. The minimum
roadway density will be based on the percent of the maximum specific gravity (Gmm) from
the approved mix design. If the Contractor or Engineer suspects that the mix design Gmm
is no longer representative of the asphalt mixture being produced, then a new Gmm value

will be determined from plant-prod need mix with the approval of the Engineer. Roadway
density testing will not be required in certain situations as described in 334-6.4.1. Assure
that the asphalt binder content, gradation and density test results meet tlie criteria in
Table 334-6.

Table 334-6
Process Control and Acceptance Values

Characteristic
Asphalt Binder Content (percent)

Passing No. 8 Sieve (percent)
Passing No. 200 Sieve (percent)

Roadway Density (daily average)
Roadway Density (any single core)

Tolerance

Target ±0.55

Target ±6.00

Target ±2.00

Minimum 91.5% ofGmm
Minimum 88% of Gmm

334-6.4 Process Control Testing by the Contractor and Acceptance Testing by the Engineer
On Asphalt Work Category 3, perform process control testing as described in 334-6.3.1. lit addition,
the Engineer will accept the mixture at the plant with respect to gradation (P-g and P-zoo) and asphalt
binder content (Pb). The mixture will be accepted on the roadway with respect to density. The
Engineer will sample and test the material as described in 334-6.3.1. The Engineer will randomly
obtain at least one set of samples per project; however, the engineer may randomly obtain samples

as his discretion. Assure that the asphalt content, gradation and density test results meet the criteria

in Table 334-4. Material failing to meet these acceptance criteria will be addressed as directed by
the Engineer such as, but not limited to, acceptance at reduced pay, delineation testing to determine

the limits of the questionable material, removal and replacement at no cost to the County, or

performing an Engineering analysis to determine the final disposition of the material.
334-6.4.1 Acceptance Testing Exceptions: When the total quantity of any mix type in the
project is less than 500 tons, tiie Engineer will accept the mix on the basis of visual
inspection. The Engineer may run independent tests to determine the acceptability of the
material,

Density testing for acceptance will not be performed on widening strips or shoulders with
a width of 5 feet or less, variable thickness overbuild courses, leveling courses, any asphalt
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layer placed on subgrade (regardless of type), miscellaneous asphalt pavement, bike/shared
use paths, crossovers, or any course with a specified thickness less than 1 inch or a specified

spread rate less than 100 )bs per square yard. Density testing for acceptance will not be
performed on asphalt courses placed on bridge decks or approach slabs. In addition, density
testing for acceptance will not be performed on the following areas when they are less than
1,000 feet continuous in length: turning lanes, acceleration lanes, deceleration lanes,

shoulders, parallel parking lanes, or ramps. Density testing for acceptance will not be

performed in intersections. The limits of the intersection will be from stop bar to stop bar
for both the mainline and side streets. Compact these courses in accordance with a standard

rolling procedure approved by the Engineer. In the event that the rolling procedure deviates
from the approved procedure, placement of the mix will be stopped.

334-7 Method of Measurement
For the work specified under this Section, the quantity to be paid for the area placed and accepted
in square yards or will be the weight of the mixture, in tons. No compensation is provided for asphalt
beyond the specified thickness. Areas below the specified thickness shall be corrected at no cost to
the County.

The bid price for the asphalt mix will include the cost of the liquid asphalt or the asphalt recycling
agent and the tack coat application as specified in 334-5.5.4. There will be no separate payment for
the asphalt or unit price adjustment for binder material in the asphalt mix.

334-8 Basis of Payment
334-8.1 General

Price and payment will be full compensation for all the work specified under this Section
(including the applicable requirements of Sections 320 and 330). No composite pay factor will be
paid.

SECTION 337 ASPHALT CONCRETE FRICTION COURSES

337-2.2 Asphalt Binder
Use a PG 76-22 asphalt binder meeting the requirements of 916-1.

337-6.1 FC-9.5 and FC-12.5

Mixture acceptance shall meet the requiremenfs of 334-6.

337-7.8 Material Transfer Vehicle
The contractor shall utilize a remixing material transfer vehicle (example: Roadtec MTV1000 or
Terex CR662RM) to allow for continuous paving and remixing or asphalt materials.

337-12 Basis of Payment
337-12.1 General

No composite pay factor will be paid. Material acceptance shall meet the requirements of 334-6.

SECTION 346 PORTLAND CEMENT CONCRETE

Mix designs may be utilized that have current approval by FDOT for use in the appropriate
application for the appropriate class of concrete. Copies of approved concrete mix design shall be
provided by ttie Contractor and sliall be approved by the County prior to use.

SECTION 347 PORTLAND CEMENT CONCRETE - CLASS I
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(NONSTRUCTURAL)

Delete current specification and insert 2004 specification as amended below:

347-1 Description:
The requirements of this Section are applicable to concrete designated as Class I (Nonstructural),
hereinafter referred to as concrete. Use concrete composed of a mixture of portland cement,

aggregates, and water, with or without chemical admixtnres, slag, or pozzolanic materials. Deliver

concrete to placement site in a freshly mixed, unhardened state. Ensure the concrete is placed and

cured in a manner to ensure that the strength and durability of the concrete is maintained.

347-2 Materials
347-2.1 General: Certify that all materials used in concrete are from FDOT approved sources, and
free from frozen or other detrimental matter. Meet the following requirements;

(a) Portland Cement.................................................... Section 921

(b) Fine Aggregate........................................................Section 902

(c) Coarse Aggregate .................................................. Section 901

(d) Water......................................................................Section 923

(e) Chemical Admixtures.............................................Section 924

(f)Pozzolans and Slag ................................................ Section 929

347-2.2 Admixture Requirements: Chemical admixtures may be added at the dosage rates
recommended by the manufacturer.

347-2.3 Substitution of Materials: Approved material sources may be substituted for similar
materials indicated on the originally approved mix design. Use originally approved mix components
and proportions, when unsatisfactory test results are obtained fi'oni the use of the substituted

material(s).

347-2.4 Material Storage: Use a concrete production facility that meets the following requirements:

347-2.4.1 Cementitious Materials Storage: Provide a separate and clearly labeled

weatherproof facility to store each brand or type of cementitious material without mixing
or contamination. Provide a suitable, safe and convenient means of collecting cementitious

material samples at each storage facility.

347-2.4.2 Aggregate Storage: Provide suitable bins, stockpiles or silos to store and identify
aggregates without mixing, segregating or contaminating different grades or types of
materials. Identify Department approved pit number and aggregate type/gradation. Handle
the aggregates in a manner to minimize segregation and meet the specification
requirements when recovered from storage. Continuously and uniformly sprinkle coarse

aggregate with water, for 24 hours preceding introduction into the concrete mix. Maintain

stored aggregates in a well-drained condition to minimize free water content. Provide

access for tlie Engineer to sample tlie aggregates from the recovery side of ttie storage

facility.

347-3 Production, Mixing and Delivery.

347-3.1 Concrete Production Requirements: Deliver concrete from a production facility that is
certified by the National Ready-Mixed Concrete Association (NRMCA) or approved by FDOT and
on the FDOT's approved plant list. Produce concrete utilizing equipment that is in good operating
condition and operated in a manner to ensure a consistent product. Within two hours prior to each

day's batching, ensure that the concrete production facility determines the free moisture for the
coarse and fine aggregates. On concrete placements expected to exceed three hours, perform an

additional moisture test approximately halfway through the batching operations and adjust batcli
proportions accordingly.
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Ensure that the calibration of the measuring devices of the concrete production facilities meets the
requirements of Chapter 531 ofthe Florida Statutes. At least quarterly, ensure that all scales, meters
and other weighing or measuring devices are checked for accuracy by a qualified representative of
a scale company registered with the Bureau of Weights and Measures of the Florida Department of
Agriculture. Have the accuracy of admixture measuring dispensers certified annually by the
admixture supplier.

When Volumetric Mixers are used, deliver concrete in accordance with the requirements of

Volumetric Mixer Manufactures Bureau (VMMB) and ensure that the vehicle lias a VMMB
registered rating plate,

Substitution of structural concrete in lieu ofnon-structural concrete may be used if approved by the

Engineer, If structural concrete is used in lieu ofnon-structural concrete, obtain the concrete from a

production facility meeting the requirements of Section 346. Acceptance is based on the
requirements of Section 347.

347-3.2 Mixers: Ensure that mixers are capable of combining the components of concrete into a

thoroughly mixed and uniform mass, free from balls or lumps ofcementitious materials, and capable
of discharging the concrete uniformly. Operate concrete mixers at speeds per the manufacturer's

design. Do not exceed the manufacturer's rated capacity for the volume of mixed concrete in the

mixer, mixing drum, or container,

347-3.3 Delivery; The maximum allowable mixing and agitation time of concrete is 120 minutes.
Water may be added at the job site before discharging concrete, provide the ratio values for water
to cementitious materials and slump remain below the maximum allowable values specified in the
approved mix design.

347-4 Control of Quality.
347-4.1 Concrete Mix Design: Before producing any concrete, submit the proposed mix design to
the Engineer on a form provided by FDOT. Use only concrete mix designs meeting the following
requirements and having prior approval of the Engineer.

Maximum water to cementitious materials ratio

Minimum 28-Day Compressive Strength
Minimum Cementitious Materials Content
Slump

0.55 Ibs/lbs
2,500 psi
470 Ibs/yd3
0 to 6 inches

Materials may be adjusted provided that the theoretical yield requirement of the approved mix
design is met. Show all required original approved design mix data and batch adjustments and
substituted material on the Department concrete delivery ticket. The Engineer may disqualify any
concrete production facility for non-compliance with Specification requirements.

347-4.2 Sampling and Testing: The Engineer may sample and test the concrete at his discretion to
verify its quality.

347-4.3 Records: Maintain tlie following records for review for at least three years:
1. Approved concrete mix designs.

2. Materials source (delivery tickets, certifications, certified mill test reports).
3. A copy of the scale company or testing agency report showing tlie observed deviations
from quantities checked during calibration of the scales and meters.
4. A copy of the documentation certifying the admixtm'e weighing/measuring devices.
5. Recent NRMCA, VMMB or FDOT inspection records certifying plant can produce
concrete and documentation showing that action has been taken to correct deficiencies

noted during the inspections.
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347-5 Certification and Acceptance.

347-5.1 General: Furnish a Delivery Ticket with each batch of concrete before unloading at the
placement site. The County will provide the Delivery Ticket Form. The concrete producer may use

an alternate form provided that it contains the required information. Record material quantities
incorporated into the mix on the Delivery Ticket. Ensure tliat the Batches responsible for production
of the concrete, certifying that the batch was produced in accordance with specification
requirements, signs the Delivery Ticket. Sign the Delivery Ticket certifying that the maximum
specified water to cementitious materials ratio was not exceeded due to any jobsite adjustments to

the batch, and that the batch was delivered and placed in accordance with specification requirements.

Acceptance by the County will be by Certification on the Delivery Tickef, as described herein, by
the Batcher and the Contractor.

The Engineer will hold the Contractor responsible for rejecting loads of concrete that do not meet
the minimum compressive strength requirements. Delineate and replace, at no cost to the County,

all concrete that does not meet the 28-day compressive strength requirements or has any cracking

greater than 1/4 inch in width or 1/4 inch in vertical displacement. Any spalling or flaking off of the
surface layer that exposes the rough, pitted aggregate surface in excess of 10 square indies is to be

removed and replaced in accordance with 347-5.2. Sidewalk, ditch pavement, slope pavement,

Traffic Separator, or curb and gutter having any intersecting cracks visible in the dry concrete
(regardless of size) will be removed and replaced in accordance with 347-5.2.

If any uncontrolled cracks appear during the life of the Contract unacceptable to the Engineer,
remove and replace the concrete in accordance with 347-5.2 at no expense to the County.

347-5.2 Remedial Action: Remedial action will be the removal and replacement of all concrete to
the full depth and width. Sidewalk, Curb and Gutter, Ditch Pavement and Traffic Separator: Begin
saw cutting 2 1/2 feet either side or above and below the crack or at the nearest joint, remove and

replace the 5-foot section encompassing the crack.

Slope Pavement: Saw cut each scored joint above and below the crack and replace the entire section.

SECTION 400 CONCRETE STRUCTURES

400-1 Description:
This section sliall include over-excavation and backfilling of materials as required by the detail
noted in tlie plans and shall include the foundation preparation requirements per 400-01 l(Section
455 - D. Spread Footings for the construction of gravity walls including all dewatering
requirements.

400-23 Basis of Payment:
Price and payment for all work included in this section shall be included in the unit cost of concrete
for each of the various classes unless bid separately.

SECTION 425 INLETS, MANHOLES AND JUNCTION BOXES

The rear wall portion ofinlet tops Type 1, 2, 3 and 4 may be brick, however, dowels to the top
slab are required. Dowels shall be double row, as close to 9 inches on center as brick structure and

pattern will allow.

For Type 5 and 6 inlets, the bent bar from the inlet back, continuous into the inlet top, may be
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constructed as a dowel of equal length to the front bar in the inlet back wall.

All inlet throat, invert, pipe cutting and grout work shall be completed prior to inlet top
construction. Inlet top construction shall be completed prior to placement of asphalt.

425-8 Basis of Payment:
This section shall include all work and materials required to place, adjust and connect structures to
pipes in-place as required by the plans.

SECTION 430 PIPE CULVERTS

This section includes all pipe, grates (when required), fasteners, reinforcement, connectors, anchors,

concrete, sealants, jackets, coupling bands, and all work required to install the pipe and end
treatments.

430-3 Type of Pipe to be Used
The pipe shall be concrete or suitable equivalent approved by the County Engineer unless otherwise
specified in the plans.

430-11.1 New Pipe Installed by Excavation or Trenching
Quantities of pipe to be paid shall be as measured, in-place and accepted. Cost of pipe shall include
any additional base material required for conformance to FDOT Index No. 205.

SECTION 440 UNDERDRAINS

Underdrain pipe shall be 6" schedule 40 PVC and this section shall include flush mounted cleanout
structures at each end of pipe run and every 250 ft.

SECTION 522 CONCRETE SIDEWALK AND
DRIVEWAYS

Any and all final sidewalk in excess of a 2% cross slope, regardless of any interim phase inspection
acceptance, shall be replaced at tlie contractor's expense. No tolerance in excess of 2% will be

accepted.

All ADA ramps shall be constructed with 6" thick concrete. All 6" thick concrete (ramps, driveways,
turnouts, etc.) shall require 6x6 WWM or 1.5 Ibs polypropylene fiber mesh per CY.

SECTION 523 PATTERNED PA VEMENT

523-2 Materials
Use only FrictionPave Decorative Surfacing or TrafficPatterns on the Approved Products List.

SECTION 527 DETECTABLE WARNINGS

527-2 Materials
Detectable warning surfaces outside ofFDOT right-of-way shall be a cast-in place or wet set tile on
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the FDOT APL list in red color. No post-applied materials are acceptable. Clay or concrete red brick
may be used on local roads.

527-4 Method of Measurement
Detectable warning surfaces placed in newly constructed sidewalk/curb ramps outside ofFDOT
right-of-way will be paid by the square foot furnished, installed and accepted,

527-5 Basis of Payment
Pay Item - Detectable Warning Surface - SF

SECTION 528 GUARDRAIL

536-6 Basis of Payment
Shop bent panel and any special guardrail post required shall be included in the cost of the basic
guardrail item unless items are bid separately.

SECTION 570 PERFORMANCE TURF

570-3.2 Seeding
The contractor shall furnish to the County Inspector, prior to placement of any seed, a certification

from the Florida Department of Agriculture and Consumer Services Division of Plant Industries,
stating that the seed is free of noxious weeds, including tropical soda apple. All seed materials shall
be subject to inspection by the County Inspector prior to placement. Any sod with noxious weeds
and grasses, including tropical soda apple, shall be rejected for use on the project.

570-3,3 Sod
Any portion of the existing right-of-way, including all easements, that is disturbed outside the limits
of construction shall be sodded at tlie contractor's expense as directed by the County Inspector. The

contractor shall furnish to tlie County Inspector, prior to placement of any sod, a certification from

the Florida Department of Agriculture and Consumer Services Division of Plant Industries, stating
that the sod is free of noxious weeds, including tropical soda apple. All sod materials shall be subject
to inspection by the County Inspector prior to placement. Any sod with noxious weeds and grasses,

including tropical soda apple, shall be rejected for use on the project.

570-3.4 Hydroseed ing

Delete this section and replace with the following:

Contractor may elect to use hydroseed in lieu of sod or seeding with approval from the County
Engineer. Contractor shall be responsible to maintain erosion control on areas that are stabilized

with hydroseed. The County shall not make payment for redressing of areas tlie contractor elects to

place hydroseed due to erosion.

A, Equipment

1. Use Equipment specifically designed for mixing tlie mulch, seed, fertilizer, tackifier, dye,
and

applying the slurry uniformly over the areas to be hydroseeded.

2. Equipment Calibration shall feature a large centrifugal slurry pump, independently controlled
pump/agitator operations, twin mechanical paddle agitation, and liquid recirculation that
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require no calibration. The mix in the tank shall hold a certain amount of mulch, seed,soil
amendments and fertilizer, which shall be designated for a certain amount of square foot.

B. Material

1. Hydroseed

a. All seed shall meet the requirements of Florida Department of Agriculture and
Consumer Service and all applicable State Laws and shall be approved by the County
before use. The seed shall have been harvested from the previous year's crop. All seed

bags shall have a label attached stating the date of harvest.

b. All quantities of seed specified shall be for pure live seed. It is the responsibility of the
Contractor to calculate and apply the actual pure live seed poundage based on the label
attached to each bag of seed.

c. The wood fiber must be made of 100% hard or soft wood which does not contain
reprocessed wood or paper fibers. Wood fibers should be 0.15 inches in length and a
minimum of 50% of the fibers should be retained on a twenty "five-mesh screen. Shall

be applied at the specified rates per acre,

d. Mix fertilizer as required into the hydroseeding slurry.

e. Ensure the dye does not contain growth or germination inhibiting chemicals.

f. All Bahia grass seed shall have a minimum pure seed content of 95% with a minimum
germination of 85% and contain less than 0.5% weed and crop seed.

g. Bermuda grass seed shall be of common variety with a minimum pure seed content of

95% and a minimum germination of85%, and Hybrid 419,

li. Annual Type Ryegrass shall have a minimum pure seed content of 95% with a
minimum germination of 90% and a maximum of 150 noxious seeds per pound.

1. A minimum of 1500 ponnds/acre ofmulch shall be applied to any seeded area.

J, Tackifier will be required on slopes greater than 3:1.

570-9 Basis of Payment
Payment for fertilizer, seed, and mulch will be by a single pay item for "seed and mulch."
Applications of all items will be to appropriate standards applicable for the season. Cost of netting
or soil to hold mulch on 3:1 or greater slopes shall be included in the bid item unit cost.

SECTION 580 LANDSCAPING

580-1 Description.

Furnish, install, establish and maintain landscaping as indicated in the Contract Documents.

The allowable Contract Time is two separate phases called Installation Period and Establishment
Period. The Installation Period precedes the Establishment Period and is the allowable Contract
Time minus the one-year Establishment Period.

Failure to complete the installation and establishment oftlie landscaping within allowable Contract
Time will result in liquidated damages being assessed and withheld in accordance with the
agreement and as contained in tins section.
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The one-year Establishment Period will begin when plants have been installed and accepted by the
Engineer regardless of the duration of the time used for the Installation Period.

580-2 Materials.

580-2.1. Grade Standards and Conformity with Type and Species: Only use plant materials
purchased from Florida commercial nursery stock that comply with all required inspection, grading
standards, and plant regulations in accordance with the latest edition of the Florida Department of
Agriculture's "Grades and Standards for Nursery Plants.

Unless otherwise specified, minimum grade for all plants is Florida No. 1. All plants must be the
specified size and grade at the time of delivery to the site.

Use only plants that are true to type and species, free offungal infection and disease, and ensure

that tlie plants not specifically covered by Florida Department of Agriculture's "Grades and
Standards for Nursery Plants" conform in type and species with the standards and designations in
general acceptance by Florida nurseries. Submit a list of nurseries where plants are tagged, including
contact information and location. The Engineer and Contractor may visit tlie nursery sites to inspect

representative samples of plant material and lock tag the example plants. Prior to planting, provide
the Engineer with a certification fi'om the supplying nursery that all plant materials have been
purchased from Florida commercial nursery stock.

A minimum of two plants of each species on each shipment must be shipped with tags stating the
botanical nomenclature and common name of the plant. Should discrepancies arise between

botanical nomenclature and common name, the botanical name will take precedence.

Roof Ball Sizes for Field Grown Palms

Palm Type

SabalPalm*

Coconut Palm

Queen Palm

All Other Field |
Grown Palms

Overall Height

N/A

N/A

N/A
<15'OA

15'-25'OA

26'-30'OA

30'

Root Ball Radius from
Trunk

Per Florida Grades &
Standards

Per Florida Grades &
Standards

24"

12"

16"

18"

24"

Root Ball Depth

Per Florida Grades &
Standards

Per Florida Grades &
Standards

24"
18"

24"

30"
36"

* Sabal palms (Sabal palmetto) specified as being "Regenerated Palms" as shown on the Plant
Schedules shall be minimum Florida no, 1 grade unless noted otherwise. Tlie root ball width shall
be, at a minimum, equal to twice the diameter of the trunk as measured at the base. The root balls

shall have new, regenerated, round-tipped roots that have emerged from the root initiation zone.

Roots shall be whitish-yellow in color, have tapered ends and be present on all sides of ttie root
ball.

To qualify as "Regenerate Palms," sabal palms sliall have been placed in containers or be

contained within "plastic fabric or film material", or approved equal, after field harvesting and
during the root regeneration period. They sliall have a minimum of three fully expanded new fronds
that have not been pruned. Fully expanded new fronds shall meet the mininuim requirements to be

considered "excellent leaves", as defined by ttie glossary of terms in the latest edition of tlie Florida
Department of Agriculture and Consumer Services Grades and Standards for Nursery Plants -Palms

and Cycads.

580-2.2 Inspection and Transporting; Move nursery stock in accordance with all Federal and State

regulations and accompany each shipment with the required inspection certificates. Submit
inspection certificates to the Engineer.
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580-2.3 Water: Meet the requirements of Section 983.

580-2.4 Mulch: Use of cypress mulcli is prohibited.

580-2.5 Soil: Remove all unsuitable soil and debris to root ball depth. Replace soil meeting the
requirements of Section 987.

580-3 Installation.
580-3.1 (Reserved)
580-3.2 Delivery: All plant materials must be available for inspection prior to planting.

580-3.3 Layout; The location of plants as shown in the Contract document, are approximate. At no

cost to the Department adjust final locations when directed by the Engineer to accommodate
unforeseen field conditions or to comply with safety setbacks and requirements.

Prior to commencing any excavation or planting, mark proposed mowing limits, planting beds and
individual locations of trees and palms as shown in the Contract Documents. Notify the Engineer
when marking is complete.

Make no changes to the layout, materials or any variations of plant materials from the Contract
Documents without the Engineer's written approval.

580-3.4 Soil Drainage: All planting holes and beds must drain sufficiently prior to installing any
plants. Immediately notify the Engineer of drainage or percolation problems before plant
installation.

580-3.5 Planting: Meet the requirements of the Contract Documents.

580-3.6 Repair and Restoration: Repair and restore existing areas disturbed by installation,
establishment or maintenance activities. Where new turf is required to restore and repair disturbed

areas, meet the requirements of Section 570.

580-3.7 Disposal of Debris: Remove and dispose of all debris and excess material generated from
the installation of plants at the end of each day's work and in compliance with all Federal, State and
Local laws and ordinances.

580-3.8 Reporting: Certify monthly on a form provided by the Department, "Landscape Monthly
Inspection Form" that the plants have been installed and are being established and maintained in
accordance with the Contract Documents.

580-3.9 Establishment Plan: Not less than 45 days prior to the scheduled completion of the
installation, submit an Establishment Plan to the Engineer for review and comment. Installation will
be considered complete only when the Establishment Plan has been accepted by the Engineer.
Specifically describe the methods, activities, materials and schedule to achieve establishment and
inspection of plants and incidental landscaping as described in 580-4. Acceptance of die
Establishment Plan is not a release from responsibility for the overall establishment and maintenance
of the landscape area as required in the Contract Documents, Perform any ancillary activities that

may be required to adequately establish and maintain the plants and landscape area.

580-3.10 Installation Completion: To allow time for scheduling inspection of installation, provide
the Engineer with no less than seven calendar days advance notice of completion of installation of
all plants. Upon completion of installation of plants and incidental landscaping, certify on a form
provided by the Department, "Contractor Certification of Installation" that the landscaping has been
installed and is being established in accordance with the Contract Documents.
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580-4 Establishment.
580-4.1 Establishment Period: The establishment period is defined as the entire one year after
installation of all plants and incidental landscaping. The establishment period will begin upon
acceptance by the Engineer of the Establishment Plan and the complete installation of the
landscaping.

During the establishment period:
Keep all plants watered, fertilized, mulclied, pruned, and staked and guyed as necessary to

assure specified minimum grade of Florida No. 1 throughout the duration of the project
construction period and establishment period,

Keep all plants pruned to maintain plant health, clear visibility of signs, traffic signals, safe
sight distance at intersections and driveways, safe and operational horizontal and vertical
clearance from roadways, sidewalks, utilities, light poles, traffic control signals and
devices, toll equipment and facilities, mechanical equipment, fences, walls and drainage

structures, and to provide unobstmcfred access. Pruning shall conform to ANSI A300 Part

1 Standards. Pruning shall be performed by an International Society ofArboriculture (ISA)
Certified Arborist or person with documentation of equivalent or greater expertise. Prior to
pei-forming pruning activities provide proof of the individual's active arborist certification
or other credential to the Engineer for approval.

Keep the landscape areas as defined in the plans, including individual plant locations and
planting beds, free of litter, debris, excess material and undesirable vegetation.

Keep landscape bed edges correctly located and trimmed, and the mulch groomed and
replenished as specified in tlie Contract Documents,

Operate and maintain all components of any irrigation system when installed as part of the Contract.

Remove staking and guying from all fully established plants unless otherwise directed by
the Engineer.

Continue any mowing and litter pick up of the turf areas as depicted and specified in the
Contract Documents.

580-4.2 Inspection and Reporting Requirements: During the establishment period, inspect and
certify monthly on the Department's "Landscape Monthly Inspection Form" that tlie landscaping is
being established per the Contract Documents.

During the establishment period, the Engineer will perform quarterly inspections to verify that tlie
landscaping is being established per the Contract Documents.

580-5 Remedial Work.

Perform all necessary remedial work at no cost to the Department. Use replacement plants of the

same species and planting medium as the plant being replaced and as specified in the Contract
Documents, Replacement plant size must match the size of the adjacent grown-in plants oftlie same

species and variety which may be larger than the initially installed size.

During the establishment period, the establishment time for replacement plants shall be tlie
remaining establishment period or 90 days after date of replacement installation acceptance,
whichever is greater.

Approval of remedial work does not relieve the Contractor from continuing responsibility under tlie
provisions of this Section. At the end of the contract period when all contract requirements are met,

the Engineer will release the Contractor from further remedial work.
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580-6 Failure to Perform.

Upon receipt of the monthly inspection form or after inspection by the Engineer, a daily deduction
of 0.274% per calendar day of the remaining establishment amount in 580-8.2 will be assessed and
forfeited if full compliance with 580-4 is not achieved. The daily deduction will continue until full
compliance is achieved to the Engineer's satisfaction.

Should the Contractor fail to timely and satisfactorily perform any remedial work associated with
landscaping during the establishment period, the Department will reduce the payments scheduled
during the establishment period by a deduction of 0.274% per calendar day of the remaining
establishment amount in 580-8.2.

580-7 Method of Measurement.

580-8.1 Installation: The quantity to be paid will be the quantity of plants or trees installed.

580-8.2 Establishment: The quantity to be paid will be in equal monthly payments for plants or trees
maintained during the establishment period.

580-8 Basis of Payment.

Price and payment will be fiill compensation for all work and materials specified in this Section
including all ancillary work and materials necessary to meet tlie contract requirements..

580-8.1 Payment during the Installation Period: Seventy-six percent of the bid amount will be paid
during the installation period for work completed and accepted.

580-8.2 Payment during the Establishment Period: Up to twenty-four percent of the total contract
price will be paid in accordance with 580-7 during the establishment period Payment during the
establishment period will be made in 12 equal monthly payments, less any deductions assessed in
accordance with 580-6.

SECTION 660 VEHICLE DETECTION SYSTEM

All loops shall be 30 ft in length unless otherwise noted in the plans.

SECTION 665 PEDESTRIAN DETECTOR SYSTEM

All detectors shall be Pelco Model SP-1090-FL unless otherwise noted in the plans.

SECTION 690 REMOVAL OF EXISTING TRAFFIC SIGNAL
EQUIPMENT

Add 2013 Specification with the following addition as follows.

690-1 Description.

Remove existing traffic control signals and devices including electrical and electronic equipment,
supporting hardware and structures, electrical wiring, conduit, and all other elements specified and

required to clear the areas of concern for new installations.

When removing existing traffic signals and devices, salvage and protect all equipment and materials
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designated for removal in the Contract Documents.

690-2 Ownership.

The County retains ownership of the equipment removed unless otherwise stated in the plans. Tliis

section shall include the delivery of the equipment to the Alachua County Public Works Compound
at 5620 NW 120lh Lane or the City ofGainesville Public Works Compound at 405 NW 39th Avenue
at tlie County's discretion. Delivery sliall be coordinated with the County Inspector.

690-3 General Removal Operations.

Remove and salvage all equipment, appurtenances, and materials designated in the Plans to remain

the property of the County or other owner,

Where the removals require excavation, backfill, compact, and level the excavated areas (unless to

be used as areas for other installations) so as to form a smooth contour, uniform in density with

adjacent ground areas.

Where the removal operations require the removal or dishtrbance of overlying pavement, curb,

grass, or sidewalk, remove sucli pavement and subsequently replace it in kind (or equivalent).

Remove, handle, and transport electronic equipment to be removed with all due care. Correct any

damage to such equipment caused by negligence at no expense to the County regardless of whether
the damage occurs before or after removal of the equipment.

When removing all electronic equipment, also remove all attaching devices and all other devices

and auxiliaries related to the electronic unit which the County does not require to remain in place
for use with replacing equipment.

Perform all removals in such a manner as to not damage or disturb adjacent property, utilities, or

other equipment.

When replacing existing functioning installations with new installations, do not remove the existing
installations until tile new installations are in place and operating or until temporary traffic control
approved by the Engineer is in place.

Notify the proper authorities or the owners of affected adjacent installations at least 24 hours in
advance of any removal operations which might endanger or otherwise affect the operations of their

facilities,

When the Contract Documents indicate that owners (or others) will remove tlieir own poles,

carefully remove and handle all equipment from such poles prior to such removal of the poles.

690-4 Specific Removal Operations.
690-4.1 Removal of Poles: Remove direct burial, strain poles, steel strain poles, mast arm and

monotube assemblies and associated foundations as specified in tlie Plans. Obtain the Engineer's
approval for ttie removal process before beginning any removal work, Ttiese requirements do not

apply to poles used for highway lighting, unless they are jointly used to support traffic control
signals and devices, signal mast arm, or span wire assemblies.

Accomplish the removal process of each pole/foundation in such a manner as not to result in a safety

hazard to motorists or adjacent property or damage to existing utilities. Ensure that all utilities have
been located prior to removal.

When shallow pole removal is specified in the Plans, ensure the remaining pole/foundation and any
protrusions, such as pole keys, dead men, guying apparatus, conduit, anchor bolts, or reinforcing
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steel, are removed to a minimum depth of 4 feet below existing grade.

When deep pole removal is specified in the Plans completely remove each pole including the
foundation and all accessories or attachments, sucli as pole keys, dead men, guying apparatus,

conduit, anchor bolts, and reinforcing steel.

Do not remove or disturb utility poles located within the right-of-way.

690-4.2 Removal of Signal Pedestal: Remove each signal pedestal and associated foundations as
specified in the
Plans. Obtain the Engineer's approval for the removal process before beginning any removal work.

Accomplish the removal process of each pedestal/foundation in such a manner as not to result in a
safety hazard to motorists, pedestrians or adjacent property or damage to existing utilities. Ensure
that all utilities have been located prior to removal.

Completely remove each pedestal including the foundation and all accessories or attachments, such
as pole keys, conduit, anchor bolts, and reinforcing steel.

690-4.3 Removal of Controllers and Cabinets: When removing controller assemblies, also remove

the cabinet. For base mounted cabinets, completely remove the concrete base and technician pad.

Prior to removal, conduct an inventory of the cabinet and all cabinet contents, including
identification of the model number and serial numbers of each item. Submit the inventory list to the
Engineer for retention by the Department and provide a copy of the list to the equipment owner.

690-4.4 Removal of Signal Heads (Vehicular and Pedestrian): Remove all signal head assemblies
and attachment hardware in such a manner as to avoid unnecessary damage.

690-4.5 Removal of Detectors (Vehicular and Pedestrian): Divide the removal of detector
assemblies into the following categories:
(a) Vehicular detector assemblies: When the removal ofvehicular detector assemblies is specified
in the Contract Documents, remove the amplifier from the controller cabinet, the loop, and the lead-

in wiring that is in the conduit and pull boxes.

When removing pressure type vehicular detector assemblies, remove the amplifier and the detector

pad and its framework from the roadway pavement. After removing such detector assemblies, repair

the roadway areas by backfilling and framping with an approved asphalt concrete mix or concrete
pavement mix so as to restore the roadway to the satisfaction of the Engineer.

When removing non-intrusive detectors that are not embedded in or under pavement, remove the

roadside detector assembly, cabling, mounting hardware, and detector electronics in cabinet.

(b) Pedestrian detector assemblies: Include in the removal of pedestrian detector assemblies the
removal of the push button detector, sign, and all mounting hardware, including the supporting post
and foundation.

690-4.6 Removal ofMast Arms and Span Wires: Disconnect the mast arms and span wires carefully

at the pole and salvage all usable hardware and attachment devices as determined by the Engineer.
Remove all devices supported by tlie mast arm or span wire (including wiring) prior to the removal
of the mast arm or span wire.

For integrally installed mast arms and mast arm poles, remove the pole and mast arm combination

as a unit after removing the devices supported by the mast arms.
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690-4.7 Removal of Cabling and Conduit: After removing the conductor cable and conduit, carefully
stub, or protect with other appropriate procedures, the remaining conductor cable and conduit at the

point of removal.

If the removal of any cables and conduit requires excavation, restore disturbed areas compatible

with adjacent ground areas.

690-5 Transporting and Storing Removed Equipment.
When the Contract Documents specify special handling, deliver equipment and materials that are
not stipulated to be reused in the new installations to the locations designated in the Contract. When
the Contract Documents note no special handling, stockpile or dispose of the removed materials as

approved by the Engineer. The Engineer will determine ownership of removed equipment and will
approve of the removal of any salvaged equipment from the project in advance.

Provide disposal areas and dispose of removed concrete strain poles in such areas.

690-6 Method of Measurement.

690-6.1 General: The quantities to be paid for will be measured in accordance with the different
work tasks required in this Section. The Contract unit price for each different work task as specified
in the Contract Documents will include all labor and equipment required to remove the specified
items specified by the pay item numbers.

690-6.2 Remove Poles:

690-6.2.1 Pole Removal Shallow: The quantity to be paid for will be the removal of each
pole including the foundation and all accessories or attachments to a depth not less than 4 feet below
existing grade.

690-6.2.2 Pole Removal Deep: The quantity to be paid for will be the complete removal of
the pole and foundation including all accessories or attachments.

690-6.3 Remove Signal Pedestal: The quantity to be paid for will be the complete removal of each
pedestal including the foundation and all accessories or attachments,

690-7 Basis of Payment.

Prices and payments will be full compensation for all work specified in this Section.

SECTION 700 HIGHWAY SIGNING

When the contractor has the option for signpost type, the signpost type shall be 21b/ft U-Channel.

E-04 LAYING OUT THE WORK

The Contractor shall be responsible for establishing all lines and grades together with all reference points as
required by the various trades for all work under this Contract. All required layout, both horizontal and vertical,
shall be completed by a Land Surveyor, or by someone under the responsible charge of a Land Surveyor, who

is registered in the State of Florida, Layout work may be completed by a party other than a registered Land
Surveyor with approval from the County Engineer. Work completed via layout not performed by a registered
Land Surveyor shall be verified by an "as-built" survey completed by a Land Surveyor, or by someone under

responsible charge of a Land Surveyor, who is registered in the State of Florida. "As-built" work found to be
out of compliance with the construction plans or specifications shall be removed and reconstructed at the

Contractor's expense. The construction plans and right-of-way maps, if available, are at the Public Works

Department for review. Survey control points disturbed or destroyed by the Contractor shall be replaced by the
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Contractor's Surveyor at the Contractor's expense. Survey monuments, markers or other sui'vey control points,

which will be removed by construction, shall be properly referenced to the right-of-way line prior to removal.

Reference monumentation for all survey control shall be provided to the County upon project completion.

E-05 TESTING

All testing shall be performed by the County except for pre "qualification testing of materials required by the
FDOT Specifications, and testing required at the Contractor's expense in accordance with the Non-Technical

Specifications. All costs incurred for services of a County contracted independent testing laboratory for any
failing tests shall be billed directly to the Contractor or deducted from contract payments,

E-06 PAY ITEM SPECIAL CONDITIONS & SPECIAL PAY ITEMS

Video Documentatiou
Provide a digital video recording of the pre-constmction conditions throughout the project limits. Provide a
digital photo log or video of project activities, with heavy emphasis on potential claim items/issues and on
areas ofreal/potential public controversy. This work shall be paid under the bid item for mobilization.

Paiut and ThermoDlastic Pay Items
Paint pay items are for initial (single) application of marking on the final surface; thermoplastic shall be placed
30 days thereafter.
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EXHIBIT 3: PAYMENT BOND FORM

CONTRACTOR (PRINCIPAL)
COMPANY (LEGAL NAME):
PRINCIPAL BUSINESS ADDRESS (No PO Box):
TELEPHONE NUMBER:

SURETY
COMPANY (LEGAL NAME):
PRINCIPAL BUSINESS ADDRESS (No PO Box):
TELEPHONE NUMBER:

OWNER (OBLIGEE)
NAME: Alachua County Board of County Commissioners
PRINCIPAL BUSINESS ADDRESS: 12 S.E. First Street, Gainesvllle, Florida 32601
TELEPHONE NUMBER: 352-374-5204

CONTRACT DETAILS
CONTRACT NO.:
DATE EXECUTED:
AMOUNT:
GENERAL DESCRIPTION:
STREET ADDRESS OF PROJECT:
PO NO., RFP, OR INVITATION TO BID NO.:

BOND
BOND NUMBER:
DATE:
AMOUNT:

KNOW ALL MEN BY THESE PRESENTS:
That Principal, hereinafter called Contractor, and Surety, as identified above, are bound to Alachua

County, Florida, as Obligee, and hereinafter called the County, in the amount identified above, for the

payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors
and assigns Jointly and severally.

This payment bond is executed pursuant to §255.05, Florida Statutes, and claimants must comply

with the notice and time limitations of §255.05(2) and §255.05(10), Florida Statutes.

WHEREAS, Contractor has by written Contract entered into a Contract, identified above, with

Alachua County, which Contract Documents are by reference made part hereof, and for the purposes of this

Bond are hereafter referred to as the "Contract,

THE CONDITION OF THIS BOND is that if Contractor promptly makes payments to all persons
defined in §713.01, Florida Statutes, who furnish labor, materials and supplies used directly or indirectly

by Contractor in the performance of the Contract; then CONTRACTOR'S OBLIGATION SHALL BE
VOID; OTHERWISE, IT SHALL REMAIN IN FULL FORCE AND EFFECT.

The surety hereby waives notice of and agrees that any changes in or under the Contract and

compliance or noncompliance with any formalities connected with the Contract or the changes do not affect

surety's obligation under this bond.

The provisions of this bond are subject to the notice and time limitations of §255,05(2) and
§255.05(10). In no event will the Surety be liable in the aggregate to claimants for more than the penal
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sum of this Payment Bond, regardless of the number of suits that may be filed by claimants.

Signed and sealed this_day of_, 20,

CONTRACTOR (PRINCIPAL)
Signed, sealed and delivered in the presence of:

By:.

Witnesses as to Contractor

Name:

Title:_
STATE OF.
COUNTY OF
Sworn to (or affirmed) and subscribed before me by means of D physical presence or D online

notarization, this day of_, 20_, by

Signature of Notary Public

Printed Name of Notary Public

Personally Known OR Produced Identification

Type of Identification Produced:

SURETY
SIGNATURE:

SEAL
PRINTED NAME AND TITLE: ATTORNEY IN FACT
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EXHIBIT 4: PERFORMANCE BOND FORM

CONTRACTOR (PRINCIPAL)
COMPANY (LEGAL NAME):
PRINCIPAL BUSINESS ADDRESS (No PO Box):
TELEPHONE NUMBER:

SURETY
COMPANY (LEGAL NAME):
PRINCIPAL BUSINESS ADDRESS (No PO Box):
TELEPHONE NUMBER:

OWNER (OBLIGEE)
NAME: Alachua County Board of County Commissioners
PRINCIPAL BUSINESS ADDRESS: 12 S.E. First Street, Gainesville, Florida 32601
TELEPHONE NUMBER: 352-374-5204

CONTRACT DETAILS
CONTRACT NO.:
DATE EXECUTED:
AMOUNT:
GENERAL DESCRIPTION:
STREET ADDRESS OF PROJECT:
PO NO., RFP, OR INVITATION TO BID NO.:

BOND
BOND NUMBER:
DATE:
AMOUNT:

KNOW ALL MEN BY THESE PRESENTS:
That Principal, hereinafter called Contractor, and Surety, as identified above, are bound to Atachua

County, Florida, as Obligee, and hereinafter called the County, in the amount identified above, for the

payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors
and assigns Jointly and severally.

WHEREAS, Contractor has by written Contract entered into a Contract, identified above, with

County, which Contract Documents are by reference made a part hereof, and for the purposes of this Bond
are hereafter referred to as the "Contract";

THE CONDITION OF THIS BOND is that if Contractor:
1. performs the Contract between Contractor and County, at the times and in the manner

prescribed in the Contract; and
2. pays County all losses, damages, including liquidated damages and damages caused by delay,

expenses, costs and attorney's fees including appellate proceedings, that County sustains as a result of
default by Contractor under the Contract; and

3. performs the guarantee of all Work and materials furnished under the Contract for the time
specified in the Contract; then THIS BOND IS VOID, OTHERWISE IT REMAINS IN FULL FORCE
AND EFFECT.

Whenever Contractor shall be, and is declared by County to be, in default under the Contract, and

County having performed County's obligations there under, the Surety may promptly remedy the default,

or shall promptly;
1. complete the Contract in accordance with its terms and conditions; or
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2. obtain a bid or bids for completing the Contract in accordance with its terms and conditions,

and upon determination by Surety of the lowest responsible bidder, or, if County elects, upon determination

by County and Surety jointly of the lowest responsible bidder, arrange for a Contract between such Bidder
and County, and make available as work progresses sufficient funds, paid to County, to pay the cost of

completion and other costs and damages for which the Surety may be liable hereunder.

No right of action shall accrue on this bond to or for the use of any person of corporation other than
County named herein.

The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time,
alterations or additions to the terms of the Contract or other Work to be performed hereunder, or the

specifications referred to therein shall in any way affect its obligations under this bond, and it does hereby
waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract

or to Work or to the specifications.

This instrument shall be construed in all respects as a common law bond. It is expressly understood

that the time provisions and statute of limitations under §255.05, Florida Statutes, shall not apply to this
bond.

In no event will the Surety be liable in the aggregate to Obligee for more than the penal sum of this
Performance Bond regardless of the number of suits that may be filed by Obligee.

Signed and sealed this_day of_, 20_.

CONTRACTOR (PRINCIPAL)
Signed, sealed and delivered in the presence of:

By:.

Witnesses as to Contractor Name: Title:

STATE OF
COUNTY OF
Sworn to (or affirmed) and subscribed before me by means of D physical presence or D online notarization,

this day of_,20_, by_.
Signature of Notary Public

Printed Name of Notary Public

Personally Known OR Produced Identification
Type of Identification Produced:

SURETY
SIGNATURE:

SEAL

PRINTED NAME AND TITLE:
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EXHIBIT 5: CLOSEOUT CHECKLIST
Contract Closeonf occurs when all obligations are met and all legal, admimsfrafive, and managerial tasks are executed.

Contract No. 14491 - #14491 - NW/NE 53rd Avenue Milling and Resurfacing from US Highway
441 to State Road 24
Complete all applicable items.

ACTION/ITEM

General Requirements (Should be
required on most Contracts)

All contractual obligations are completed
(include list of exceptions as an aUachmenl)

All invoices, except for the final, are
submitted and paid

All testing reports have been received and

analyzed

Final amount paid via this Contract

Parties agree that no claims, issues, or
unresolved matters exist on the contract

Contract Specific Requirements (All may

not apply)

All inspections are completed and accepted

Any County-furnished property is returned

The contractor has closed any subcontracts
that may exist

All sub-contractor(s) have been paid in full
(indncfe a fable ofsub-contractor(s) names
wilh total cnnonfi/s paid to each as cm
adachmenf)

Any access or security badges and keys are
relumed and are accounted for

All warranties, training material, or other
final deliverables are obtained

All Bond requirements have been met

Certificates of substantial completion or
final completion are obtained

Other administrative or conlraclual

requirements are met (incfncfe /isi qfilems

as cm allachmenl)

Date Completed
(by Vendor)

Vendor

(initials)
County

(initials)

CONTRACT ADMINISTRATOR APPROVAL TO CLOSEOUT CONTRACT

Vendor/Contractor Signature Date

Department Administrator Signature Date
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EXHIBIT 6: CONTRACTOR'S FINAL PAYMENT AFFIDAVIT FORM

STATE OF.
COUNTY OF

Before me, the undersigned authority, personally appeared _, who after being duly

sworn, deposes and says:

(1) He or she is the (title) _, of_, which
does business in the State of Florida, hereinafter referred to as the "Contractor,"

(2) Contractor, pursuant to that certain Contract No. 14491 ("Contract") with Alachua County, a charter
county and political subdivision of the State of Florida, hereinafter referred to as the "Owner," has furnished

or caused to be furnished labor, materials, and services for Invifation to Bid No. 25-488-LC (Rebid); Project

No. 919-7907. #] 4491-NW/NE 5 3rd Avenue Millmg and Resurfacing from US Highway 441 toSfateRoad
24, Contract No. 14491, as more particularly set forth in said Contract.

(3) This affidavit is executed by the Contractor in accordance with §713.06 of the Florida Statutes for the
purposes of obtaining final payment from the Owner in the amount of $

(4) Contractor certifies, represents and warrants that it has paid all persons defined in §713.01, Florida

Statutes, who furnished labor, services, or materials for the prosecution of the Work provided for in the
Contract ("Claimants"), all amounts owed them from any previous payments received by Contractor from

the Owner and has not withheld any such amounts.

(5) Contractor certifies, represents and warrants that all Work to be performed under the Contract has been

fully completed, and all Claimants have been paid in full.

(6) In accordance with the Contract Documents and in consideration of $_ paid,

Contractor releases and waives for itself and all Claimants, including their successors and assigns, all claims

demands, damages, costs and expenses, whether in contract or in tort, against Owner relating in any way to

the performance of the Contract.

(7) Contractor certifies, represents and warrants for itself and its subcontractors, materialmen, successors
and assigns, that all charges for labor, materials, supplies, lands, licenses and other expenses for which

Owner might be sued or for which a lien or a demand against any payment bond might be filed, have been

fully satisfied and paid.
(8) Contractor agrees to indemnify, defend and save harmless Owner from all demands or suits, actions,

claims of liens or other charges filed or asserted against Owner arising out of the performance by Contractor

of the Work covered by the Contract.

Contractor:

By:

Its:

Date:

Witnesses
[Corporate Seal]

STATE OF
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EXHIBIT 7: FINAL PAYMENT BOND WAIVER FORM

WAIVER OF RIGHT TO CLAIM AGAINST THE PAYMENT BOND (FINAL PAYMENT)

OWNER: Alachua County, a charter county and political subdivision of the State of Florida

CONTRACTOR:Watson Construction Company, LLC

PROJECT: Contract No. 14491 ("Contract") for labor, materials, and services for Invitation to Bid No.

25-488-LC (Rebid); Project No. 919-7907, M4491 - NW/NE 53rd Avenue Mfllmg and
Resurfacing from USHighway441 to State Road 24, Contract No. 14491.

The undersigned Claimant, for itself and its successors and assigns, and in consideration of the final

payment made in the amount of $_, hereby waives and releases its right to
claim against the payment bond, and further waives, releases and discharges the Owner and Contractor

from any and all claims, demands, obligations, damages, actions, and causes of action, direct or indirect, in
law or in equity, for labor, ser/ices or materials furnished through _(insert
date) to_, on the job ofAIachua County, a charter county and political subdivision

of the State of Florida, for improvements associated with the above referenced Project.

DATED ON

Claimant:

By:.

CName)
Title:

(Print Title)

STATE OF.
COUNTY OF
Sworn to (or affirmed) and subscribed before me by means of D physical presence or D online

notarization, this day of_, 20_, by

Signature of Notary Public

Printed Name of Notary Public

Personally Known OR Produced Identification
Type of Identification Produced:
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EXHIBITS: INSURANCE

TYPE "A" mSURANCE REQUIREMENTS
"ARTISAN CONTRACTORS / SERVICE CONTACTS"

The Contractor shall procure and maintain for the duration of this contract insurance against claims
for injuries to persons or damages to property, which may arise from or in connection with the

performance oftheWorkhereunder by the contractor/vendor, his agents, representatives, employees
or subcontractors.

COMMERCIAL GENERAL LIABILITY

Coverage must be afforded under a per occurrence form policy for limits not less than $1,000,000

General Aggregate, $1,000,0000 Products / Completed Operations Aggregate, $1,000,000 Personal and
Advertising Injury Liability, $1,000,000 each Occurrence, $50,000 Fire Damage Liability and $5,000
Medical Expense.

AUTOMOBILE LIABILITY

Coverage must be afforded including coverage for all Owned vehicles, Hired and Non-Owned
vehicles for Bodily Injury and Property Damage of not less than $1,000,000 combined single limit each
accident.

WORKERS COMPENSATION AND EMPLOYER'S LIABILITY

Coverage to apply for all employees at STATUTORY Limits in compliance with applicable state
and federal laws; if any operations are to be undertaken on or about navigable waters, coverage must be
included for the USA Longshoremen & Harbor Workers Act.

Employer's Liability limits for not less than $ 100,000 each accident; $500,000 disease policy limit
and $100,000 disease each employee must be included.

BUILDER'S RISK/INSTALLATION FLOATERS (when applicable)

When this Agreement includes the construction ofand/or the addition to a permanent structure or
building; including the installation of machinery and/or equipment, the following insurance coverage must

be afforded:

Coverage Form: Completed Value, All Risk in an amount equal to 100% of the value upon
completion or value of equipment to be installed.

When applicable: Waiver of Occupancy Clause or Cessation of Insurance clause. Flood Insurance

as available under the National Flood Insurance Program.

EMPLOYEE FIDELITY COVERAGE (only applicable to vendors whose employees handle funds)

Employee Dishonesty coverage must be afforded for not less than $500,000 Blanket all employees ISO
Form
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OTHER INSURANCE PROVISIONS
The policies are to contain, or be endorsed to contain, the following provisions:

I Commercial General Liability and Automobile Liability Coveraees

a. The Alachua County Board of County Commissioners, its officials, employees and volunteers

are to be covered as an Additional Insured as respects: Liability arising out of activities performed by or on

behalf of the Contractor/Vend or; to include Products and/or Completed Operations of the
Contractor/Vendor; Automobiles owned, leased, hired or borrowed by the Contractor.

b. The Contractor's insurance coverage shall be considered primary insurance as respects the

County, its officials, employees and volunteers. Any insurance or self-insurance maintained by the County,
its officials, employees or volunteet's shall be excess ofContractor/Vendor's insurance and shall be non-

contributory.

II All Coveraees

The Contractor/Vendor shall provide a Certificate of Insurance to the County with a thirty (30) day
notice of cancellation. The certificate shall indicate if cover is provided under a "claims made" or "per

occurrence" form. If any cover is provided under claims made from the certificate will show a retroactive

date, which should be the same date of the contract (original if contact is renewed) or prior,

SUBCONTRACTORS

The Contractor/Vendor shall be responsible for all subcontractors working on their behalf as a

condition of this Contract. All subcontractors of the Contractor/Vendor shall be subject to the same

coverage requirements stated herein.

CERTIFICATE HOLDER: Alachua County Board of County Commissioners

MAIL, EMAIL or FAX CERTIFICATES
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EXHIBIT 8-A: CERTIFICATE OF INSURANCE

^CORD9 CERTIFICATE OF LIABILITY INSURANCE DATEtMM/DD/YYYY)

3/19/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONt-Y AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subjecl (o Ihe terms and conditions of the policy, certain policies may require an endorsement. A statement on
Ihls certifjcafe does not confer rights to the cerilRcale holder In lieu of such endorsemenl(s).

PRODUCER
McGriff-Willlams Insurance
3501-AW. University Ave
Gainesville FL 32607

INSURED WATSCOH-Oll
Watson Construction Company LLC
940 NW 247th Dr
Newberry FL 32669-2545

CONTACT
NAME:

I'S^.Erti: 352-371-7977 _I KtS. nor 352-505-2069

ADDHESS: karen@jmcgriffwilliams corn

IHSURER(S)AFFORD(KG COVERAGE

INSURERA: Bitco Nallonal Insurance Company

INSURERS; Bitco General Insurance Company

iNsuREnc:Zenilh Insurance Company

IN SURER D:

INSURER E:

INSURER F:

NAICB

20109
20095
13269

COVERAGES CERTIFICATE NUMBER: 2092735884 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POUCIES. UMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSRI
LTR

A

B

B

c

A

TTFEOF INSURANCE

x COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE | X j OCCUR

GEML AGGREGATEUMff APPUES PER:

POLICY | X | ^ | | LOG
OTHER:

x

x

AW AUTO

OWNEI

HIRED
AUTOS'

AUTOMOBILELWBILITY

AUTOS ONLY

-E LI

JTO

D
i ON

i ON

IBILITY

-Y

-Y

UMBRELIALIAB

EXCESS LIAB

DED x

s<
At
Ml
At

HEDULED
T03
MOWNED
TOS ONLY

OCCUR

ClAlliAS-MADE

nETEHTONSinomi
WORKERS COMPENSATION
AND EMPLOYERS? LIABlLITTf y, ^
ANYPROPRI ETOTOPARTN ER/EX ECimVE
OFF1C ERWE MBEREXCLUGED7
(Mandatoiy In NH)
H yss. dssaiba under
DESCRIPTION OF OPERATIONS bdow
Inland Marine

\DDl.
IBSC

Y

Y

Y

HIA

SUBS
WVD POLICY NUMBER

CLP 3 752 391

CAP 3 752 332

CLIP 3 752 393

Z133881309

CLP 3 752 391

POLICY EFF
(MM/DDfYYYVl

1/1R025

1/1(2025

1/1R025

1/1Q025

1/1/2025

POLICY EXP
IMM/DDffYYY)

1/1/2026

1/1/2026

1/1/2026

1/1/2026

1/1/2026

LIMITS

EACH OCCURRENCE
DAMAGE TO RENTED
PREMISES (Ea ocCTfrencc)

MEO EXP (Anyone pwson)

PERSONAL & ADV II'UURY

GENERAL AGGREGATE

PRODUCTS - COMP/OP AGO

COMBINED SINGLE WMT
lEaaccidsntl

BONLY INJURY (Per peison)

BODILY INJURV IFefeccidenl)
PROPERTIfDflMAGE
(Peraccidenn

EACH OCCURRENCE

AGOREOATE

PER I I OTH-
STATIH-E I I ER

E-LEACHACCIDEMT

E-L DISEASE. EA EMPLOYEE!

EL DISEASE- POLICY LIMIT
RenledfLeased Equip

S1.000.000

S 500,000

S 10,000

si.ooo.oao

E 2,000.000

S 2,000.000

5

5 1,000.000

s

s

5

s

S 5,000.000

E 5,000,000

s

S 1.000.000

S 1,000,000

51,000.000
$500.000

DESCRIfnON OF OPERATIONSfLOCAIlONSJ VEHICLES (ACORDIOl.AddHhinalRemaikESchedute.tnaybaatladiedlfmoiespacelsfeqLilied)

Agfeemenlff 14191 : (NW/NE 53fd Avenue Milling and Resurfacing from US Highway 441 lo Slate Road 24)

The Alachua Counly Board o( County Commissioners, Us officials, employees and volunteers are an Additional Insured as respects: Liability arising out of
activities performed by or on behalf of the ContfaclorA/endor; to Include Products ancffor Completed Operations ofthe ContractorAfendor; Automobiles owned,
leased, hired or borrowed by Ihe Contractor. Contractors Insurance coverage shall be primary as respects Ihe county, its officials employees and volunteers.
Any Insuranceheldorselflnsufanceheldby Ihe County, H's officials, employees, or volunteers shall be excess of Conlractors/Vendors Insurance and shall be
non-contributory.
3D Days NOC

CERTIFICATE HOLDER

Alachua County Board of County Commissioners
12SE1 Street; Third Floor
GalnesvilleFL 32601

J.

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHOR IZED HEPH ES BHTATiVE

'^JWn^
ACORD 25 (2016/03)

©198B-Z015ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks ofACORD
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THSENDORSEA/EMT CHANGES THE POLICY. PLEASE READ IT CARERJLLY.

TRANSPORTATION CONTRACTORS DCTENDED
UABIUnr COVERAGE

Tliis endorsement modifies insurance provided under the following

COlVIUERaAL GENERAL UABILHY COVERAGE FORM

It is agreed that the provisions listed below apply only Lpon the entry of an
of such provision.

X [ in the box next to the caption

A. | X | Partnership and Joint Venture Extension

B. I X 1 Contractors Automatic Additional Insured
Coverage - Ongoing Operations

C. I X ] ALltomatic Waiver of Subrogation

D. I X I Extended Notice of Cancellation,
Nonrenevwal

E. [ X I Unintentional Failure to Disclose Hazards

F. | X | Broadened Mobile Equipment

G. | X I Personal and Advertising Injury -
Contractual Coverage

H. I X I Nonemployment Dscrirrination

1. I X I Liquor Liability

J. I X I Broadened Conditions

K I X I Automatic Additional Insureds-
Equipment Leases

L | X | Suits /\Qainst D'edges and Barges

M, I X I Insured Contract Bdension-Railroad
Property and Construction Contracts

N. | X j Construction Projed General aggregate
Limits

0. I }( I Fellow Employee Coverage

P. I X I Property Damage Liability -Bevators

Q I X| Care, Custody or Control

R. | X | Bedronic Data Liability Coverage

S. I X I Consolidated Insurance Program
Residual Liability Coverage

T. I X ]ALrtomaticA±litionallnsureds-Managers
or Lessors of Premises

U. I X I Automatic Additional Insureds-State or
Governmerta] agency or Political
Subdivisions - Permits or Authorizations

V. I X 1 Contractors Automatic Additional Insured
Coverage - Corrpleted Operations

W. ] )( I Additional Insured-Engineers, Architects
or Surveyors

A PARTTSERSHIPANDJai\n'VENTUREE)CTB^SION

^Tie following provision is acfcfed to SECTION II-^A/HO IS AN INSURED :

"TVie last full paragraph which reads as follovre:

No person or organization is an insured vwth respect to the conduct of any current or past partnership,
joint venture or limited liability company that is not shown as a Named Insured in the Dedarations.
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is deleted and replaced with the follcwing:

Wth respect to the conduct of any past or present joint venture or partnership not shown as a Named
Insured in the Dedaralions and of v\Nch you are or ware a partner or merrber, you are an insured, but
only with respect to liability arising out of "your vrork" on behalf of any partnership or joint venture not
shown as a Named Insured in the Dedaralions, provided no other similar liability insurance is
available to you for "your wrk' in connection vuth your interest in such partnership or joint venture.

B. CONTRACTORSALTTOIVlATICADDniCNALINSUREDCOVERAGE-ONGOINGOPERATIONS

SECTION II - WHO IS AN INSURED is amended to include as an acklitional insured any person or
organization who is required by written contract to be an acfcjitional insured on your policy, but only with
respect to liability for "bodily injury", "property damage" or "personal and adrertiang injury" caused, in
vitide or in part, by:

1. Your acts or orrissions; or

2, The ads or orrissions of Ihose acting on your behalf;

in Ihe performance of your ongoing operations for the additional insured(s) at the prqject(s) designsded in
the written contract.

Wth respect to the insurance afforded to these acfcGtional insureds, the following additional exdusions
apply:

Tlnis insuranoe does not apply to "bodily injury" or "property damage" occurring after;

1, All work, including materials, parts or equipment furnished in connection with such W3rk, on the
project (other than setvice, maintenance or repairs) to be performed by or on behalf of the ackJitiona]
insured(s) at the location of the covered operations has been oorrpleled; or

2. "TYiat portion of "your work" out of which the injury or damage arises has been put to its intended use
by any person or organization olher than another oontractor or suboontractor engaged in perfomring
operations for a principal as a part of the same project.

This insurance is excess of all other insurance available to the ackiitiona) insured, vWher primary, excess,
oontingent or on any other basis, unless the written contract requires this insurance to be primary. In that
event, this insurance will be primary relative to insurance polices) v\hch designate the additional insured
as a Named Insured in Ihe Dedaratlons and we vull not require contribution from such insurance if the
written contract also requires that this insurance be non-oontributory. But wth respect to all other
insurance under which the additional insured qualifies as an insured or additional insured, this Insurance
will be excess.

Q AUTOMA71CWAIVEROFSUBROGAT10N

Item 8. of SECTION IV - CdVIVERaAL GENERAL UABIUTY CONDITIONS , is deleted and replaced
with the following:

8. Transfer of Rights of Recovery Against Others to Us and Automatic Wah/er of Subrogation.

a If the insured has rights to recover all or part of any payment we have made under this
Coverage Form, those rights are transferred to us. TTie insured must cb nothing after loss to
impair those rights. At our request, the Insured will bring "suit" or transfer those rights to us and
help us enforce them

b. If required by a written contract executed prior to \oss, WQ v\oive any right of recovery we may
have against any person or organization because of paynrents we make for injury or damage
arising out of "your work" for that person or organization.
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D. EXTENDED NCfnCE OF CANCELLATION, NONRENEWAL

Item A2.b. crf Ihe COWIVION POUCY CONDmONS , is deleted and replaced wilh the following:

A.2.b. 60 days before the effective date of the cancellation if WD cancel for any other reason.

Item 9. of SECTION IV - COIVIVERQAL GENERAL UAB1LHY CONDmONS, is deleted and replaced
with the fdlovyng:

9. WHEN WE DO NOT RENEW

a If we choose to nonrenew this policy, we will mail or deliver to the lirst Named Insured shown in
the Dedarations written notice of the nonrenewal not less than 60 days before the expiration
date.

b. If vre do not give notice of our intent to nonrenew as prescribed in a above, it is agreed that you
may extend the period of this policy for a maximum additional sixty (GO) days from its schecMed
expiration date. Vtoe not otherwise prohibited by law, the existing terms, conditions and rates
will remain in effect during that extension pericxJ. It is further agreed thai so long as it is not
othervuse prohibited by law, this one time sbcty day extension is the so)e rernedy and liquidated
damages available to the insured as a result of our failure to give Ihe notice as prescribed in 9.
a above.

E UNIhTTENnONALFAILURETODISCLOSEHAZARDS

Although WQ relied on your representations as to existing and past hazards, if unintentionally you should
fail to disclose all such hazards at the inception date of your policy, ws will not deny coverage under this
Coverage Form because of such failure.

F. BROADENED MOBHJEEQUP1VENT

ltem12.b. of SECTONV-DEFINITIONS . is deleted and replaced with the follovy'ng:

12-b, Vehicles maintained for use solely on or next to prerrises, sites or locations you own, rent or
occupy.

a PERSONAL AND ADVEmiSING INJURY-CONTRACTUAL COVERAGE

Exclusion 2.& of SECTION I, COVERAGES is deleted.

K NONEIVPLOYIVENT DISCRIMINATION

Unless "personal and advertising injury" is excluded from this policy:

Item 14. of SECTION V - DEHWIONS , is amended to include:

"Personal and advertising injury" also means embarrassment or humiliation, mental a" emotional
distress, physical illness, physical innpaimnent, loss of earning capacity or monetary loss, which is
caused by "discrinrinalion."

SECTION V-DEFINITIONS , is amended to include;

"Discrimination" means the unlavrful treatment of individuals based on race, color, ethnic origin, age,
gender or religion.
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Item 2. Exclusions of SECTION 1, COVERAGE B , is amended to include:

"Personal and advertising injury" arising out of "discrirrinalion" directly or indirectly related to the past
errployment, employment or prospeclive errployment off any person or dass of persons by any
insured;

"Personal and advertising injury' arising out of "discrirrination" by or at your, your agenls or your
"employees" diredion or wth your, your agents or your "enployees" knowledge or consent;

"Personal and advertising injury" arising out of "discriminalion" directly or indirectly related to the sale,
rental, lease or sub-lease or prospective sale, rental, lease or sUb-lease of any dvyelling, permanent
lodging or premises by or at the direction of any insured.

Rnes, penalties, specific performance or injunctions levied or imposed by a governmental entity, or
governmental code, law, or statute because of "discrimination."

I. UQUORUABIUTV

BcclusionZc. of SECTION 1, COVERAGE A , is deleted.

J. BROADEhED CONDITIONS

Items 2.a and 2.b. of SECTION IV - COIW/ERQAL GENERAL UABILTT/ CO?ITIONS, are deleted
and replaced v\dth the follovwng:

2, Duties In TTie Event Of Occurrence, Offense, Claim Or Suit:

a. You must see to it that we are notified of an "occurrence" or an offense which may result in a
daim as soon as practicable after Ihe "occurrence" has been reported to you, one of your
officers or an "employee" designated to give notice to us. Notice should include:

(1) How, when and where the "oocurrenoe" or offense took place;

(2) The names and acfcfresses of any injured persons and vulnesses; and

(3) Tlie nature and location of any injury or damage arising out of the "oocurrenoe" or offense.

b. If a daim is made or "suit" is brought against any insured, you must:

(1) Record the spedfics of the daim or "suit" and the date received as soon as you, one of
your officers, or an "ennployee" designated to record such Infonmation is notitied of it; and

(2) Notify us in writing as soon as practicable after you, one of your offioers, your legal
department or an "employee" you designate to give us such notice learns of the claims or
"suit."

ItemZe. isaddedto SECTION IV-COMMERQAL GENERAL UABIUTV CONDITIONS :

2.& If you report an "occurrence" to your vurkers compensation insurer which develops into a liability
claim for v^iich coverage is provided by the Coverage Form, failure to report such "occurrence" to us
at the time of "occurrence" shall not be deemed in violation of paragraphs 2.a, Ib., and 1c.
Hov\ever, you shall give written notioe of this "occurrence" to us as soon as you are made aware of
the fact that this "oocurrenoe" may be a liability daim rather than a workers oonnpensation daim
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K AUTOfVIA-nCADDmONALINSUREDG-EQUIPIVENTLEASES

SECTION II " WHO IS AN INSURED is amended to include any person or organization vw'th whom you
agree in a written equipment lease or rental agreement to name as an additional insured with respect to
liability for 'bodily injury", "property damage" or "personal and advertising injury" caused, at least in part, by
your maintenance, operation, or use by you of the equipment leased to you by such person or
organization, subject to the follovung ackitional exduslons.

The insurance provided to the additional insured does not apply to:

1. "Bodily injury" or "property damage" occurring after you cease leasing the equipment.

2. "Bodily injury" or "property damage" arising out of the sole negligence o\ the ackfitional insured.

3. "Property damage" to:

a Property ovmed, used or occupied by or rented to the ackfitional insured; or

b. Property in the care, custody or control of the acfclitional insured or over which the ackjitional
insured is for any purpose exercising physical control.

TNs insurance is excess of all other insurance available to the adcfilional insured, v^rether primary, excess,
contingent or on any other basis, unless the written contract requires this insurance to be primary. In that
event, this Insurance vwll be primary relative to insurance policy(s) v\tiich designate the additional insured
as a Named Insured in Ihe Dedarations and WQ will not require contribution from such insurance if the
written contract also requires that this insurance be non-contribLrtory. But wth respect to all other
insurance under v\Nch the addilional insured qualifies as an insured or addtional insured, this insurance
will be excess.

L SUITS AGAINST DREDGES AND BARGES

V\fe agree that any "suit" in rem against any dredge or barge owned, operated by or for you, and used in
your operations, shall in all respects be treated in the same manner as though the "suit" wsre against you.

^iis coverage is excess over and above any spedfic insurance an any dredge or barge owned, operated
by or for you, and used in your operations.

IVL INSURED CONTTWCTBOENSION-RAILROAD PROPERTV AND CONSTRLXniON CONTRACTS

Item 9. of SECTION V - DEFINmONS , is deleted and replaced vwth the following.

9. "Insured Contract" means;

a. A conlract for a lease of prerrises. Hovrever, that portion of Ihe contract for a lease of premises
thai indemnifies any person or organization for damage by fire to premises while rented to you
or lenporarily occupied by you wth permission of the owner is not an "insured contract";

b. Asictetrack agreement;

c. Any easement or license agreement;

d. An obligation, as required by ordinance, to indemnify a municipality, except In connection vyth
work for a munidpality;

e. An elevator maintenance agreement;
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f. TTnat part of any other oontract or agreement pertaining to your business (including an
indemnification of a munidpality in connection wth work performed for a munidpality) under
whch you assume the tort liability of another party to pay for "bodily injury' or "property
damage" to a third person or organization. Tort liability means a liability that wsuld be imposed
by law in the absence of any contract or agreement.

Paragraph f. does not include that part of any contract or agreement:

(1) That indemnifies an architect, engineer or surveyor for injury or damage arising out of:

(a) R-epsuing, approving, or failing to prepare or apprwe, maps, shop drawings,
opinions, reports, surveys, fidd orders, change orders or drawings and spedfications;
or

(b) Giving directions or instructions, or failing to give them, if that is the primary cause of
the injury or damage; or

(2) Under vihich the insured, if an architect, engineer or surveyor, assumes liability for an
injury or damage arising out of the insured's rendering or failure to render professional
services, including those listed in (1) above and supervisory, inspection, architectural or
engineering activities.

M CONSTRUCTION PROJECT GENERAL AGGREGATE UMTS

This modifies SECTION HI-UMTTS OF INSURANCE .

A. For all sums v\hch can be attributed only to ongoing operations at a single constnxtion project for
which the insured becomes legally obligated to pay as damages caused by an "occurrence" under
SECTION I - COVERAGE A, and for all medical expenses caused by acddents under SECTION I -
COVERAGE C:

1. A separate Construction Project General Aggregate LJrrit applies to each construction project,
and that limit is equal to the amount of the General Aggregate Urrit shown in the Declarations.

2. TTie Oonslruclion R'pject General Aggregate IJrrit is the most we vyll pay for the sum of all
damages under COVERAGE A, except damages because of "bodily injury' or "property
damage" induded in the "products-completed operations hazard," and for medical expenses
under COVERAGE C regardless of the number of:

a Insureds;

b. Qaims made or "suits" brought; or

c. Persons or organizations making claims or bringing "suits."

3. Ary payments made under COVERAGE A for damages or under COVERAGE C for medical
expenses shall reduce the Construction R'qect General Aggregate U'rrit for that construction
project Such payments shall not reduce the General Aggregate U'rrit shown in (he Declarations
nor shall they reduce any other Construction Prqect General Aggregate Limit for any other
consttuclion project.

4. ~n\Q limits shcwi in the Dedarations for Each Oocurrence, Rre Damage and Medical Expense
continue to apply. HovyBver, instead of being subject to the General Aggregate Um't shown in
the Dedarations, such limits will be subiecl to the applicable Construction R-qject General
Aggregate t-inn't.
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& For all sums v^ich cannot be attributed only to ongoing operations at a single construction project
for which the insured becomes legally obligated to pay as damages caused by an "oocurrenoe"
under SECTION 1 - COVERAGE A, and for all medical expenses caused by accidents under
SECTION I - COVERAGE C :

1. Any payments made under COVERAGE A for damages or under COVERAGE C for medical
expenses shall redLtce the amount available under the General aggregate IJrrit or the Products-
Completed Operations aggregate Limit, whichever is applicable; and

2. Such payments shall not reduce any Construction Project General aggregate Utnt.

C, Payments for damages because of "bodily injury" or "property damage" included in the "products-
completed operations hazard" vull reduce the R'oducts-ConTpIeted Operations Aggregate Urrit, and
not reduce the General Aggregate Lirrit nor the Construction Project General Aggregate Um't.

D. If a construction prq'ect has been abandoned, delayed, or abardoned and then restarted, or if the
autk)rized contracting parties deviate from plans, blueprints, designs, specifications or timetables,
Ihe project wll still be deemed to be Ihe same construction project.

E The proyisions of SECTION III - UMITS OF INSURANCE not otheryvise modified by this
enctorsement shall continue to be applicable.

0. FELLOWBUPLOYEE COVERAGE

Exclusion Ze. Employers Liability of SECTION I, COVERAGE A, is deleted and replaced vyth the
following:

2.e. "Bodily injury" to

(1) An "employee" of the insured arising out of and in the course of:

(a) Employment by the insured; or

(b) Performing duties related to the conduct of the insurecfs business; or

(2) The spouse, child, parent, brother or sister of that "employee" as a consequence of paragraph
(1) above.

TMs exclusion applies:

(1) Wiether the insured may be liable as an employer or in any other capacity; and

(2) To any obligation to share damages with or repay someone else who must pay damages
because of the injury.

This exclusion does not apply to:

(1) Liability assumed by the insured under an "insured contract"; or

(2) Liability arising from any action or orrission off a co-"employee" while that ca-"ennployee" is
either in the course of his or her employment or performing duties related to the oonduct of your
business.

Item 2.0. (1)(a) of SECTION 11" WHO IS AN INSURED , is deleted and replaced with the following:

2.a (1)(a) To you, to your partners or members (if you are a partnership or joint venture) or to your
members (if you are a limited liability oorrpany), or to your "volunteer workers" v^ille
performing duties related to the conduct of your business.
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P. PROPERTY DAIV1AGEUABIUTV-ELEVATORS

"Property damage" liability is changed as follows:

1. Exclusions 2.j.(3) and 2.j.(4) of SECTION I, COVERAGE A , cto not apply to the use of elevators.

2. ~[he insurance afforded by reason of this provision is excess over any valid and collectible property
insurance (including any deductible portion thereof) available to the insured v\helher primary,
excess, contingent or on any other basis, and the OfTMER INSURANCE condition is changed
accordingly.

a CAR^ CUSTODY OR CONTROL

Bcclusion 2.j,4 of SECTION I, COVERAGE A. is deleted and replaced wifh the fdlcwing:

2j.4 Persona] property in the care, custody or control ol the insured. Hovrever, for persona] property in
the care, custocty or control of you or your "employees," this exclusion applies only to that portion of
any loss in excess of $25,000 per occurrence, subject to the followng terms and conditions;

(a) ^ie most that ws w\\ pay under this provision as an annual aggregate is $100,000, regardless
of the number of occurrences.

(b) This provision does not apply to "enrployee" owed property or any property that is missing
where there is not physical evidence to show what happened to the property.

(c) Tlie aggregate linn't for this coverage prcn/ision is part of Ihe General Aggregate Um't and
SECTION III-UIVTTS OF INSURANCE is changed aocordingly.

(d) In the event of damage to or destruction of property covered by this exception, you shall, it
requested by us, replace the property or furnish the labor and materials necessary for repairs
thereto, at actual oost to you, exclusive of prospective profit or overhead charges of any nature.

(e) $2,500 shall be deducted from the total amount of all sums you became obligated to pay as
damages on account of damage to or destruction of all property of each person or organization,
including the loss of use of that property, as a result of each "oocurrence." Our lirrifof liability
under the ehctorsement os being applicable to each "oocurrenoQ" shall be reduced by the
amount of the deductible Indicated abm/e; howeiver, our aggregate linrit of liability under this
provision shall not be reduced by the amount of such deductible. TTie oonditions of the policy,
including those with respect to dirties in the event of "occurrence," daims or "suit" apply
irrespective of the application of the deductible amount. Ws may pay any part or all of the
deductible amount to effect settlement of any daim or "suit" and, upon notification of the action
taken, you shall pronptly reimbjrse us for such part of the deductible amount as has been paid
by us.

R. ELECTRONIC DATA UAB1UT/COVERAGE

A. Exclusion Zp. of COVERAGE A - BODILY INJURY AND PROPOTY DAMAGE UABILHY in
SECTION I-COVERAGES is replaced by the fdlovung:

2. Exclusions

~[Hs insuranoe ctoes not apply to:

p. Access Or Disclosure Of Confidential Or Personal Information And Data-Rdated
Liability

Damages arising out of:
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(1) Any access to or disclosure of any person's or organization's confidential or personal
information, including patents, trade secrets, processing methods, customer lists,
finandal information, credit card intomnation, health information or any other type of
nonpublic Information; or

(2) TTie loss of, loss of use of, damage to, corrupdion of, inability to access, or inability to
manipulate "dectronic data" that does not result from physical injury to tangible property

Tiis exclusion appiies even if damages are daimed for nolitication costs, credit monitoring
expenses, forensic expenses, public relations expenses or any other loss, cost or expense
incurred by you or others arising out of that which is described in Paragraph (1) or (2) above.

However, unless Paragraph (1) above ap^ies, this exclusion does not apply to damages because
of "bodily injury".

B TTie follouyng Is acfcfed to Paragraph 2. EXCLUSIONS of SECTION f - COVERAGE B - PffiSONAL
AND ADVERHSING INJURY UABIUT^:

2. Exclusions

This insurance does not apply to:

Access Or Disclosure Of Confidential Or Personal Infonration

"Personal and advertising injury" arising out of any access to or disclosure of any person's or
organization's confidential or personal information, including patents, trade secrets, processing
mefthods, customsr lists, finandal information, credit card information, health information or any
other type of nonpublic information.

Tiis exclusion applies even if damages are claimed for notitication costs, credit monitoring
expenses? forensic expenses, public relations expenses or any other loss, cost or expense
incurred by you or others arising out of any access to or disclosure of any person's or
organization's confidential or persona] information.

C. The followng definition is added to Section V-DERSDT10NS :

"Bectronic data" means information, facts or programs stored as or on, created or used on, or
transmitted to or from computer sotiware (including systems and applications sofhAore), hard or floppy
disks, CD-ROMS, tapes, drives, cells, data processing devices or any other media v^iich are used
vwth electronically oonftrolled equipnr)snt.

D. For the purposes of this coverage, the definition of "property damage?' in SECTION V - DEF1MT10NS
is replaced by the fdlcwing:

"Property damage" means:

a Riysical injury to tangible property, including all resulting toss of use of that property. All such loss
of use shdl be deemed to occur at the lime of the physical injury that caused it;

b. Loss of use of tangible property that is not physically injured. All such loss of use shall be deemed
to occur at the time of the "occurrence" that caused it; or

c. Loss of, loss of use of, damage to, corruption of, inability to access, or inability to property
manipulate "electronic data", resulting from physical Injury to tangible property. All such loss of
"electronic data" shall be deemed to occur at the lime of the "occurrence" that caused it.

For the purposes of this insurance, "electronic data" is not tangible property,
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& CONSOUDATED INSURANCE PROGRAM RESIDUAL UABIUTV COVERAGE

Wlh respect to "bodily injury', "property damage?', or 'personal and advertising injury" arising out of your
ongoing operations; or operations included within the "products-completed operations hazard", the policy to
\Atiich this coverage is attached shall apply as exoess insurance wer coverage available to 'VOLI" under a
Consolidated Insurance Program (such as an Q/vner Controlled Insurance Program or Contractors
Controlled Insurance R'ogram).

Coverage afforded by this enctorsement does not apply to any Consolidated Insurance Program involving a
"residential project" or any deductible or insured retention, specified in the Consolidated Insurance
R'ogram.

TTie following is added to Section V - Definitions

"Residential project" means any prqect where 30% or more o\ the totai square foot area of tho structures
on the project is used or is intended to be used for human residency. Tliis includes but is not lim'ted to
single or nmjtifamly housing, apartments, oonckmlniums, tovmhouses, co-operatives or planned unit
developments and appurtenant structures (including pools, hot tubs, detached garages, guest k>uses or
any sirrilar structures). A "residential project" ctoes not include rrililary ouvned housing, college/university
owned housing or domnitories, long term care facilities, hotels, motels, hospitals or prisons.

All other terms, provisions, exctusions and limitations o\ this pdicy apply.

T. AUTOMATICADDITIONALINSUREDS-MANAGERSORLESSORSORPREMSES

SECTION H-WHO IS AN INSURED Is airended to include:

/VT/ person or organization vuth v\ihom you agree in a written contract or witten agreement to name as an
additional insured birt only with respect to liability arising out of the ownership, maintenance or use of that
part of the premises, designated in the written contract or written agreement, that is leased to you and
subject to the fdlowing ackjitional exclusions:

This insurance does not apply to:

1. Any "oocurrenoe" which takes place after you cease to be a tenant in that premises.

2. Structural alterations, new conslrudion or demolition operations performed by or on behalf of the
additional Insured listed in the written contract or written agreement.

TTiis insurance is excess of all other insurance available to the additional insured, whether primary, excess,
contingent or on any other basis, unless the written contract requires this Insurance to bs primary. In that
event, this insurance vull be primary relative to insurance policy(s) v^iich designate the additional insured
as a Named Insured in the Dedarations and we w\\ not require contribution from such Insurance if the
written contract also requires that this insurance be non-oonlributory. But wlh respect to all olher
insurance under v^iich the additional insured qualifies as an insured or additional insured, this insuranoe
will be excess.

u. Aurownc ADUTIONAL INSUREDS - STATE OR GOVERMyENTAL AGENCY OR POLmCAL
SUBDIVISIONS - PERMTS OR AUTHORiZATONS

SECTION 11 - WHO IS AN INSURED is amended to include any state or governmental agency or
subdivision or political siibdivislon wth v\^iom you are required by written contract, ordinance, law or
building code to name as an acfclilional insured subject to the following provisions:

TTiis insurance applies only vwth respect to operations performed by you or on your behalf for which tho
state or governmental agency or subdivision or political subdivision has issued a permit or authorization.
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This insurance does not apply to:

1. "Bodily injury", "property damage" or "personal and advertising Injuiy* arising out of operations
performed for the federal government, stale or munidpality, or

2. "Bodily injuiy' or "property damage' included wthin the "prodLfcts-compieted operations hazard'.

TTiis insurance is excess of all other insurance available to the additional irtsured, v^ether primary, excess,
contingent or on any other basis, unless the written contract requires this insurance to be primaiy. In that
event, this insurance will be primaiy relative to insurance polices) wNch designate the acfclitional insured
as a Named Insured in the Dedarations and we will not require contribution from such insurance if the
written contract also requires that this insurance be non-contributory. But with respect to all other
insurance under which the additional insured qualifies as an insured or additional insured, this insurance
will be excess.

V. CO^fTRACTORSAL^^O^VlA^1CADDIT^0^1AL INSURED COVERAGE-COIVPLETED OPERATIONS

SECTION 11 - '\AHO IS AN INSURED is amended to include as an additional insured any person or
organization who is required by written contract to be an additional insured on your policy for carpleted
operations, but only with respect to liability for "bodily injury' or "property damage" caused, in uhde or in
part, by 'Vour vrork" at the project designated in the contract, performed for that ackJitjonal insured and
included in the "products-oompleted operations hazard".

TTiis insurance is excess of all other insurance available to the acfcfitional insured, whether primary, excess,
contingent or on any other basis, unless the written contract requires this insurance to be primary. In that
event, this insurance will be primary relative to insurance policy(s) vihich designate the additional insured
as a Named Insured in the Dedarations and we vwll not require contribution from such insurance if the
witten contract also requires that this insurance be non-contributory. But with respect to all other
insurance under Wiich the additional insured qualifies as an insured or acfclitional insured, this insurance
vwll be excess.

W. ADDIT10NALINSURED-ENGINEERS,ARCHITECTSORSURVEYORS

SECTION II - WHO IS AN INSURH3 is amended to include as an acfditional insured any architect,
engineer or surveyor WTO is required by witten contract to be an acfdtiona) insured on your policy, but only
with respect to liability for "bodily injury", "property damage" or "personal and advertising injuiy" caused, in
v^de or in part, by.

1. Your acts or orrissions; or

2. The acts or omissions of those acting on your behalf;

in the performance of your ongoing operalions performed by you or on your behalf.

This includes such architect, engineer or surveyor, \^ho may not be engaged by you, but is oontractually
required to be added as an additional insured to your policy.
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Wth respect to the insurance afforded to these additional insureds, the following additional exclusion
applies:

TTiis insurance ctoes not apply to "bodily injury", "property damage" or "personal and advertising injury"
ariang out of the rendering of or the failure to render any professional seivioes, including:

1. The preparing, approving, or failing to prepare or approve maps, drawngs, opinions, reports,
surveys, change orders, designs or spedfications; or

2. SLpervisory, inspection or engineering services.

This insurance is excess of all other insurance available to the additional insured, v\trelher primary, ©<cess,
contingent or on any other basis, unless the written contract requires this insurance to be primary. In that
event, this insurance wilt be primary relative to insurance policy(s) which designate the additional insured
as a Named Insured in the Declarations and we will not require contribution from such insurance if the
written contract also requires that this insurance be non-contributory. But w'fh respect to all other
insurance under which the ackiitional insured qualities as an insured or additional Insured, this insurance
will be excess.
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BITOO GENERAL I^SJRANCE CORPORA'nON
BITOO NATIONAL INSURANCE COMPANY

THIS ENDORSEMEMTCHANGESTtiE POLICY. PLEASE READ IT CARERJLLY.

BROADENED COVERAGE- AUTOMOBILES

The following modifies insurance provided under:

BUSINESS ALFTO COVERAGE FORM

Wth respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless
modified by this endorsement.

1 - Broad Form Named Insured 10 - Bnptoyee Hired Autos

2 - Automatic V\feiiver o\ Subrogation 11 - Bodily Injury Extension

3 - Automatic Additional Insured 12 - hired Auto Physical Damage

4- Pnmary and Noncontributory - Other Insurance 13- Enhanced Supplementary Payments
Condition

5 - Unintentional Failure to Disclose Hazards 14 - Fellow Bnployee Coverage for Designated
Positions

6 - Extended ^to(tice of Cancellation, Non-Renewal 15 - Physical Damage - Transportation B<penses

7 - W-ien V\fe Do Not Renew 16" Rental Rdnnbursement Coverage

8 - Notice of ?io\/vteclge of /toddent or Loss 17 - Loan/Lease Gap Coverage

9 - Ennployees as Insured 18 - Aocidental Air Bag Dscharge Coverage

1. BROAD FORM NAIUED INSURED

SECnoNH.A.I.-WHOISANINSURED - Paragraph d. is added:

d. Any organization you newly acquire or form, except for a partnership, Joint venture or limited
liability conpany, and over which you maintain majority ownership or interest (51% or more) or for
viNch you have assumed the active management, vutll qualify as a Named Insured If there Is no
other similar insurance available to that organization. However, coverage under this provision is
only afforded until the end of the policy period or the 12-month anniverseu-y of the policy inception
date, whichever is earlier.

2. AuromiA'nc WAIVER OF SUBROGATON

Section IV - Business Auto Conditions, Paragraph A.5., Transfer of Rights of Recovery Against
Others to Us, is deleted and replaced with the following:

a If the insured has rights to recover all or part of any payment we have made under this Coverage
Fomn, those rights are transferred to us. TTie insured must cto nothing after loss to impair those
rights. At our'request, the insured vull bring "suit" or transfer those rights to us and help us
enforce them.

b. If required by a written contract executed prior to loss. we waive any right of recoveiy ws may
have'againsf any person or organization because of payments ws make for damages under this
coverage form
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3. AUTOMATIC ADDITIONAL INSURED

SECTION II - WHO IS AN INSURED, Paragraph A.1, is amended to include as an "insured" any
person or organization who is required by written contract or agreement to be an additional insured on
your policy, but only with respect to liability arising out of operations performed by you or on your behalf
for the additional insured.

4. PRIMARY ANDNONCONTRIBUTORY-OTTHERINSURANCECONDIT10N

"Rie following is added to the CXher Insurance Condition in the Business Auto Coverage Form and the
Other Insurance - Rimary And Excess Insurance Provisions in the Motor Carrier Coverage Form and
supersedes any provision to the contray

Tliis Coverage Forrrts Covered Autos Liability Coverage is primary to and wll not seekoontnbution from
any other insurance available to an "insured" under your policy provided that:

1. Such "insured" is a Named Insured under such other insurance; and

2. You have agreed in writing in a contract or agreement that this insurance would be primeuy and
\wuld not seek contribution from any other insurance available to such "insurecf".

5. UMNTENTIONALFAlLURETODiSCLOSEHAZARDS

Although WQ relied on your representations as to existing and past hazards, if unintentionally you should
fail to disdose all such hazards at the inception date of your policy, we w\\ not deny coverage under this
Ooverago Form because of such failure.

6. EXTENDED NOmCE OF CANCELLA'nON, NON-RENEWAL

Tire COMVION POLICY CONDTTIONS JtemAAb. is deleted and replaced with the folloiM'ng:

A.2.bL 60 days before the effective date of the cancellation if we cancel for any olher reason.

7. WHEN V\E DO NOT RENEW

SECTION IV- BUSINESSAUTOCONDmONS , is amended to add Item B9.:

a. If we choose to nonrenew this policy, we will mail or deliver to the first Named Insured shown in
the Dedarations written notice of Ihe nonrenewal not less than GO days before the expiration date.

b. If we do not give notice of our intent to nonrenew as prescribed in a. above, it is agreed that you
may extend the period of this policy for a rreximum additional sixty (60) days from its scheduled
expiration date. Wiere not olheiwse prohibited by law, the existing terms, conditions and rates
wll remain in effect during thai extension period. It is further agreed that so long as It is not
otheivuise prohibited by law, this one-time sixty-day extension is the sole remedy and liquidated
damages available to the insured as a result of our lailure to give the notice as prescribed in 9. a
above.

& NOTT1CE OF KNOWLEDGE OF ACQDEMT OR LOSS

SECTION IV - BUSINESS AUTO CONDmONS , Item AZa. is deleted and replaced wth the followng:

2. Duties in the Event of Accident, Claim Suit or Loss:

a. You must see to it that we are notified of an "aoddent", "daim", "suit" or "loss" v^ich may
result in a claim as soon as practicable after the "occurrence" has been reported to you, a
partner, a member, an officer, or an errployee designated to give notice to us. Ncrtice
should include:

(1) How, vrfien and vtoe the "acddent" or "loss" occurred;
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(2) The "insured's" name and address; and

(3) To the extent possible, the names and ackJresses of any injured persons and
witnesses.

9. BVPLOYEES AS INSURED

TTie following is acfcted to the Section II - Covered Autos Liability Coverage) Paragraph A.1. Who Is
An Insured provision:

Any "employee" of yours is an "insured" while using a covered "auto" you cton't own, hire or borrow
in your business or your personal affairs.

10. BVPLOYEE HIRED AUTOS

A. Changes In Covered Autos Liability Coverage

The following is added to the Who Is An Insured Rwision:

An "emfJloyee" of yours is an "insured" whle operating an "auto" hired or rented uncfer a contract
or agreement in an "employee's" name, with your penrission. v^ile perforrring dLrties related to
the conduct of your business.

& Changes In General Conditions

Paragraph 5.b. of the Other Insurance Condition in the Business Auto Coverage Form and
Paragraph 5.f. of the Other Insurance - Primary And Excess Insurance Provisions Condition in
the Motor Carrier Coverage Form are replaced by the fdlowing:

R>r Hired Auto Physical Damage Coverage, the follovyng are deemed to be covered "autos" you
own:

1. Any covered "auto" you lease, hire, rent or borrow, and

2. Any covered "auto" hired or rented by your "employee" under a contract in an "employee's"
name, wth your pemnission, while performing dulies related to the conduct of your
business.

However, any "auto" that is leased, hired, rented or borrowed vyth a driver is not a covered "auto".

11. BODILY INJURY BCTCJSiON

SECTION V- DEFINTTIONS , Paragraph C. is deleted and replaced by the follow'ng:

C. "Bodily injury" means bodily injury, sickness or disease sustained by a person, including mental
anguish or death resulting from any of these, at any time. Mental anguish means any type of
mental or emotional illness or disease.

12. HIRED AUTO PHYSICAL DAMAGE

SECTION III.AA- Coverage Extensions - Paragraph c. is added:

c. Hired Auto Physical Damage

If CopTprehensiye, Specified Causes of Loss or Collision coverage is prmided under this policy,
then Hired AUto Riysical Damage is provided for thai coverage part subject to the following:

(1) The most we wll pay for any one "aoddent" or "loss" under this Hired Auto Physical
Damage Coverage is the lesser of:

(a) The any one "ADddent" or "Loss" amount of $100,000;
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(b) "Tlie actual cash value; or

(c) Cost of repair.

Qjr obligation to pay for a loss in c.(1) aboh/e vull be reduced by a deductible. The
deductible wll be equal to the largest deductible applicable to any owned "auto" for that
coverage. TTre deductible will be waived for "loss" caused by fire or lightning.

(2) Sdbject to paragraph c.(1). above, we w\\ provide coverage equal to the broadest physical
damage coverage applicable to any covered "auto" shcwi in the dedarations.

(3) Wien you are required by written contract to indemnify a lessor for actual tinandal loss
because of loss of use of a hired "auto" resulting from a covered "accident" or "loss", ws will
cover that financial loss subject to the limit spedfied in paragraph c.(1).

13. ENHANCED SUPPLBVENTARY PAYMENTS

SECTION IIA2.a. COVERAGE BCTENSIONS, Supplementaiy Payments (2) and (4) are replaced by
thefollouung:

(2) Up to $2,500 for the cost of bail bonds (including bonds for related traffic lavre violations) required
because of an "acddent" we cover. V\fe do not have to furnish these bonds.

(4) All reasonable expenses incurred by the "insured" at our request, including actual loss of earnings
up to $350 a day because of time off from work.

14. FELLOW B/PLOYEE COVERAGE R3R DESIGNATED POSmONS

TTne Fellow Brployee Exduslon contained In Section II.B.5. does not apply to the following positions
or job titles: foreman, supervisor, manager, officer, partner or other senior level "employee". Coverage is
excess over all other collectible Insurance.

15. PHYSICAL DAMAGE-TRANSPORTATION EXPENSES

SECTION ]IIA4a. Transportation Expenses , is replaced by the follovung:

a- Transportation Expenses

V\fe will pay up to $50 per day to a maximum of $1,500 for temporaiy transportation expense incurred by
you because of the total theft of a covered "auto". We will pay only for those covered "autos" for which
you carry either Comprehensive or Spedfied Cause of Loss Coverage. V\fe vyll pay for temporaiy
transportation expenses incurred during the period beginning 48 hours after the theft and ending,
regardless of the polic/s expirations, when the covered "auto" Is returned to use or we pay for its "loss".

For autos provided with temporary transportation expense, the following physical damage courage wll
s^y.

(1) The most we w\\ pay for any one "accident" or "loss" under the temporary transportation expense
physical damage coverage is the lessor of:

(a) Tlie any one "Axident" or "b^ss" amount of $100,000;

(b) Tlie actual cash value; or

(c) Cost ot repair.

Our obligation to pay for a loss in a.(1) above will be reduced by a deductible. Tlie deductible will
be equal to the largest deductible applicable to any owned "auto" for that ocverage. The
deductible will be vraived for "loss" caused by fire or lightning.
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(2) Subject to paragraph a.(1). above, we will provide coverage equal to the broadest physical
damage coverage applicable to any covered "auto" shown in the dedaralions.

(3) Wien you are required by written contract to indermify a lessor for actual tinandal loss because
of loss of use of a hired "auto" resulting from a covered "aoddent" or "loss", we will cover that
finandal loss subject to the lirrit spedfied in paragraph a.(1 ).

16. RENTAL RBMBURSEIVENT COVERAGE

SECTION III.A.4. - Coverage Extensions - Paragraph d. is acfcted.

d. If you carry Corrprehensive, Spedfied Causes of Loss or Collision coverage for the damaged
covered "auto" as provided under this policy, then Rental Reimbursement Coverage is provided
for that coverage part subject to the following:

1. Ws will pay for rental reimbursement expenses incurred by you for the rental of an "auto"
because of "loss" other than theft, to a covered "auto". Payment applies in acfcfitlon to the
otherwise applicable amount of each coverage you have on a covered "auto". No
deductibles apply lo this coverage.

2. V\fe will only pay for those expenses incurred during the policy period beginning 24 hours
after the "loss" and ending, regardless of the policy's expiration, with the lesser of the
following number of days:

(a) The number of days reasonably required to repair or replace the covered "aulo"; or,

(b) 30 days.

(c) Our payment is limited to the lesser of the following amounts:

(1) Necessary and actual expenses incurred; or

(2) $50 per day.

17. LOAN/LEASE GAP COVERAGE

Physical Damage Coverage is amended by the addition of the following:

In the :evenf of a total "loss" to a covered "auto", ^ ^11 pay your addlttonal leg^l obligation for any
cfitferenoe betvreen the actual cash value of the "auto" at the time of the loss 7and the "outstanding
balance" of the loan/lease, npf to exceed $2,500 for .any one vehide or $26,000 annually In aggregate.

For the purpcses of this endorsement, "outstanding balance" means the amount you owe on the
loan/lease at the time of loss less any amounts representing taxes, overdue payments, penalties,
interest or charges resulting from overdue payments, acUitional mileage charges, excess wsar
and tear charges or lease tenmnation fees, costs for extended warranties, credit Life Insurance;
Health, Aoddent or Disability Insurance purchased with the loan or lease; and cany-over balances
from previous loans or leases.

1& ACaDENTALAlRBAGDISCHARGE COVERAGE

SECTION HI.B.S.a - Exclusions . This exclusion ctoes not apply to the acddental discharge of an air bag.
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Docusign Envelope ID: B67-I3C26-B261-47F3-9115-D53173381C98

EXHIBIT 9: BID SCHEDULE/ SCHEDULE OF VALUES

Alachua County, Florida

Procurement
Theodore TJ" White, Jr. CPPB, Procurement Manager

County Ad minima l ion euilding, Galneiulle, fl 31601

(WATSON CONSTRUCTION COMPANY LLC] RESPONSE DOCUMENT REPORT
ITB No. ITB 25-488-LC Rebid

NW/NE 53rd Avenue ResurFacing from US Hiehwav 441 to State Road 24 Project 9919-7907
RESPONSE DEADLINE: Febiuary 19, 202S at 2.00 pm

Report Generated: Monday, March 17, 2025

Watson Construction Company LLC Response

CONTACT INFORMATION

Company:
Walson Canstiuction Company LLC

Email;
jwalsh@watsoncor»struc.t corn

Contact:
Joni Durden

Address:
940 NW 247th Drive
Newberry,FL 32669

Phone:
N/A
Webshe:
N/A

Submission Date:
Feb 19. 2025 11:55 AM (Eastern Time)

71
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Docusign Envelope ID: 867'l3C26-B261"47F3-9115-D53173361C9fi

[WATSON CONSTRUCTION COMPANY LLC] RESPONSE DOCUMEOT REPORT
FTB No. ITB 25-488-LC Rebld
NW/NE 53rd Avenue Resurfacing from US Highway 441 to State Road 7A Project B919-7907

ADDENDA CONFIRMATION
Addendum #1
Con/irmedFeb 14, 2025 2:04 PM by lom Durden

Addendum H2
Confirmed Feb 14, 2025 2:04 PM byJonl Durcten

PRICE TABLES

BASE BID

Une Item Descriplion Quanlilv Unit o[ UnitCosi Tool
Measure

1

2

3

4

5

6

7

B

9

MOBILIZATION

MAINTENANCE OF TRAFFIC

PREVEMT10N, COKT110L& ABATEMCMTOF EROSION & WATER POU.UT10N

SEDIMENT BAnitlER

MOWING (3 CYCLES)

CLEARING&GHUBBING

GRADING

TYPE B S7AHIUZATION (LBFUO) (12")

(JPTIOHAl BASE GROUP 01 (I")

1

1

1

23,400

30

1

1

100

1,000

IS

LS

LS

LF

ftC

L5

L5

sv

SY

S382.854.00

$345,726.00

S57,500.00

$2.00

$7500

S175.700.00

$ifl5,ooo.ao

$20.00

$38.00

$332,854,00

$345,726.00

$57,500.00

S46,aoo.oo

52,250.00

$175,700,00

Sl'15,000.00

$?,000.00

$38,000.00

[WATSON CONCTflUCTlON COMPANY UC] RESPONSE DOCUMENT REPORT
InuilaUon To Bid - HW/NE53rd Avenue Resurracina from US Highway 441 to Stale Road 2fl Project fl919-79D7
Page 2
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Docuslgn Envefopa ID: BQ743C26-B261-47F3-9115-D53173381CSB

IWAT50N CONSTRUCTION COMPANY LLCj RESPONSE DOCUMENT REPORT
FTB No. tTB 2S-^188-LC Rebid

NW/NE 53rd Avenue Resurfacing from US Highway 441 to State Road 24 Project B919-7907

UneKem (tescriplion Cluantity Unitof UnitCosl Total
Measufe?

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

MIIUN5 EXISTING ASPHALT PAVEMErfT (G,0" MG DEPTH)

MllUNQEXISnNG ASPHALT PAVEMENr(15"AVGOEml)

SUPERPAVEASPHALT1CCONCRETE(TVPESF-l2.5)rTRAFFICC)(PG76-22K25'')

ASPHAL-nC COHCRFTE FRICTION COURSE fIYPE rC-12.5) CnUFriC C) (PG 76-22]
(1.S-)

IHLE7S(DT OOTlfTVPE D] (<10f)

PIPE CULVERT(OmONAL MATERIAL) (ROUMD) (18") (S/CD)

PIPE CULVERT(OPT10NAL MATlfllAl) (ROUND) (24") (S/CO)

PIPE CULVERT(OPT10NAL MATEBIAL) (ROUND) (30") (S/CD)

PIPE CULVERT (OmONAL MATlfllAL) (ROUND) (36") |S/CD]

MrTERED END SECTION (OP710NAI ROUNr)) (18") ISD)

MfTERED ENDSECT10N (OPTIONAL ROUND) W'} (SD)

MfTCRCD END SECT10D (OPTIONAL nOUND) (30") (SD)

MfTCRtD END SECT10M (OPTIONAL nOUND) |36") (SD)

MITCRED END SECnONElUPTICAL/ARCH, H"»l 23-[SO]

DEWATERING FOR PIPE IHSTAUAT10N

PERTORMANCE TURF (SOD)

70,000

5,500

11,000

7,300

1

200

100

200

750

a

29

5

15

2

1,000

21,000

SV

sv

TN

TN

EA

Lf

If

Lf

LF

EA

EA

EA

EA

EA

u

sv

S?.50

S6.QO

$200.36

S189.00

SB,077.00

?iai.64

S120.00

?213.00

$182.05

$3,355,25

$3,877.75

$5.400.00

$5,889.00

$3,600.00

$100.00

$4.59

$525,000.00

533,000.00

S2,203,960,00|

$1,379,700.001

SB,077,00

$36328.00

518,000.00

$43,600.00

$136,537.50

S;6,ai3.oo

$112,'15'1.75

$27.000.00

$88,335.00

$7,200.00

$100,000.00

$96,390.00

[WATSON COHCTRUCTIOH COMPANY LLCj RESPONSE DOCUMENT RE PORT
Invilalton To Bid - NV//NE 53rd Avenue Reiurfadne I'Of" US Hletiwav 441 >o Stale Road 24 Pro)ect N919-7907
Page 3
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[WATSOH CONSTRUCTION COMPANY LLC| RESPONSE DOCUMENT REPORT
IT8 No. ITB 25-488-LC Rebld
NW/NE 53rd Avenue Resurfacing from US Highway 441 toState Road 1^ Project B919-79D7

IJneKcm GeicripUon Ouantitv Unitof UnitCost Total
Measuie

28

29

30

31

32

33

34

35

3G

37

38

39

40

41

12

PERFOHMAnCETURF(HTOROSEEO)

CONDUrr, FURNISH & INSTALL, OPEN TRENCH

PUU-& SPUCE BOX, RELOCATE, 13" X 24" COVER SIZE

SIGN BEACON, BEIOCATE,G ROUND MOUNT, AC POWERED, OME BEACON

SINGLE PO^TSISN (REIOCATI)

PAINTED PAVEMEWT MARKINGS, STANDARD, WHITE .SOLID, 6"

PAINTED PAVEMEMT MARKINGS, STANDARD, WHITE ,50UO, 2A"

PAINTED (STANDARD) (WHfTE)(2.4 DOTTED GUIDELINE / 6-10 DOTTCD EXT.)(6")

PAINTED PAVEMENT MARKINGS, STANDARD, WHITE.ARROWS

PAINTED PAVEMENT MARKINGS, STANDAflD, YELLOW, SOUD, 6"

PAINTED PAVEMENT MARKIN5S, STANDARD, YELLOW, SOUD FOR DIAGOMAL OR
CHEVRON, 18"

PAINTTD PAVEMENT MARKINGS, STANGABD, VEU.OW, SKIP, 6"

THERMOPUSTIC (STftNDARD) (WlirTE) (SOLID) [6"]

7HERMOPIASHC (STANDARD) (WHm) (SOLID) (24")

THERMOPLAST1C (STANDARD) (WHffE)(2-iiDOTTEDGUIDEUNE/6-10 GAP EXT.)
(6"1

67,OCX»

40

1

1

16

15

300

1

30

9

1,000

6

7.5

150

0.5

sy

If

£A

AS

AS

(iM

IF

GM

EA

GM

LJ-

GM

GM

Lf

GM

$2.15

$15,60

$3,332.00

SS,979.00

S300.00

S3,09L6a

S5.CH

S3,991.08

S75.60

$3,991.68

S4.03

S3.991.68

S7.1M.32

S9.36

S7.413.12

$144,050,00

$624.00

$2,232.00

S5,9/9,00

54,800,00

S5'),B75.ZO

$1,512-00

$3,991.03

53,268.00

535,925.12

$4,030.00

$23,950.08

$55,607.40

$1,404.00

$3,706.56

[WATSON CONSTRUCTION COMPANY IU:] RESPONSE DOCUMENT FIEPORT
Invitabon To Bid - NW/NE 53rd Avenue Reiurbcing Irom US HiBliway441 lo Stale Road 2fl ProjecL 11919-7907
Page A
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(WATSON CONSTRUCTION COMPANY LLC] RESPONSE DOCUMENT REPORT
ITB No. ITS 25-488-LC Rebld
NW/NE 53rd Avenue Resurfacing from US Highway 441 to State Road 24 Project H919-7907

Line Hem DiicripUon Quaruitv Unit of Unit Cost Total
Measufe

-13

44

45

46

TtiERMOPLASTIC (STANDftRDl (WHrTEl (ARROW)

T11ERMOPLASTIC (STANDftRD) (YELLOW) (SOUD) (6'')

THERMOPLASTIC (STANDARD) (YELIOW) (5011D) (18" FOR DIAGOMAl OR
CHEVRONS)

THERMOPLAST1C (STANDARD) (VELIOW) (10-30 SKIP) 16")

30

5

1,200

3

EA

GM

LF

GM

$140.40

57,413.12

S^z

$7,413.12

TOTAL

$4,212.00

$37,065,60

$8,904.00

$22,239.36

$6.479.629.65

ALTERNATE 1

Turn lane st NW 15th Street Ad d/Deduct from the base bid. These total unit cost will be added to or deducted from the Base Bid

based on the Altecna te requested. All unit prices should be a positive number additions to the base bid and negative numbere for

deducts to the base bid.

LJne lluni Ctascriplion Quanlity Udil uf UniLCost Tolal
Measure

47

18

49

50

51

52

MOB1UZA710N

MAINTENANCE OFTdAFFIC

CLEARING ANDGHUBBtNG

GnAOING

BORROW

TYPEBSTABIUZAWN

1

1

0,5

I

600

3300

IS

15

AC

IS

Of

SY

$24,137.00

S32.000.QO

S37.a28.00

$34,500.00

$2500

$2000

524,137.00

?32,000.00

$16.914.00

$34,500.00

Sl5,om.oa

S76.000.00

[WATSON COHSTRUCTIOH COMPANY LU:] RESPONSE DOCUMEMTfiEPORT
fnvitadon To Bid - NW/NE 53rd Avenu^ Resurfacing from US Highway 441 to Stale Road 21 Projecl H919-7907
Page 5
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[WATSON CONSTRUCTION COMPANY LLC1 RESPONSE DOCUMENT REPORT
IT8 No. ITB 25-488-LC Rebkf
NW/NE 53rd Avenue Resurfacing from US Highway 441 to State Road W Project US 19-7907

Una llem

53

5<

55

56

57

SB

59

60

61

62

Dfiicd^tion

OPTIONAL BASE GROUP 06 (8-1

OPTIONAL CASE GROUP 09 (10"|

M1LLM6 EXISTING ASPHALT PAVEMEMT (6,0" AVG DEPTH) (REDUCTION)

SUPERPAVE ASPHALTICCONCRFTI (PfPE SP-12.5) pRAFRC C) (PC 76-22) |2.5")

ftSFHAlTIC CONCRETE FftlCTIOH COURSE pYPE FC-12.5) fTRAFFIC C) (PG 76-22)
(L5°>

PIPECULVERT(OPTIOHALMATEniAL)[ROUNDl(36-')(S/CD]

MFTERED END SECTION (OFTIONALROUND 1(36")(SD)

DEWATERING FOR PIPE INSTALLATION

ae-'PfiE-FABRtCATEDPPTEEmTINS

All STHIP1H6 INCLUDED IN BASE BID QUANTmES

Quantlly

1,300

1,750

-1,500

230

250

425

1

125

1

0

Unit cf
MeasLlie

SY

SY

5V

TH

TH

If

LF

If

IF

N/A

UnitCoit

532,00

$37.00

?7.50

S1B9.00

SlBi.oa

S213.DD

$5,889.00

$6S.OO

Sa,7So.OD

So.oo

TOTAL

Total

S41,600.00

SfrVSO.OO

-$11,250.00

S^ 3,470.00

$47.250.00

S3o,52S.oa

SS,6B9.00

?27,625.00

SB,750.00

$519,160.00

ALTERNATE 2

Turn lane at GRU water plant Add/Oeduct from the base bid. These total unit cost will be added to or deducted from the Base Bid

based on the Alternate requested. All unit prices should be a positive number additions to the base bid and negative numbers for

deducts to the base bid.

[WATSOHCONSTRUCTION COMPAQ LLC] RESPONSE DQCUMEMTREPOIIT
hvilation To Bid - NW/HE 53rd Avenue Resurladne from US Highway 4<11" Slate Road 24 ProjpcL ?919-7907
Page 6
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[WATSON CONSTRUCTION COMPANY LLCj RESPONSE DOCUMENT REPORT
FTB No. ITS 25-1S8-LC Rebld

NW/NE 53rd Avenue Resurfacing from US Highway 441 toState Road 24 Project H919-7907

Line Item DescrifiUon Quanlily Unilof UfiitCost Totdl
Meaiuie

62

63

64

GS

66

67

68

69

70

71

72

73

74

75

76

77

MOBIUZAT10N

MAINTENANCE OFTSAFFIC

CUARIHG AMD GRUBBING

GRADING

BORROW

TVPEBSTftBIUZATION

OPTIONAL BASE GROUP 06 (8")

OFT10HALBASE GROUP 09 (1Q")

MILUN6 EXISTING ASPHALT PAV£MEMT(6.0" M6 DEFTH] (REDUCnON)

PIPECULVERT(OPT10MAL MATTRV\L) (ROUND) (36"1 (S/CD)

MnEnEDENDSECTiaN(OFnONALRaUND)(3G'1(Sn}

DEWATERING FOR PIPE IHSTAIIAT10N

36" PHE-FABRICATED P? TIE FffTIHG

SUPERPAVE ASPHALTIC COHCRETl (TYPE SP-12.5) fTRAFRC C) (PG 7612} (2.S")

ASPHALT1C COHCRFIE FRICTION COURSE (TYPE K:-12.S) (TRAFFIC C)(PG 76-22)
(1.5")

ftLL STRIPING INCLUDED IN BASE BID QUANTmES

1

1

0.25

I

600

1,000

1,300

600

-1,700

150

1

150

1

100

75

0

LS

LS

AC

LS

CY

sy

SY

3f

sv

LF

IF

u-

LT

TN

TN

N/A

523,547.00

£32,000.00

$56,180.00

518,000-00

S25.00

S20.0Q

$32.00

$37.00

S7.50

$223.00

$6,100,00

S6S.OO

$8.750.00

$189,00

Sisa.oo

$0.00

$23,517.00

$32,000.00

SH045 00

$18,000.00

S 15,000.00

S30.QOa.DO

Sl 1,600. DU

S22.200.00

-$12,750,00

$33,450.00

$6,100.00

S9,75U.OU

$8,750,00

518,900.00

SU,175.00

(WATSON coNsnrnuaiON COMPANY LLC] RESPONSE DOCUMENT REPORT
Invilahon To Bid - NW/HE 53rd Avenue Resurlacing from US Hiehway 441 Lo Stale Rojd 24 Projecl B919-79D7
Page?
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Docusign Envelope ID: B67')3C26-B261-47F3-9115-D53173381C98

(WATSON CONSTRUCTION COMPANY LLC1 RESPONSE DOCUMENT REPORT
ITB No. ITB 25-438-LC Rebld

NW/NE 53rd Avenue Resurfacing from US Highway 441 to State Road 24 Project f(919-7907

Quantiiy Uniiof
Measure

5264,767,00

ALTERNATE 3

Widening for turn laneatWaldo Rd Add/Deduct from the base bid. These total unit cost will be added lo or deducted from the Base

Bid based on the Alternate requested. All unit prices should be a positive number additions to the base bid and negative numbers for

deducts to the base bid.

Uno hem

77

78

79

80

81

82

83

&fl

es

B6

Dascfiption

MODILIZATION

MAINTENANCE OF TRAFFIC

CLEARING AWDGRUDGING

GRACING

DORROW

FfPEBSTABIUZATON

OPTIONAL BASE GROUP 06 (8'|

OPTIONAL BASE GROUP 09 [10"1

MILUNG EKISTIHG ASPHAUPAVEMEMT(6.0"AV6 DEPTti)( REDUCTION)

SUPERPAVE ASPHALT1CCONCRETI (TVPE SP-12,5) fTHAFFIC C) (PG 76-22) (2.S")

Quanlity

I

1

0.25

1

300

1,600

500

850

500

175

Unit of
Measure

IS

IS

AC

IS

cv

SY

SY

SY

SY

TH

Unit Cost

$15,963.00

$28,000.00

$73,260.00

524,000.00

£25.00

S20.00

S32.00

S37.CO

S7.SO

$180.00

Total

$15,963.00

$28,000,00

$18,315.00

?24,000.00

S7.500.00

$32,000,00

$16,000,00

$31,450.00

S3,7SO.OO

$33,075.00

[WATSON CONSTRUCTION COMPANY LLC] RESPONSE DOCU ME MT REPORT
InvilaUonTo Bid - NW/NE 53rd Avenue llesuifaclne f"m US Hishvav *<1 lo State Road 24 Project ff919-7907
Pagefl

78
ROK) tit) Dridgs ConsUueIion Agmmtin Mo. 1+191 Wlh IValanConsIrucUon Company, LLC far H4491 -NWiNE )3nlAvciUt Milling am) RcmifleLue Ctim US Highway •Ul 11) Slltc RcxlZI



Docusign Envelope ID: B87-I3C26.B2S1-47F3-9115-D53173361C98

[WATSON CONSTRUCTION COMPANY LLCI RESPONSE DOCUMENT REPORT
ITB No. ITB 2S-488-LC Rebld
NW/NE 53rd Avenue Resurfacing from US Highway 441 to State Road 24 Project f(919-7907

Un? Hem

87

88

LteiCfipUon

ASPHALT1C CONCfim FRICnON COURSE PYPE R:-12.5) PRAFflC C)(PG 76-22)
(I.5->

AIL STRIPING INCLUDED IN BASE BID QUAMTmES

Quantily

110

0

Unilof
Measure

TH

N/A

Unit Cost

$189.00

SO 00

TOTAL

Total

$20,790.00

$230JM3.W

IWATSCHCONSTTtUCnOH COMPANY U.C] RESPONSE DOCUMEMT REPORT
Invitation To Bid - H\V/NE 53rd Avenue Resuilaclne horn US Hiehv/ay441 to Stale Road tA Pro)ect tf919-7907
Page9
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Docusign Envelope ID: B6743C26-B261-47F3-9115-D53173361C98

EXHIBIT 10: CERTIFICATION OF MEETING ALACHUA COUNTY WAGE ORDINANCE

The undersigned certifies that all employees, contracted and subcontracted, completing services as part of

this Agreement are paid, and will continue to be paid, in accordance with Chapter 22, Article XII of the

Alachua County Code of Ordinance ("Wage Ordinance"),

Watson Construction Company, LLC
940 NW 247th Dr.
Newberry, FL 32669
(352)472-9157
i walsh/%watsonconstruct.com

Project Description: NW/NE 53rd Avenue Resurfacing; milling and resurfacing of NW/NE 53rd Avenue
from US Highway 441 to State Road 24

COI

/6\^W
By:

I135C778D89B34FD.

las Dabney
Print:

Title:. Managing Partner

3/18/2025
Date:

INCORPORATED OR ARE OTHERWISE NOT A NATURAL PERSON, PLEASE PROVIDE A
CERTIFICATE OF 1NCUMBENCY AND AUTHORITY, OR A CORPORATE RESOLUTION,
LISTING THOSE AUTHORIZED TO EXECUTE AGREEMENTS. IF A NATURAL PERSON, THEN
YOUR SIGNATURE SHOULD BE NOTARIZED.



Docusign Envelope ID: B6743C26-B261-47F3-9115-D53173361C98

EXHIBIT 11: NO COERCION FOR LABOR OR SERVICES AFFmAVIT

State of Florida,
County ofAlachua

Douglas Dabney
I, ___ being duly sworn, state under oath:

1. I am a duly authorized representative of Watson Construction Company, LLC.

2. Under penalty of perjury, I attest and affirm that Watson Construction Company, LLC

does not use coercion as defined in section 787.06(2)(a), Florida Statutes to employ any

person for labor or services.

3. This signed attestation is provided to the Alachua County Board of County

Commissioners to comply with section 787.06(13), Florida Statutes.

•Docu Signed by;

P^IA^LS PA^I/O^
435C778Da9B34FD-

Signature

3/18/2025

Date Signed

81
Road and Bridge ConstiuclionAgreeinenl No. H491 wilh Watson Con5lruclionCont>any,LLC for #H491 - NW/NE 53rd Avenue Milling and Resurfacing IromUS Highway'HI (o Slate Road
TA
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EXHIBIT 12: FOREIGN COUNTRIES OF CONCERN AFFIDAVIT

State of Florida
County ofAlachua

Douglas Dabney
I,. ^___ _._ being duly sworn, state under oath:

1, I am a duly authorized representative of Watson Construction Company, LLC.

2. Under penalty of perjury, I attest and affirm that Watson Construction Company, LLC:

2.1. Is not owned by the government of a foreign country of concern as identified in section

287.138(l)(c), Florida Statutes. (People's Republic of China, the Russian Federation, the

Islamic Republic of Iran, the Democratic People's Republic of Korea, the Republic of Cuba,

the Venezuelan regime ofNicolas Maduro, or the Syrian Arab Republic)

2.2. The government of a foreign country of concern does not have a controlling interest in

Watson Construction Companv, LLC.

2.3. Watson Construction Company, LLC is not organized under the laws of or has its principal

place of business in a foreign country of concern.

DocUSIgned by:

/(51MLA.S

Signature

3/18/2025

Date Signed

82
Road and Bridge Construction Agreemenl No, 14491 wilh Walson Conslruction Company, LLC for Wl'1'191 - NW/NE 51rd Avenue Milling end Resurracing ftom US Highvay «1 to Slaie Road
24



Docuslgn Envelope ID: B6743C26-B261-47F3-9115-D53173361C98

EXHIBIT 13: ADDENDA

A Alachua County, Florida

Procurement
Theodore TJ White, Jr. CPPB, Procurement Manager

County Administration Building, GaInesvi!le,FL 32601
(352) 374-5202

ADDENDA REPORT
ITB No. ITB 25-488-LC Rebid

NW/NE 53rd Avenue ResurfacinR from US HiRhway 441 to State Road 24
Project #919-7907

RESPONSE DEADLINE: February 19, 2025 at 2:00 pm

Monday, March 17, 2025

Addenda Issued:
Addendum ffl
Feb 7, 2025 6:16 AM

This addendum has changes to the Pricing Form.

Please use the See What Changed link to view all the changes made by this addendum.

Addendum ft2
Feb 10, 2025 8:59 AM
ADD 250206 ffl4491_-_NW-NE_53rd_Avenue_Milling_and_Resurfacing RE81D addendum language for
MOT section

Attachments:
• ADD 1 ITB 25-488-LC Rebid

Addenda Acknowledfiements:

Addendum #1

PlClp()l;tll Contirmpu At Conlirmpd Qy

Watson Construction Company LLC x Feb 14,2025 2:04 PM Joni Durden

Addendum #2

PfOfHlSrll Con[imi"d At Contirmfd By

Watson Construction Company LLC x Feb 14, 2025 2:04 PM Jonl Durden

ADDENDA RE PORT
Invitation To Bid - NW/NE 53rd Avenue Resurfacing from US Highway 441 to State Road 24 Project H919-7907

Page 1

83
RoadandBridseConstiucliunAgTeemenlNo. 1-1491 with Watson Construction Conyany, LLC for SH-19I -NW/NE 53rdAvenue Milling and Resurfacing fiom US Highway'HI loSialeRoad
24
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SECTION 102MAINTENANCE OF TRAFFIC

102-S.l Standards

Basic principles and minimum standards far all traffic maintenance aclivities will be in accordance
wilh Ihe current edition of the FDOT Standard Plans for Road and Bridge ConMruclion and Traffic
Design Standards and the Manual on Unifonn Traffic Control Devices,

Develop and submit a maintenance of traffic plan in accordance wilh the Non-Technical
Specifications. This item shall also include all temporary pavement markings end the placement of
the workzone RPMs on all asphalt intennediate surfaces. RRM's, teinporaiy and final, shall be
placed prior to opening the roadway to traffic. This section shall include the usage of portable
changeable messages signs (PCMS) for at leasl one week prior to the start of construction to alert
molorisl of pending construction and during constniclion to alert motorist of changes in the traffic
paltems or signalization conlrol. The seclion Aall include maintenance of pedestrian and bicycle
accessibility through the work zone in accordance with FDCVT and ADA standards at all limes. This
section shall include an off duty law enforoemenl ofTicer anytime a (lagman is required in a
signalized intersection. This seclion shall include relocation of mailboxes as required for
maintenance of postal service, the tempoiary relocalion of signs for visibility for emergency
icsponders and final relocation II is Ihe conlraclor's responsibility to replace any signs that are
damaged during construction.

Access lo all driveways shall be provided at all times unless a closure is coordinated wilh the
property owner. Coordination for driveway access with the property owneis shall be the
responsibility of the contractor. The contractor shall provide and mainlain temporBiy vehicle
detection al all IrafEic signals; use of infrared deteclors are prohibited. The conlrector shall nolify
Alachua County Public Works at least two working days prior to pny planned closures.

No lane closures will be pcmiided prior lo 6:30 PM or nflcr 6:30 AM. Ti'nffic slinll not be
allowed to drive on n milled surface. Work during daytime hours is penuitlcd If It docs not
Impact mainline vcliicii I nr tra nic or require lane closures. The miilnlenance ortrnmc plan
mny include full closure of (he roadwnvwltli detour tlunne tlie hours provided above.
Access to local Iraffic including, bul not limited to HieMurphrecWntcrTrcntuifiitPInnl,
SnnlaFe Palms RVRcsorl sliall be m'ovidcddurinenl] closures.

The confrnclor shnll adhere lo all requirements oF this sedlon mid llic approved MOT plan nt
all 1+mes. Any dellclcncy of this section slinll be corrected within 24 hour notice from the
County; in tlie sole opinion and discrelion of (lie Count}', fnllurc lo do so niny result in
liqujflnled dnuiagca in the nmount equlvnlent to (lie rinal completion llquidnlcd dnuiagcs
nmountoullinedlnthbsoIlcltntionforcBclinndeveiy calendar day (lie deficiency remains.

102-13 Basis of payment

All traffic control devices (including signs), warning devices and barriers shall be furnished and
mainlained by the Contractor, Costof all devices necessary for confonnance to the current edition
of Ihe FDOT Slandard Plans for Road and Bridge Conslruclion and this section shall be included
in lump sum bid item for Mainlenance of TraffiCi unless bid separately.

SECTION 104 PREVENTION, CONTROL, AND ABATEMENT OF

31
RuduijBri^tConstnxtiuiAtTBBnaitHd 14491. KW/NESanlAKninMU]it;ni!lfleM[>ciigbiinUSHi^iKiy44HoBlal(RndM

84
Road and Bridge Constfuctiun Asreemenl No. 14'19I wiih Welson Consirudion Conyany, LLC for tfl'1'191 -NW/NE 53rd Avenue Milling and Resuriacmg fiomUS Highway'141 toSlaleRoad
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EXHIBIT 14: CONSTRUCTION PLANS

ALACHUA COUNTY PUBLIC WORKS
CONSTRUCTION DRAWINGS FOR COUNTY PROJECT 919-7907

NW/NE 53rd AVENUE RESURFACING

COHSIItUCTKM REFERENCES:

LEMTH OF PHOJECT

u*

•mra—f
IMWNOIN&BC

*™"u imcwrysL

ftu- u

<cn»n

UIUTTf COBPANIEB

WORKAREM

nm

jauau-

lSu~

£i

FINAL PLAN SET
OCTOBER 2024

•ifiirion- jimirfrTr

II!!
l<;"il

i'ill

I'E;iifi!lil>
!|1;
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OOGUSlgn Envelope ID: B6743C26-B261-47F3-9115-D53173361C98
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Docusfgn Envelope ID. B6743C26-B261-47F3-9115-D53173361C93
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Docusign Envelope ID: B6743C26-B261-47F3-9115-D53173351C98
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Docuslgn Envelope ID: B6743C26-B261-47F3-9115-DS3173361C98
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Docuslgn Envelope ID: BS743C26-B261~47F3-&115-D53173361C98
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Docustgn Envelope ID; B6M3C26-B261-47F3-9115-D531733S1C98
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Docuslgn Envelope ID: B67-13C26-B261~17F3-9115-D53173361C9a
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Docuslgn Envelope ID: B67-f3C28-B261-47F3-9115-D53173331C9Q
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Docuslgn Envelope ID: B6743C26-B261-47F3-9115-D53173361C98
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Docusign Envelope ID. B6743C26-B261-47F3-9115-D53173361C98
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Docuslgn Envelope ID: BQ743C26-B261-47F3-9115-D53173361C98
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DQCUSlgn Envelope ID: B6743C26-B261-47F3-9115-D53173351C98
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Docusign Envelope ID; B67'f3C26-B261-47F3-9115-D53173361C98
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DQCUSlgn Envelope ID: B6743C26-B261.47F3.9115-D53173361C98
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Docusjgn Envelope ID: B6743C26-B261^I7F3-9115-D53173381C98
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Doaislgn Envatope ID: B6743C26-B261-47F3-9115-D53173361CS8
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Docusign Envelope ID: B67'I3C26-B261-^7F3-9H5-D53173361C9B
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Docusjgn Envelope ID: BQ7i|3C26-B261-47F3-9115-D53173361C9S
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Oocustgn Envelopa ID: 86743C26-B261^17F3-9115.D53173361C98
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