Alachua County,
Florida

Alachua County, Florida

Procurement

Theodore “TJ” White, Jr. CPPB, Procurement Manager
County Administration Building, Gainesville, FL 32601
(352) 374-5202

Tuesday, April 2, 2024

EXECUTIVE SUMMARY
ITB No. ITB 24-475-LC

Temporary Fire Station Metal Building in Micanopy

RESPONSE DEADLINE: March 6, 2024 at 2:00 pm

SOLICITATION OVERVIEW

Project Title Temporary Fire Station Metal Building in Micanopy
Project ID ITB 24-475-LC
Project Type Invitation To Bid

Release Date

January 24, 2024

Due Date

Procurement Agent

March 6, 2024

Leira Cruz Caliz, NIGP-CPP, CPPB, CAPM

Project Description

Purpose: Alachua County Facilities Management is soliciting for qualified contractors
to construct a 3 Bay Apparatus Metal Building for a temporary Fire Station in
Micanopy, FL.

Introduction

Summary

Alachua County Board of County Commissioners are requesting the submission of Bids for ITB 24-475-LC

Temporary Fire Station Metal Building in Micanopy.

The following apply to this Invitation to Bid (ITB): Introduction, Instruction to Bidders, Terms and
Conditions, Insurance, Scope of Services, , Attachments, Submittals, ITB Pricing Form and Sample

Agreement. Specifications and supplementary documents are essential parts of the ITB and
requirements occurring in one are as binding as though occurring in all.

Services, as defined herein, are to include all labor, materials, supplies and equipment in accordance

with the terms, conditions, and specifications set forth within this solicitation.

Bidder must be qualified and fully capable of performing the required Services while adhering to all

laws, specifications, procedures, protocols, applicable guidance, and industry best practices.

EXECUTIVE SUMMARY

Invitation To Bid - Temporary Fire Station Metal Building in Micanopy
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EXECUTIVE SUMMARY
ITB No. ITB 24-475-LC
Temporary Fire Station Metal Building in Micanopy

Purpose: Alachua County Facilities Management is soliciting for qualified contractors to construct a 3
Bay Apparatus Metal Building for a temporary Fire Station in Micanopy, FL.

Background

Location: Alachua County is located in North Central Florida. The County government seat is situated in
Gainesville. Gainesville is located 70 miles southwest of Jacksonville, 129 miles southeast of Tallahassee,
140 miles northeast of Tampa - St. Petersburg and 109 miles northwest of Orlando. Alachua County has
a population of over 250,000 and a regional airport. The County itself consists of a total area of 969
square miles.

Form of Government: Alachua County is governed by a Board of five (5) elected County Commissioners
and operates under the established County Manager Charter form of government. In addition to the five
County Commissioners, there are five elected Constitutional Officers: Supervisor of Elections, Sheriff,
Clerk of the Court, Tax Collector, and the Property Appraiser. The Alachua County Attorney also reports
to the Board.

Contact Information

Leira Cruz Caliz, NIGP-CPP, CPPB, CAPM
Procurement Agent Il

Email: Icruzcaliz@alachuacounty.us
Phone: (352) 337-6268

Department:

Facilities Management

Timeline

Solicitation Release Date | January 24, 2024

Pre-Proposal Meeting (Mandatory) | February 7, 2024, 9:00am

Cuscowilla Nature and Retreat Center
210 SE 134 Ave, Micanopy, FL 32667
in the parking lot

Question Submission Deadline | February 25, 2024, 12:01am

Solicitation Submission Deadline | March 6, 2024, 2:00pm
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EXECUTIVE SUMMARY
ITB No. ITB 24-475-LC
Temporary Fire Station Metal Building in Micanopy

Solicitation Opening — Teams Meeting

March 6, 2024, 2:00pm

The scheduled solicitation opening will occur
via Teams Meeting; the information to join is
provided below. Attendance (live viewing) of
the bid opening is not required.

Join Microsoft Teams meeting
Join on your computer, mobile app or room
device:

https://teams.microsoft.com/l/meetup-
join/19%3ameeting ZTQyYzk5YzMtZDc4ZSOON
2IXLTHMWUtM]AWNTQWN2N]NTNi%40thread.v
2/0?context=%7b%22Tid%22%3a%2290fc851d
-766d-4d7b-a09c-
bfbf1d2dac94%22%2c%220id%22%3a%22c82a
b8e7-6eel-4cd5-9191-43a322a1828f%22%7d

Meeting ID: 259 625 692 241

Passcode: yX9G3Q

Or call in (audio only)

+1 469-998-7938,,366862554# United States,
Dallas

Phone Conference ID: 366 862 554#

If you have a disability and need an
accommodation in order to participate, please
contact the Alachua County ADA Coordinator at
ADA@alachuacounty.us or Equal Opportunity
Office at 352-374-5275 at least 7 business days
prior to the event. If you are unable to notify
the Office prior to the event, please inform an
Alachua County employee that you need
assistance. TDD/TTY users, please call 711
(Florida Relay Service)

SOLICITATION

Changed

STATUS HISTORY

To Changed By

Draft

Dec 21, 2023 2:35 PM

Leira Cruz Caliz, NIGP-CPP, CPPB,
CAPM
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EXECUTIVE SUMMARY
ITB No. ITB 24-475-LC

Temporary Fire Station Metal Building in Micanopy

Date ‘ Changed To Changed By

Dec 22, 2023 1:39 PM Review Leira Cruz Céliz, NIGP-CPP, CPPB,
CAPM

Jan 23,2024 2:46 PM Final Leira Cruz Caliz, NIGP-CPP, CPPB,
CAPM

Jan 23,2024 2:46 PM Post Pending Leira Cruz Caliz, NIGP-CPP, CPPB,
CAPM

Jan 24,2024 8:30 AM Open OpenGov Bot

Mar 6, 2024 2:00 PM Pending OpenGov Bot

Mar 6, 2024 2:14 PM Evaluation Leira Cruz Caliz, NIGP-CPP, CPPB,
CAPM

Mar 25, 2024 8:15 PM Award Pending Mandy Mullins

SELECTED VENDOR
VENDOR RECOMMENDED BY THE EVALUATION PROCESS

Vendor Location
Joseph Hoffman Construction LLC DBA Trenton, FL
JH Construction
Status Vendor Contact Info Submission Date
Submitted ABH Construction Blake Hunter Mar 6, 2024 10:42 AM
bhunterf7@gmail.com
(352) 816-0846
Submitted Joseph Hoffman Joseph Hoffman Mar 5, 2024 9:20 PM
Construction LLC DBA JH |joe.jhconstruction@gmail.com
Construction (352) 494-0252
Submitted Joyner Construction  |John Sixbey Mar 6, 2024 1:22 PM
Partners, LLC info@joyner-construction.net
(352) 332-8171
No Bid Network Craze Michael Featherstone Jan 24, 2024 8:56 AM
mfeatherstone @networkcraze.com
Disqualified Union Lasteel Metal Matt Denson Mar 6, 2024 1:13 PM
Buildings, Inc mdenson@unionlasteel.com
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EXECUTIVE SUMMARY
ITB No. ITB 24-475-LC
Temporary Fire Station Metal Building in Micanopy

Question Title ABH Construction Joseph Hoffman Joyner Construction Network Craze

Construction LLC DBA Partners, LLC
JH Construction

Submittal Pass Pass Pass No Response
Confirmation

Insurance Pass Pass No Response
Mandatory Pre-Bid Pass Pass Pass No Response
Attendance
Corporate Resolution Pass Pass Pass No Response
State Compliance Pass Pass Pass No Response
Public Record Trade Pass Pass Pass No Response

Secret or Proprietary
Confidential Business
Information
Exemption Request

Public Record Trade Pass Pass Pass No Response
Secret or Proprietary
Confidential Business
Information
Exemption Request

Public Record Trade No Response Pass No Response No Response
Secret or Proprietary
Confidential Business
Information
Exemption Request

Option 1: Company is Pass Pass Pass No Response
an Alachua County
Certified Small
Business Enterprise.

Option 2: | certify Pass Pass Pass No Response
that our Company
will perform ALL
work and that no
subcontractors will
be utilized for this
bid.

Option 3: SBE Pass Pass Pass No Response
Participation.

Option 4: SBE Good Pass Pass Pass No Response
Faith Effort.

Alachua County Pass Pass Pass No Response
Government
Minimum Wage
(GMW)
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EXECUTIVE SUMMARY
ITB No. ITB 24-475-LC
Temporary Fire Station Metal Building in Micanopy

Question Title ABH Construction Joseph Hoffman Joyner Construction Network Craze

Construction LLC DBA Partners, LLC
JH Construction

DRUG FREE Pass Pass Pass No Response

WORKPLACE
Vendor Eligibility Pass Pass Pass No Response
List all Pass Pass Pass No Response

subcontractor's being
utilized on this BID,
(NON-SBE) IF no sub
contractor are being
utilized respond N/A

Responsible Agent Pass Pass Pass No Response

Number of years in Pass Pass Pass No Response
this type of service?

Number of years Pass Pass Pass No Response
licensed in Alachua
County?
How many Pass Pass Pass No Response

employees "ON THE
JOB" each week?

Number of Pass Pass Pass No Response
employees "ON
CALL" each week?

Major Equipment Pass Pass Pass No Response
Do you currently hold Pass Pass Pass No Response
any municipality
contracts?
If you indicated yes Pass Pass Pass No Response
to holding
municipality
contracts please list
them below:
References Pass Pass Pass No Response
Are your employees Pass Pass Pass No Response

screened by:

Cancelled or Pass Pass Pass No Response
Termination

Cancellation and Pass Pass Pass No Response
Termination
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EXECUTIVE SUMMARY
ITB No. ITB 24-475-LC
Temporary Fire Station Metal Building in Micanopy

Question Title ABH Construction Joseph Hoffman Joyner Construction

Construction LLC DBA Partners, LLC
JH Construction

Network Craze

What constitutes Pass Pass Pass
your normal business
days and working
hours?

No Response

Describe below, the Pass Pass Pass
Bidder’s operational
plan for providing the
Services to Alachua
County.

No Response

Design and Pass Pass Pass
Specifications

No Response

Conflict of Interest Pass Pass Pass

No Response

Acknowledgement of Pass Pass Pass
Requirements

No Response

Question Title Union Lasteel Metal Buildings, Inc

(Disqualified)

Submittal Confirmation Pass

Insurance Pass

Mandatory Pre-Bid Attendance Pass

Corporate Resolution Pass

State Compliance Pass

Public Record Trade Secret or Proprietary Confidential Pass

Business Information Exemption Request

Public Record Trade Secret or Proprietary Confidential Pass
Business Information Exemption Request

Public Record Trade Secret or Proprietary Confidential No Response
Business Information Exemption Request

Option 1: Company is an Alachua County Certified Small Pass
Business Enterprise.

Option 2: | certify that our Company will perform ALL Pass

work and that no subcontractors will be utilized for this
bid.

Option 3: SBE Participation. Pass

Option 4: SBE Good Faith Effort. Pass

Alachua County Government Minimum Wage (GMW) Fail

DRUG FREE WORKPLACE Pass
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EXECUTIVE SUMMARY
ITB No. ITB 24-475-LC
Temporary Fire Station Metal Building in Micanopy

Question Title Union Lasteel Metal Buildings, Inc
(Disqualified)

Vendor Eligibility Pass

List all subcontractor's being utilized on this BID, (NON- Pass
SBE) IF no sub contractor are being utilized respond N/A

Responsible Agent Pass

Number of years in this type of service? Pass

Number of years licensed in Alachua County? Pass

How many employees "ON THE JOB" each week? Pass

Number of employees "ON CALL" each week? Pass

Major Equipment Pass

Do you currently hold any municipality contracts? Pass

If you indicated yes to holding municipality contracts Pass

please list them below:

References Pass

Are your employees screened by: Pass

Cancelled or Termination Pass
Cancellation and Termination No Response

What constitutes your normal business days and Pass

working hours?

Describe below, the Bidder’s operational plan for Pass
providing the Services to Alachua County.

Design and Specifications Pass
Conflict of Interest Pass
Acknowledgement of Requirements Pass

PRICING RESPONSES

TABLE 1
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EXECUTIVE SUMMARY
ITB No. ITB 24-475-LC
Temporary Fire Station Metal Building in Micanopy

ABH Construction Joseph Hoffman Joyner Construction
Construction LLC DBA JH Partners, LLC
Construction
Line tem | Description Quantity Unit of Unit Cost Total Unit Cost Total Unit Cost Total
Measure
1 Construction 1 Lump Sum | $181,610.00 | $181,610.00 | $128,250.00 | $128,250.00 | $146,690.00 | $146,690.00
of a new
three bay
front
entrance
apparatus
PEMB and
installation
Total $181,610.00 $128,250.00 $146,690.00

QUESTIONS AND ANSWERS

Approved, Unanswered Questions

Approved, Answers Provided

1. No subject
Jan 29, 2024 4:16 PM

Question: 1. Are the three Overhead Coiling Doors in the 40’-0” side or the 48’-0” side of the Building?
2. Is the 40’-0” side a Sidewall or an Endwall? 3. Are the Roof Panels painted or Galvalume? 4. Are the
Roof and Wall Panels 24Ga,? 5. Is the 14’-0” Eave Height a Clear Height? 6. The Slab, Footings, and Pier
Pads will have to be designed by a Structural Engineer, is this the responsibility of the GC or County? 7.
Is the Roof Slope %:12 or al:12?

Jan 29, 2024 4:16 PM

Answered by Danny Moore: 1. 48' side 2. End wall 3. Galvalume 4. No, they are to be 26 GA. 5. Clear
height 6. Awarded Contractor is responsible 7. 2.0:12

Jan 30, 2024 8:43 AM

2. RFI #1
Jan 30, 2024 4:01 PM

Question: 1. Is a Bid Bond required? 2. Is a Performance and Payment Bond required? 3. Are we
responsible for Design & Architectural drawings? 4. Are we to include permit/impact fees? 5. Is the
finish of the roof to be painted or galvalume? 6. Are the walls to be painted or galvalume?

Jan 30, 2024 4:01 PM
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EXECUTIVE SUMMARY
ITB No. ITB 24-475-LC
Temporary Fire Station Metal Building in Micanopy

Answered by Danny Moore: 1.No 2. No 3. Yes 4. Yes 5. Galvalume 6. Galvalume

Feb 1, 2024 3:18 PM

3. Plans

Feb 1, 2024 11:33 AM

Question: Are there plans and specs available? On line? If not, is there a release date?
Feb 1, 2024 11:33 AM

Answered by Danny Moore: The Scope of Services is for a Pre-Engineered Metal building. Plans and
specs will come from the Manufacturer of the building

Feb 1, 2024 3:18 PM

4. General Requirements - #11 MEP Excluded
Feb 1, 2024 4:06 PM

Question: 1) The General Specs called for exclusions for electrical, but it also references electrically
powered overhead doors. Will the building electrical work as well as final connections work be by others
outside of this project scope? 2) Similarly, are there any other power locations needed? 3) Are there any
lighting requirements? 4) Is there any need for a bathroom space or other areas requiring plumbing? 5)
Are there any requirements for HVAC systems or other AC systems for the space?

Feb 1, 2024 4:06 PM

Answered by Danny Moore: 1.The building electrical work as well as final connections are outside of this
scope. 2. No.3.No 4. No 5. No

Feb 2, 2024 7:24 AM

5. No subject
Feb 9, 2024 8:44 AM

Question: 1. Roll up door questions: e Rolling steel, Rolling sheet (790) or sectional Doors.? ® Insulated
or non-insulated. ¢ Special finish, Powder coat or Glass requirements? e Electric openers basic FS spec.?
1-phase to Have Photo eyes & or safety edge entrapment protection, Remotes.? 2. Concrete:  Any
specific finish required? Medium broom? Slick? ¢ Any extra requirements on saw cutting beyond
industry standard? e Figure expansion material or bituminous coating where slab meets column? 3.
Soils: ® Can an allowance be determined for disposal of unsuitable soils? Or can they be piled up on site?
¢ Can tree debris be buried or burned on site? 4. Permits and inspections: ® A building permit through
the Alachua County Building Department is expected, carry the cost of this permit fee? ¢ Do you suspect
any other permits to be needed? * Are 3rd party inspections required for the steel erection? If so, does
the bidder carry that fee? o Is 3rd party testing required on soil and concrete? If so, does the bidder
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EXECUTIVE SUMMARY
ITB No. ITB 24-475-LC
Temporary Fire Station Metal Building in Micanopy

carry these fees? o Will a site meeting with the County arborist be required? Will we need to install tree
barricades? » Will a public works inspection be required? Will we need to install erosion controls? 5.
Contract: » Please confirm liquidated damages, bond requirements, contract duration to substantial and
final completion.

Feb 9, 2024 8:44 AM

Answered by Matthew Fultz: 1. Rolling sheet Non insulated Galvalume Look at attached
SOW/Requirements 2. Slick No Yes 3. Line item for removal of unsuitable soils No remove tree debris
from site 4. Yes contractor is responsible for permit costs No, if there is its your costs Not sure, if so your
costs Not sure. Yes any trees that are hard wood greater 8" is considered a Heritage and requires a
permit. No AHJ will inspect. Yes 5. Please read the Solicitation.

Feb 14, 2024 9:58 AM

6. County Generated Draft Contract Request
Feb 9, 2024 10:22 AM

Question: Is there was way to provide a draft copy of a County Contract that would be used for this
project? | noted a reference to "county generated contracts" via Section-7 of the Alachua County Board
Procurement Manual and wanted to make sure we are able to meet all necessary requirements. A link
was also provided in the ITB that doesn't direct to the "Sample Contract" as noted.

Feb 9, 2024 10:22 AM

Answered by Leira Cruz Caliz, NIGP-CPP, CPPB, CAPM: No contract will be executed for this project, A
Purchase Order will be issued in accordance to Section 2.11.

Feb 12, 2024 10:17 AM

7. Roofing on Micanopy Fire station
Feb 19, 2024 2:31 PM

Question: Can our company bid on the roof of this project without attending the mandatory pre bid
meeting? Thank you.

Feb 19, 2024 2:31 PM

Answered by Leira Cruz Caliz, NIGP-CPP, CPPB, CAPM: No, vendors that did not attend the mandatory
pre-bid meeting are non-responsive.

Feb 19, 2024 3:33 PM

ADDENDA & NOTICES

ADDENDA ISSUED:
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EXECUTIVE SUMMARY
ITB No. ITB 24-475-LC
Temporary Fire Station Metal Building in Micanopy

Addendum #1
Feb 1, 2024 2:54 PM
This addendum adds specifications to the Scope of Work.

ADDENDA ACKNOWLEDGEMENTS:

Addendum #1
Proposal Confirmed Confirmed At Confirmed By
Joseph Hoffman Construction LLC DBA JH X Feb 18,2024 11:28 PM Joseph Hoffman
Construction
ABH Construction X Mar 6, 2024 9:44 AM Blake Hunter
Joyner Construction Partners, LLC X Mar 6, 2024 8:12 AM John Sixbey

NOTICES ISSUED:

Notice #1

Feb 8, 2024 11:30 AM

See attached ITB 24-475-LC Mandatory Pre-Bid Minutes and Sign-in Sheet for meeting held February 7,
2024.

Attachments:

- SIS ITB 24-475-LC

- MPB Minutes ITB 24-475-LC
Notice #2

Mar 25, 2024 8:15 PM
Recommendation:

The Board approve the bid award to Joseph Hoffman Construction, LLC dba JH Construction as the
lowest, most responsive, and responsible Vendor.

The actual bid award is subject to the appropriate signature authority identified in the Procurement
Code.

Attachments:

- ITA 24-475-LC Temporary Fire Station Metal Building in Micanopy
EVALUATION

SELECTED VENDOR TOTALS

Joseph Hoffman $128,250.00
Construction LLC DBA JH
Construction
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EXECUTIVE SUMMARY
ITB No. ITB 24-475-LC
Temporary Fire Station Metal Building in Micanopy

Vendor Total ‘

Joyner Construction $146,690.00
Partners, LLC

ABH Construction $181,610.00
TABLE 1
ABH Construction Joseph Hoffman Joyner Construction
Construction LLC DBA JH Partners, LLC
Construction
Selected Line  Description Quantity | Unit of Unit Cost Total Unit Cost Total Unit Cost Total
ltem Measure
X 1 Construction 1 Lump $181,610.00 | $181,610.00 | $128,250.00 | $128,250.00 | $146,690.00 | $146,690.00
of a new Sum
three bay
front
entrance
apparatus
PEMB and
installation
Total $181,610.00 $128,250.00 $146,690.00
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