

QUOTE

QUOTE NO: **Q2089B**

DATE: **July 26, 2023**

QUOTED BY: **T. Mooney / CE**

TO: **Alachua County Facilities**

ATTENTION: **Mr. Daniel Whitcraft**

PROJECT: **States Attorney's Office**

Dan,

After our conversation today, and reviewing this proposal's material and labor cost breakdown: Automated Controls of Newberry, LLC will upgrade the Building Automation System in the building to tie back into the existing county web based WebCTRL Automated Logic System, for the sum of **\$ 75,000.00.**

Premium time (Nights and Weekends) labor has been removed, as all work will be accomplished during regular business hours.

We Include in Our Scope:

- ALC G5RE Building IP Router
- ALC Smodule RTU Controller (1)
- DDC Controllers for:
 - ALC ZN341A VAV Box controllers (59)
 - ALC ZS2PL Space temperature sensor (59 - requires 4 con T-stat wire installed from box to T-stat location)
 - VAV box SA temperature sensors (59)
- Programming / Engineering
- Thermographic floor plans
- Owner Training
- Warranty

We Exclude from Our Scope:

- Power wiring
- FA Shutdown
- Smoke duct detectors
- New control panels
- New communication wiring
- Test & Balance VAV box calibration



For Clarification:

The intent of this proposal is to re-utilize existing control wiring, conduits, enclosures, actuators, relays and ancillary equipment. The existing Allerton DDC controllers will be replaced with new Automated Logic DDC Controllers appropriate for equipment. New duct temperature sensors will be installed for the RTU and the 59 VAV boxes, as well as a new ALC ZS space temperature sensor (t-stats) for each VAV box controller.

Please don't hesitate to call if you have any questions.

Thank you for the opportunity to submit this quote to you.

****Quote is good for 30 days****