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CAPITAL CONSTRUCTION CONTRACT NO. 13939 BETWEEN ALACHUA COUNTY 
AND NORTH FLORIDA REGIONAL MEDICAL CENTER, INC., FOR 

REALIGNMENT OF SW 41ST BOULEVARD 
 

THIS CONTRACT made and entered into this _______day of ________________, 2023, 
by and between North Florida Regional Medical Center, Inc., a Florida Profit Corporation, 
hereinafter referred to as “Developer” with a principal address of One Park Plaza, Nashville, TN 
37203 and Alachua County, a charter county and political subdivision of the State of Florida, by 
and through its Board of County Commissioners, hereinafter referred to as “County” (collectively 
hereinafter County and Developer referred to as “Parties”). 
 
WITNESSETH: 
 

WHEREAS, North Florida Regional Medical Center, Inc. (the “Developer”) owns the 
real property located at 4094 SW 41st Boulevard, Gainesville, Florida, bearing tax parcel ID# 
06974-040-000 (the “Property”), which is located outside unincorporated Alachua County and 
within the geographic boundary of the City of Gainesville, Florida (the “City”); and 

WHEREAS, the Developer applied for and received from the City final development 
order approval for Petition DB-21-00225 for the development of a Free-Standing Emergency 
Room on the Property (the “Final Development Order”, a copy of the City Approval Letter is 
attached hereto as Exhibit “1”); and 

WHEREAS, the Final Development Order requires, for public transportation safety 
reasons and as a condition of approval of Petition DB-21-00225, that the Developer realign a 
segment of SW 41st Boulevard; and 

WHEREAS, the County Engineer has determined that the segment of SW 41st Boulevard 
at issue is a county road; and 

WHEREAS, the Developer, in an apparent attempt to comply the condition of the City’s 
Final Development Order, has submitted a proposal to the County to furnish all labor, materials, 
equipment and apparatus to construct said realignment of SW 41st Boulevard, a copy of the 
Proposal is attached hereto as Exhibit “2”; and 

WHEREAS, in general, the Proposal provides that the Developer will design and 
construct the realignment of SW 41st Boulevard to County standards on the Property (i.e., land 
owned by the Developer) as generally depicted in Exhibit “3” at no cost to the County in 
exchange for receipt of a drainage easement from the County. Once the new segment of SW 41st 
Boulevard is opened and the old segment is closed, Developer will construct on that closed 
segment of SW 41st Boulevard the drainage needed to support the newly constructed segment of 
SW 41st Boulevard. Furthermore, the Proposal provides that the Developer will donate to the 
County ownership of the new segment of SW 41st Boulevard to the County; and 

WHEREAS, pursuant to §336.02(1)(a), Florida Statutes, the Board of County 
Commissioners (the “Board”) is invested with the general superintendence and control of the 
county roads and structures within Alachua County, including the authority to change or 
discontinue said roads; and 
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WHEREAS, pursuant to §336.08, Florida Statutes, the Board has the authority to 
establish, locate, change or discontinue county roads by resolution; and 

WHEREAS, pursuant to §316.008(1)(g), Florida Statutes, the Board has the authority to 
restrict the use of county roads; and 

WHEREAS, Section 336.71, Florida Statutes, exempts County road construction 
projects and agreements from the requirements of §255.20, Florida Statutes, including 
competitive procurement requirements, and authorizes the County to enter into an agreement 
with a private entity for the completion of the road construction project, if certain conditions are 
met; and  

WHEREAS, the Alachua County Board of County Commissioner (“Board”) held a 
public hearing to consider this Contract and made specific findings that the conditions required 
by §336.71, Florida Statutes, have been satisfied, and the Board approved the award of this 
Contract to the Developer. 

NOW, THEREFORE, in consideration of the mutual promises and covenants contained 
herein, and other good and valuable consideration, the receipt and sufficiency of which is 
acknowledged by the Parties, the Parties hereby agree as follows: 
 
1 DEFINITIONS. 

 
1.1 "Constructor"—Any person or entity performing or supporting design and construction 

activities relating to the Project, including but not limited to the Developer, the Design 
Professionals and Developer’s contractors, subcontractors, suppliers, utility companies, 
testing firms, equipment rental companies. 
 

1.2 "Design and Construction"—The entire design and construction, or the various separately 
identifiable parts thereof, required to be provided by the Developer under the Contract. 
Design and Construction includes and is the result of performing or providing all 
professional services needed to produce the design; for the labor, services (including but 
not limited to professional services), and documentation necessary to produce the 
construction; furnishing, installing, and incorporating all materials and equipment into such 
construction; and may include related services such as testing, start-up, and 
commissioning, all as required by the Contract Documents. 
 

1.3 "Effective Date"—The effective date of this Contract, which is the last date signed below. 
 

1.4 "Laws and Regulations; Laws or Regulations"—Any and all applicable laws, statutes, 
rules, regulations, ordinances, codes, permits, and orders of any and all governmental 
bodies, agencies, authorities, and courts having jurisdiction, and any applicable consent 
decrees. 
 

1.5 "Milestone"—A principal event in the performance and progress of this Contract, which 
this Contract requires one of the parties to achieve, or which must occur or will occur, by 
a specific intermediate date, as expressly indicated in this Contract or subsequently 
determined by mutual agreement of the parties. A Milestone may be expressed by a 
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calendar date or by a number of days from the Effective Date of this Contract or from some 
other specific time. 
 

1.6 "Site"—The lands or areas where the Work is to be performed, including rights-of-way and 
easements, and such other lands as are designated for the use of the Developer as depicted 
in more detail on Exhibit 3 attached hereto. 
 

2 SCOPE OF WORK.   
 
2.1 The project layout and design is set forth in Exhibit 3. The Developer shall Design and 

Construct the realignment of a segment of SW 41st Boulevard and shall convey fee simple 
ownership of the realigned segment of SW 41st Boulevard to the County in accordance 
with the process set forth in Exhibit 4 (hereinafter, Exhibit 3 and Exhibit 4 are collectively 
referred to as the “Work”).  
 

2.2 The Developer shall ensure that the Work is performed in such a manner that the new 
segment of SW 41st Boulevard and related drainage shall be properly designed, comply 
with all applicable Laws and Regulations, and be constructed in all material respects with 
the Construction Plans and Specifications to be approved by the County Engineer. 
 

2.3 The Developer agrees to use and shall require each of its Constructors and other consultants 
and agents to use only personnel who are qualified and properly trained and who possess 
any license, permit, registration, certificate or other approval required by Law or 
Regulation to enable such personnel to perform their work, services and activities involving 
any portion of the Design and Construction activities. 

 
2.4 The Developer shall be responsible for the acts, failures to act, errors and omissions of all 

Constructors. This Contract shall not give rise to any contractual or other relationship 
between the County and any such Constructors. The County disclaims and does not 
undertake any obligation, duty or responsibility to pay, reimburse, compensate or otherwise 
be responsible for payment of any fees, charges, rents, licenses, costs, expenses, 
reimbursements or any other amount to any Constructor. Contracts, agreements, purchase 
orders and other arrangements between Developer and Constructors for labor, licenses, 
services, equipment, machinery, materials, supplies and other items utilized in the conduct 
of the Work shall be consistent with the terms and conditions of this Contract. All Design 
and Construction contracts entered into by the Developer shall provide that any review or 
approval of a contract deliverable by the County or the Developer, or the incorporation of 
suggested revisions by the County, shall not constitute waiver, release or acceptance of any 
error or omission in the deliverable, shall in no way waive or release Developer or the 
Constructors from its respective duty to completely perform its obligations under their 
contracts, the standard of care applicable to the performance of their work, nor constitute 
a waiver of any claim or warranty. Each Design and Construction contract shall expressly 
state the following: that Alachua County is an intended third-party beneficiary of the 
contract; that the contract has been entered into the for direct and substantial benefit of 
Alachua County; and that the Constructor owes a duty to Alachua County to perform its 
work and services in conformance with the standard of care applicable to the type of work 
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and services to be performed by the Constructor. The Developer’s failure to include these 
provisions in each Design and Construction contract shall constitute a material breach of 
this Contract and shall constitute grounds upon which the County may terminate this 
Contract for cause. Developer shall deliver a copy of each Design and Construction 
contract to the County no later than 10 calendar days prior to the commencement of Work 
or services by each Constructor. 
 

3 CONSIDERATION.     Developer represents and warrants to the County that Developer must 
perform the Work to comply with one or more conditions set forth in the Final Development 
Order issued by the City of Gainesville, Florida, that approved Developer’s Petition DB-21-
00225 for the development of a free-standing emergency room. Developer has offered to 
perform the Work set forth herein, at Developers sole cost and expense and without monetary 
contribution from the County, in exchange for the County conveying to Developer the drainage 
easement attached hereto as Exhibit 6. Developer shall be solely responsible for the costs of 
the Design and Construction of the Work.  
 

4 PERMITS AND APPROVALS.  
 
4.1 The Developer shall be responsible for obtaining (including, when applicable, performing 

the work required to obtain) all permits and government approvals necessary for the 
Project. The County shall provide reasonable support and assistance to the Developer with 
respect to data or information needed for inclusion in permit or approval applications. 
 

4.2  The Developer shall take all actions necessary to maintain in full force and effect all 
Project permits and government approvals. The Developer shall also be responsible for 
securing any needed revisions, modifications, amendments, supplements, renewals, or 
extensions of all such permits and government approvals. 
 

4.3 The making of the Contract does not constitute an abrogation of the County’s governmental 
or land development regulatory powers, and the Developer’s obligations to comply with 
applicable Laws and Regulations include the Developer complying with all development 
approvals required by the County in its capacity as a governmental authority. The Contract 
shall not prevent the County from enacting or seeking to enforce any Laws or Regulations 
which may affect the Site or its vicinity, regardless of whether such Law or Regulation is 
the result of action by the BOCC or by initiative (petition) and referendum, or by any other 
applicable procedures. Whenever the County seeks to enforce any existing of future Law 
or Regulation as against the Site or its vicinity, this paragraph shall not waive or affect the 
Developer’s ability (a) to contest the validity or application of such Law or Regulation, (b) 
to assert whatever defenses or avoidances as may be available for the Developer, or (c) to 
seek judicial review as may be available. However, the Contract shall not serve as the basis 
for a damages claim against the County, and the Developer shall not assert a damages claim 
with respect to such enforcement as to the Site or its vicinity. 
 

5 CONTRACT TIME AND DAMAGES. It is agreed by both Parties that TIME IS OF THE 
ESSENCE for the completion of the Work.  The Developer is authorized to begin performance 
under this Contract as of the Effective Date. The Contract Time shall begin as set forth within 
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the issuance of a Notice to Proceed to the Developer by the County. Contract Time for 
Substantial Completion is 90 Working Days from the Developer’s receipt of the Notice to 
Proceed. Contract Time for Final Completion is 45 calendar days after Substantial Completion 
is met, unless extended in accordance with §218.735(7)(c), Florida Statutes.  

 
6 DESIGN AND CONSTRUCTION DELAYS. 

 
6.1 If the County, or anyone for whom the County is responsible, delays, disrupts, or interferes 

with the performance or progress of the Design and Construction, then the Developer shall 
be entitled to an equitable adjustment in the project schedule, but shall not be entitled to 
any monetary damages from the County. The Developer’s entitlement to an adjustment of 
the project schedule is conditioned on such adjustment being essential to the Developer’s 
ability to perform its obligations in compliance with the project schedule. 
 

6.2 The Developer shall not be entitled to any adjustment in the project schedule for delay, 
disruption, or interference in Design and Construction caused by or within the control of 
the Developer. Delay, disruption, and interference attributable to and within the control of 
the Developer, or any of its affiliates or Constructors, shall be deemed to be within the 
control of the Developer. 
 

6.3 No interruption, interference, inefficiency, suspension or delay in the commencement or 
progress of the Work from any cause whatever, including those for which the County may 
be responsible, in whole or in part, shall relieve the Developer of its duty to perform or 
give rise to any right to damages or compensation from the County. The Developer 
expressly acknowledges and agrees that it shall receive no damages for delay. The 
Developer’s sole remedy, if any, against the County will be the right to seek an extension 
to the project schedule; provided, however, the granting of any such time extension shall 
not be a condition precedent to the aforementioned “No Damage For Delay” provision. 
This paragraph shall expressly apply to claims for early completion, as well as to claims 
based on late completion. In no event shall the County be liable to the Developer whether 
in contract, warranty, tort (including negligence or strict liability) or otherwise for any 
acceleration, soft costs, lost profits, special, indirect, incidental, or consequential damages 
of any kind or nature whatsoever. 

 
7 PERFORMANCE AND PAYMENT BONDS  

 
7.1 Within ten (10) business days after signature of this Contract by the Parties, Developer 

shall provide County with Payment and Performance Bonds, in the forms prescribed as 
Exhibits 7 & 8 in the amount equal to the total price of all construction contracts, as 
security for the faithful performance and payment of all of the Developer’s construction 
obligations under this Contract, the costs of said bonds are to be paid by the Developer. 
These bonds shall remain in effect until one year after the date when final payment on the 
construction contracts becomes due, except as provided otherwise by Laws or Regulations, 
or by specific provisions of the Contract. 
 

7.2 The bonds shall be executed by such sureties as are named in “Companies Holding 
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Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable 
Reinsuring Companies” as published in Circular 570 (as amended and supplemented) by 
the Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. 
A bond signed by an agent or attorney-in-fact must be accompanied by a certified copy of 
that individual’s authority to bind the surety. The evidence of authority shall show that it 
is effective on the date the agent or attorney-in-fact signed the accompanying bond. 
 

7.3 If the surety for any bond furnished by the Developer is declared bankrupt, becomes 
insolvent, its right to do business is terminated in the State of Florida, or it ceases to meet 
the requirements imposed by this Contract, the Developer shall, within five (5) calendar 
days thereafter, substitute another bond and surety, both of which shall be subject to the 
minimum requirements noted above and County’s approval. 
 

7.4 The Developer shall obtain the required bonds from surety companies that are duly licensed 
or authorized in the jurisdiction in which the Project is located to issue bonds in the required 
amounts. In accordance with the requirements of §255.05(1)(a), Florida Statutes, the 
Developer shall record a copy of the Performance and Payment Bonds, together with the 
Notice to Proceed, in the Public Records of Alachua County, Florida, prior to performing 
any Work under this Contract.  The Developer shall deliver a certified copy of the recorded 
Performance and Payment Bonds to the County at least five (5) days prior to performing 
any Work under this Contract. The Developer shall not perform any Work under this 
Contract prior to recording said bonds. The timely delivery of the certified copy of the 
recorded Performance and Payment Bonds is a condition precedent to the Developer’s 
authorization to perform any Work under this Contract and to the County’s obligations 
under this Contract. If the Developer fails to obtain a required bond, the County may 
exclude the Developer from the Site and exercise the County’s termination rights under 
this Contract.  
 

8 PROJECT DOCUMENTATION. 
 
8.1 The County and the Developer may transmit, and shall accept, Project-related 

correspondence, documents, text, data, drawings, information, and graphics, in electronic 
media or digital format, either directly, or through access to a secure Project website, in 
accordance with a mutually agreeable protocol. 
 

8.2 The Developer shall provide the County with final record drawings for all Work. The 
County may retain copies of all such drawings for information and reference in connection 
with the Project Facilities. Upon conveyance of the Drainage Easement by the County to 
the Developer, all rights and interests, including the copyright, in the design, including any 
Drawings and Specifications, shall pass to the County. 
 

8.3 In addition to anything required by Exhibit 2, the Developer shall provide the following 
documentation to the County with its notice that the Work has is ready for final inspection: 
 

• Final Lien Waivers and Payment Bond Releases from Constructors; 
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• As-build road drawing for the new segment of road certified by a Florida Professional 
Engineer; 

• As-built drawings for the new drainage system certified by a Florida Professional Engineer; 

• Utility relocation certification from each utility company that had equipment or facilities 
relocated; and 

• Permit issued for the project by the applicable water management district. 

 
9 MAINTENANCE OF TRAFFIC.  

 
9.1 Developer shall prepare and submit a maintenance of traffic plan (“MOT Plan”) to the 

County Engineer for Approval and must receive approval of the plan prior to performing 
any Work within the County Right-of-Way. The principles and minimum standards for 
development of the MOT Plan shall be in accordance with the current edition of the Index 
of Roadway and Traffic Design Standards and the Manual on Uniform Traffic Control 
Devices. This shall include all temporary pavement markings and the placement of the 
work zone RPM’s on all asphalt intermediate surfaces. The MOT Plan shall include 
maintenance of pedestrian and bicycle accessibility through the work zone in accordance 
with FDOT and ADA standards at all times. The MOT Plan shall include an off-duty law 
enforcement officer anytime a flagman is required in a signalized intersection. The MOT 
Plan shall include relocation of mailboxes as required for maintenance of postal service, 
the temporary relocation of signs for visibility for emergency responders and final 
relocation. It is the Developer’s responsibility to replace any signs that are damaged during 
construction. Access to all driveways shall be provided at all times unless a closure is 
coordinated with the property owner. Coordination for driveway access with the property 
owners shall be the responsibility of the Developer. The Developer shall provide and 
maintain temporary vehicle detection at all traffic signals; use of infrared detectors is 
prohibited. The Developer shall notify the Alachua County Public Works Department at 
least two working days prior to any planned closures. NO LANE CLOSURES ARE 
PERMITTED FROM 7:00 AM to 9:00 AM and from 4:30 PM to 6:30 PM. The Developer 
shall adhere to all requirements of the approved MOT Plan at all times. 

 
10 SITE CONDITIONS.  

 
10.1 The Developer has the sole and complete duty and responsibility to investigate, 

evaluate and determine the suitability of the Site for the purposes set forth in this Contract. 
Developer represents and warrants to the County that it has conducted and performed all 
inspections, testing, evaluations and analysis necessary to determine the suitability of the 
Site for the Work and proposed uses of the Site, and the Developer represents and warrants 
to the County that the Site is suitable for the Work, including the proposed uses of the Site 
for use as a County road and related drainage. The County makes no representation or 
warranty as to the truth, accuracy or completeness of any materials, data or information 
furnished by the County in connection with the Site. Any materials, data or information 
furnished by the County in connection with the Site are provided to the Developer as a 
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convenience only and any reliance on or use of such materials, data or information by the 
Developer is at the sole risk of the Developer. THE DEVELOPER ACKNOWLEDGES 
AND AGREES THAT ITS USE OF COUNTY PROPERTY WILL BE “AS-IS,” 
“WHERE-IS,” AND “WITH ALL FAULTS,” AND THE COUNTY HAS NOT MADE 
AND WILL NOT MAKE ANY REPRESENTATIONS OR WARRANTIES, EXPRESS 
OR IMPLIED, INCLUDING ANY WITH RESPECT TO THE QUALITY, PHYSICAL 
CONDITION, EXPENSES, LEGAL STATUS, ZONING, VALUE, UTILITY OR 
POTENTIAL OF THE PROPERTY, OR ANY OTHER MATTER OR THING 
AFFECTING OR RELATING TO THE PROPERTY (INCLUDING WARRANTIES OF 
FITNESS FOR A PARTICULAR PURPOSE) WHICH MIGHT BE PERTINENT IN 
CONSIDERING WHETHER TO MAKE AND ENTER INTO THIS CONTRACT, AND 
THE COUNTY HAS NOT MADE, AND THE DEVELOPER HAS NOT RELIED UPON, 
ANY SUCH REPRESENTATIONS. THE COUNTY IS NOT LIABLE OR BOUND IN 
ANY MANNER BY ANY WARRANTIES, EITHER EXPRESS OR IMPLIED, 
GUARANTIES, OR ANY PROMISES, STATEMENTS, REPRESENTATIONS OR 
INFORMATION PERTAINING TO THE SITE FURNISHED BY ANY PERSON 
REPRESENTING OR PURPORTING TO REPRESENT THE COUNTY. By entering 
into this Contract, the Developer represents and warrants that it has been given sufficient 
time to inspect the Site to its satisfaction. 

 
11 DEVELOPER’S REPRESENTATIONS AND WARRANTIES.  The Developer hereby 

warrants, represents, and covenants to the County as follows: 
 

11.1 The Developer is experienced, competent and qualified to perform the services, 
duties, obligations and other work contemplated by this Contract. 
 

11.2 The Developer has and shall maintain at all times during the term of this Contract 
sufficient expertise and other resources to perform its services, duties and obligations under 
this Contract. 
 

11.3 The Developer holds and shall maintain at all times during the term of this Contract 
all certifications as may be necessary to perform its services, duties and obligations under 
this Contract. 
 

11.4 The County and its agents shall have access to the Project for purposes of observing 
and inspecting the Work provided that such observation and inspection shall not 
unreasonably interfere with the construction of the Work.   
 

11.5 If the County notifies the Developer of any work which it believes does not comply 
with the Plans and Specifications or is otherwise inadequate, the Developer shall promptly 
investigate and notify the County of any remedial action for such non-compliance that the 
Developer proposes, which the County may approve or disapprove. If such action is 
approved by the County, the Developer will promptly take such action and notify the 
County when the action is completed.  No failure to inspect or provide notice by the County 
shall relieve the Developer from its obligations under this Contract. 
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11.6 The Developer has visited the Site, conducted a thorough examination of the Site 
and adjacent areas, and become familiar with and is satisfied as to the general, local, and 
Site conditions that may affect the Work. 

 
11.7 The Developer is familiar with and is satisfied as to all Laws and Regulations that 

may affect the Work. 
 

11.8 Based on the information and observations referred to in the preceding paragraph, 
the Developer agrees that no further examinations, investigations, explorations, tests, 
studies, or data are necessary for proceeding with the Work under the Contact terms, 
pursuant to the Milestones, and in accordance with the other terms and conditions of the 
Contract. 
 

12 ALACHUA COUNTY MINIMUM WAGE 
 
12.1 The Work performed through this Contract is considered covered services under 

Chapter 22, Article XII, of the Alachua County Code of Ordinances (“Wage Ordinance”), 
which establishes a government minimum wage for certain contractors and subcontractors 
providing selected services to Alachua County government.  During the term of this 
Contract, Developer shall pay its ‘Covered Employees’, as defined in the Wage Ordinance, 
no less than the Alachua County Government Minimum Wage (“Minimum Wage”), as 
may be amended by the County. Developer will require the same of its Constructors who 
provide Covered Services. 
 

12.2 Current required Alachua County Government Minimum Wage is $16.00 per hour 
when qualifying health benefits amounting to at least $2.00 per hour are provided to a 
Covered Employee and $18.00 when health benefits are not provided to a Covered 
Employee (collectively, the “Minimum Wage”). 
 

12.3 The County may amend the applicable Minimum Wage on or before October 1st 
of each year. 
 

12.4 The Developer shall provide certification, the form of which is attached hereto as 
Exhibit 9, to the County that it pays each of its employees the Alachua County Government 
Minimum Wage, as may be amended by the County on or before October 1st of each year, 
as well as ensuring that it will require the same of its subcontractors throughout the duration 
of this Contract. 
 

12.5 The Developer shall prominently display a copy of the Wage Ordinance where it is 
easily seen by covered employees and supply to covered employees upon request.  
Additionally, the Developer is responsible to make any person submitting a bid for a 
subcontract for covered services aware of the requirements. 
 

12.6 Failure to comply with the provisions of the Wage Ordinance will be deemed a 
breach of contract. 
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12.7 The Developer will include the necessary provisions in subcontracts to ensure 
compliance.  However, the County shall not be deemed a necessary, or indispensable, party 
in any litigation between the Developer and subcontractor.    
 
 

13 NOTICES - Except as otherwise provided in this Contract any notice of default or termination 
from either party to the other party must be in writing and sent by certified mail, return receipt 
requested, or by personal delivery with receipt. All notices shall be deemed delivered two (2) 
business days after mailing, unless delivery is by personal delivery in which case delivery shall 
be deemed to occur upon actual receipt by the other party.  For purposes of all notices, County’s 
and Developer’s representatives are: 

 
 County:  
  Alachua County Public Works 
  5620 NW 120th Lane 
  Gainesville, FL 32653 
  Attn: Public Works Director 
 
 Developer: 
  North Florida Regional Medical Center, Inc. 
  One Park Plaza 
  Nashville, TN 37203 
 
  and  
 
  P.O. Box 750 
  Nashville, TN 37202 
   
A copy of any notice, request or approval to the County must also be sent to: 
 

J.K. “Jess” Irby, Esq. 
Clerk of the Court 
12 SE 1st Street 
Gainesville, FL 32601   
Attn: Finance and Accounting  
 
and 
 
Purchasing Division 
12 SE 1st Street, 3rd Floor 
Gainesville, Florida 32601 
Attn: Contracts 

 
14 GOVERNING ORDER OF DOCUMENTS.  In cases of discrepancy, the governing order 

of the documents is as follows: 

14.1 Amendments and Change Orders 
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14.2 This Contract 

14.3 The Scope of Work Process (Exhibit 4) 

14.4 The Project Layout and Design (Exhibit 3) 

 
15 INDEMNIFICATION  

15.1 To the maximum extent permitted by Florida law, Developer hereby agrees to 
indemnify, protect, defend and hold harmless the County, its current and future county 
commissioners, officers, employees, agents, representatives, successors and assigns (the 
"County Indemnitees") from and against any and all claims, actions, suits, proceedings, 
investigations, audits, losses, liabilities, penalties, fines, sanctions, damages, demands, 
causes of action, costs and expenses including, but not limited to, all reasonable consulting, 
engineering, reasonable attorneys (in-house and outside counsel) or other professional fees 
including disbursements (collectively, "Losses"), which County Indemnitees, or any of 
them, may incur or suffer by reason of the following arising out of relating to or resulting 
from the following actions in the Developer’s conduct of the Work or the activities of 
Developer or Constructors on the County's Property in connection with the Work or 
Developer's breach of this Contract: (i) bodily injury or death of any natural person; (ii) 
damage to property of any person or entity; (iii) violations of Laws and Regulations; and 
(iv) misappropriation, infringement or misuse of intellectual property or industrial property 
rights of a third party; except to the extent any such Losses were caused primarily by the 
negligent or willful misconduct or omissions of the County Indemnitees, or any of them. 
Developer's indemnity obligation hereunder shall not be limited in any way by any 
limitation on the amount or type of damages, compensation, penalty or benefits payable by 
or for Developer under any statutory program or scheme, including without limitation, any 
workers compensation, disability benefit or other employee benefit acts.  

15.2 The Developer’s obligation to indemnify under this Article will survive the 
expiration or earlier termination of this Contract until it is determined by final judgment 
that an action against the County or an indemnified party for the matter indemnified 
hereunder is fully and finally barred by the applicable statute of limitations. 

15.3 This obligation shall in no way be limited in any nature whatsoever by any 
limitation on the amount or type of Developer’s insurance coverage. This indemnification 
provision shall survive the termination of the Contract between the County and the 
Developer. 

15.4 In any and all claims against the County or any of its agents or employees by any 
employee of the Developer, any subcontractor, anyone directly or indirectly employed by 
any of them or anyone for whose acts any of them may be liable, the indemnification 
obligation under this Article shall not be limited in any way by any limitation on the amount 
or type of damages, compensation or benefits payable by or for the Developer or any 
Subcontractor under workers' compensation acts, disability benefit acts or employee 
benefit acts. 

15.5 Nothing contained herein shall constitute a waiver by the County of sovereign 
immunity or the provisions or limits of liability of §768.28, Florida Statutes. 
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16 PROJECT RECORDS  
16.1 Any document submitted to the County may be a public record and is open for 

inspection or copying by any person or entity.  “Public records” are defined as all 
documents, papers, letters, maps, books, tapes, photographs, films, sound recordings, data 
processing software, or other material, regardless of the physical form, characteristics, or 
means of transmission, made or received pursuant to law or ordinance or in connection 
with the transaction of official business by any agency per §119.011(12), Florida Statutes.  
Any document is subject to inspection and copying unless exempted under Chapter 119, 
Florida Statutes, or as otherwise provided by law. 

16.2 In accordance with Section 119.0701, Florida Statutes, the Developer, when acting 
on behalf of the County, as provided under Section 119.011(2), Florida Statues, shall keep 
and maintain public records as required by law and retain them as provided by the General 
Record Schedule established by the Department of State. Upon request from the County’s 
custodian of public records, provide the County with a copy of the requested records or 
allow the records to be inspected or copied within a reasonable time unless exempted under 
Chapter 119, Florida Statutes, or as otherwise provided by law. Additionally, the Developer 
shall provide the public records at a cost that does not exceed the cost provided in this 
chapter or as otherwise provided by law. 

16.3 The Developer shall ensure that public records that are exempt or confidential and 
exempt from public records disclosure requirements, including materials exempt from 
disclosure pursuant to Section 119.071(3)(b)(1), Florida Statutes, are not disclosed except 
as authorized by law for the duration of this Contract and following completion of this 
Contract if the Developer does not transfer the records to the County. Upon the completion 
of the Contract, the Developer shall transfer, at no cost, to the County all public records in 
the possession of the Developer and shall destroy any duplicate public records that are 
exempt or confidential and exempt from public records disclosure requirements. All 
records stored electronically must be provided to the County, upon request from the 
County’s custodian of public records, in a format that is compatible with the information 
technology system of the County. 

16.4 Subject to any statutory requirements, the Developer shall maintain the 
confidentiality of all financial and other operational information relating to the Project, 
except to the extent that (i) disclosure is required by law, (ii) disclosure is required for any 
filing or application in connection with a permit, certificate of occupancy, license or 
franchise, or (iii) such confidential information needs to be provided to any other consultant 
or professional being engaged by or on behalf of the County. 

16.5 IF THE DEVELOPER HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
DEVELOPER’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS 
CONTRACT, CONTACT THE COUNTY REPRESENTATIVE AT E-MAIL: 
publicrecordsrequest@alachuacounty.us; PHONE NUMBER: (352) 384-9132; 
ADDRESS: 12 SE 1st Street, Gainesville, FL 32601. 

mailto:publicrecordsrequest@alachuacounty.us
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16.6 Compliance: The Developer may be subject to penalties under §119.10, Florida 
Statutes, if the Developer fails to provide the public records to the County within a 
reasonable time. 

17 INSURANCE. Throughout the term of this Contract, the Developer shall provide insurance 
of the types and in the amounts set forth in Exhibit 10.  The Developer shall also require any 
Constructors to provide insurance as set forth in Exhibit 10.  

18 SEVERABILITY.  It is understood and agreed by the Parties to this Contract that if any of 
the provisions of the Contract shall contravene, or be invalid under the laws of the State of 
Florida, such contravention or invalidity shall not invalidate the entire Contract, but it shall be 
construed as if not containing the particular provision or provisions held to be invalid, and the 
rights and obligations of the Parties shall be construed and enforced accordingly. 

19 AMENDMENT.  This Contract may be amended or modified only in writing, executed by 
each Party. A waiver of enforcement of any obligation or waiver of covenant or the exercise 
of any right or remedy shall be in writing and signed by the Party to be bound thereby in order 
to be effective. The provisions of this Contract are severable and the invalidity of one or more 
of the other provisions hereof shall not affect the validity or enforceability of any of the 
provisions hereof.  This Contract is the product of negotiation and neither Party shall be 
burdened by any presumption on the basis of its involvement in the drafting and preparation 
of this Contract. 

20 TERMINATION.  
20.1 If the Developer shall materially breach, violate or fail or refuse to timely perform 

in accordance with the requirements hereof any of the terms, conditions, covenants or 
agreements made by the Developer herein (a "Developer Default"), the County shall have 
the right to give written notice of such Developer Default to the Developer, and if, within 
10 business days after receipt of such notice, the Developer has not promptly commenced 
or proposed for County consent its recommended course of action to cure such default (and 
thereafter diligently pursues such cure to completion within the period for the performance 
and completion of the Project), the rights and remedies of the County shall include the right 
to terminate this Contract by giving written notice to the Developer, whereupon this 
Contract shall automatically cease and terminate, subject, however, to the rights and 
remedies of the County to recover damages sustained by the County and other available 
remedies, and the survival of the Developer’s indemnity and insurance obligations 
hereunder. 

20.2 If the County shall materially breach, violate or fail or refuse to timely perform in 
accordance with the requirements hereof any of the terms, conditions, covenants or 
agreements made by the County herein (a "County Default"), the Developer shall have the 
right to give written notice of such County Default to the County, and if, within 10 business 
days after receipt of such notice, County has not promptly commenced or proposed for 
Developer consent its recommended course of action to cure such default (and thereafter 
diligently pursues such cure to completion within the period for the performance and 
completion of the Project), the rights and remedies of the Developer shall include the right 
to terminate this Contract by giving written notice to the County, whereupon this Contract 
shall automatically cease and terminate. 
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21 INDEPENDENT CONTRACTOR While Section 336.71, Florida Statutes, refers to 
public-private cooperation, that reference is to a means of project delivery, and not a 
description of a legal entity or relationship. The Contract does not create any principal-agent 
or employer-employee relationship, partnership, or joint-venture between the Parties. In the 
performance of this Contract, the Developer will be acting in the capacity of an independent 
contractor, and not as an agent, employee, partner, joint venture, or associate of the County.  
The Developer shall be solely responsible for the means, methods and techniques, sequences 
and procedures utilized by the Developer in the full performance of this Contract.  Neither 
Developer nor anyone employed by Developer shall represent, act, purport to act, or be deemed 
to be the agent, representative, employee or servant of the County. 

22 E-VERIFY In accordance with section 448.095, Florida Statutes, as created by chapter 2020-
149, Laws of Florida, the Developer shall utilize the U.S. Department of Homeland Security’s 
E-Verify system to verify the employment eligibility of all new employees hired by the 
Developer during the term of the Contract. The E-Verify system is located at 
https://www.uscis.gov/e-verify. The Developer shall expressly require any Constructors to 
utilize the E-Verify system. 

23 CHOICE OF LAW. The laws of the State of Florida shall govern this Contract and the 
duties and obligations stated within this Contract. Sole and exclusive venue for all actions 
arising under this Contract shall be in Alachua County, Florida. 

24 COMPLETE AGREEMENT. This Contract contains the sole and entire agreement 
between the County and the Developer and supersedes any other written or oral agreements 
between them not incorporated herein. 

25 NON-WAIVER. No waiver of provisions of the Contract or any amendment thereto shall be 
effective unless they are in writing and signed by the Party against which enforcement is to be 
had. The failure of any party to exercise any right in this Contract will not waive such right in 
the event of any further default or non-compliance. 

26 MUTUAL WAIVER. In no event shall either Party have any liability to the other or its 
affiliates, contractors or subcontractors on account of any consequential, incidental, indirect, 
special, punitive or exemplary damages, whether in contract, tort (including negligence and 
strict liability) or under any other legal or equitable principles whatsoever, or for any loss of 
profits, opportunity, reputation, financing or revenue. 

27 ASSIGNMENT AND TRANSFER. Developer shall not permit this Contract or any of its 
obligations or rights hereunder to be delegated or assigned voluntarily, involuntarily or by 
operation of law, without the express prior written authorization of the County at its sole and 
absolute discretion; provided, however, that Developer shall be permitted to assign this 
Contract in whole to an affiliate of Developer, so long as Developer is in control of such 
affiliate and such assignment does not relieve Developer of its financial obligations under this 
Contract.  No such written authorization, however, shall be construed as discharging or 
releasing Developer from the performance and the fulfillment of its obligations under this 
Contract.  This Contract shall inure to the benefit of and bind the Parties and their permitted 
successors and permitted assigns. 

28 NO THIRD PARTY BENEFICIARIES Nothing contained herein shall create any 
relationship, contractual or otherwise, with, or any rights in favor of, any third party. 

https://www.uscis.gov/e-verify
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29 EXECUTION IN COUNTERPARTS. This Contract may be executed in one or more 
counterparts, any one of which need not contain the signatures of more than one party, but all 
of which when taken together shall constitute one and the same instrument. The Parties agree 
that an electronic version of this Contract shall have the same legal effect and enforceability 
as a paper version. The Parties further agree that this Contract, regardless of whether in 
electronic or paper form, may be executed by use of electronic signatures. Electronic signatures 
shall have the same legal effect and enforceability as manually written signatures. The County 
shall determine the means and methods by which electronic signatures may be used to execute 
this Contract and shall provide the Developer with instructions on how to use said method. 
Delivery of this Contract or any other document contemplated hereby bearing an manually 
written or electronic signature by facsimile transmission (whether directly from one facsimile 
device to another by means of a dial-up connection or whether mediated by the worldwide 
web), by electronic mail in “portable document format” (“.pdf”) form, or by any other 
electronic means intended to preserve the original graphic and pictorial appearance of a 
document, will have the same effect as physical delivery of the paper document bearing an 
original or electronic signature. 
 
 

(THE REMAINDER OF THIS PAGE WAS INTENTIONALLY LEFT BLANK) 
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IN WITNESS WHEREOF, the Parties have caused this Contract to be executed for the 
uses and purposes therein expressed on the day and year first above-written. 
 
 

ALACHUA COUNTY, FLORIDA 
 
 

By:                                                             
Anna Prizzia, Chair 
Board of County Commissioners  
 
Date: ____________________________ 
 

 
 
ATTEST:        APPROVED AS TO FORM  
 
 
                                                                                                                  
J.K. “Jess” Irby, Esq., Clerk   Alachua County Attorney's Office 

 
(SEAL)       

 
 

 
         DEVELOPER:  
WITNESS        NORTH FLORIDA REGIONAL MEDICAL 
         CENTER, INC.   
 

By:                                                      By:           

Print:                                                  Print:           

Title:                                                    Title:        

         Date: ________________________________ 

IF THE DEVELOPER IS NOT A NATURAL PERSON, PLEASE PROVIDE A 
CERTIFICATE OF INCUMBANCY AND AUTHORITY, OR A CORPORATE 
RESOLUTION, LISTING THOSE AUTHORIZED TO EXECUTE CONTRACTS ON 
BEHALF OF YOUR ORGANIZATION. IF A NATURAL PERSON, THEN YOUR 
SIGNATURE MUST BE NOTARIZED. 
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DEPARTMENT OF SUSTAINABLE DEVELOPMENT 

To: Catalyst Design Group 
941 W Morse Blvd 
Winter Park, FL 32789 

RE: Petition DB-21-00225: Archer Road FSER 

Dear Ian Anderson: 

A final development order for Petition DB-21-00225 was approved on 11/18/2022, for Archer Road FSER Major development 

review for 10,860 SF Free-Standing Emergency Room (FSER). The development order shall be effective for a period of one 

year from the date of approval, . 

This approval is subject to conditions of the approved development plan as indicated within ProjectDox and is valid only if 

development commences and continues pursuant to an active building permit to completion with due diligence and in good 

faith according to the terms and conditions of approval. Any modifications to the approved plan shall first request an 

amendment in accordance with the process for development review. 

Appeal of decision. The development order may be appealed to a hearing officer. The appeal must be filed within 30 calendar 

days of the date of approval. Any action taken during the appeal period is taken at the sole risk of the property owner and the 

owner may be required to undo any work done if the decision is overturned by an appeal. 

Prior to the expiration date you may apply for a building permit through the Building Division by contacting (352) 334-5050 or 

building@gainesvjllefl.gov. The removal or demolition of a building or structure will require a separate permit from the Building 

Division. A separate site work permit is required for improvements to the site, such as but not limited to, excavation, 

stormwater structures, paving, vehicle entrances, and required landscaping. If you have any questions or need additional 

information, please contact Juan Castillo at 352-393-8698 or castilloj1@cityofgainesville.org. 

Sincerely, 

Juan Castillo 

Department of Sustainable Development 

City of Gainesville 



June 13, 2023 [VIA EMAIL] 

Mr. Ramon Gavarrete, P.E.  
Public Works Director/County Engineer  
Alachua County Public Work Department 
5620 NW 120th Lane  
Gainesville, Florida 32653  

RE: North Florida Regional Medical Center, Inc. – Fred Bear Drive Realignment Public-Private 
Cooperation (PPC) 

Dear Ramon, 

Thank you for meeting with David Forziano, Senior Assistant County Attorney, and me to discuss proposed 
development by North Florida Regional Medical Center, Inc. (Hospital) of a free-standing emergency room 
on property owned by Hospital near the Interstate 75 and State Road 24 (Archer Road) interchange. Such 
free-standing emergency room would be accessed utilizing Fred Bear Drive. As you know, Fred Bear Drive 
was constructed in the mid-1970s, and the nearly fifty-year-old facility is not well suited to meet our growing 
community’s needs. Not only does it contain multiple varying radius curves as it approaches State Road 
24, but its alignment does not provide traditional storage area for turning movements, it has limited sight 
distance, and drainage areas are either non-existent or undersized. 

In concert with Hospital’s development of a free standing emergency room at such location, Hospital is 
requesting Public-Private Cooperation (PPC), consistent with Florida Statutes § 336.71, to allow Hospital to 
relocate and reconstruct Fred Bear Drive’s northern portion upon lands owned by Hospital. Such relocation 
and reconstruction will create a more standardized curve, increase storage area for turning movements, 
improve sight distance, and establish a code-compliant drainage system. This request is consistent with § 
336.71 for PPC regarding the construction of county roads, as describe below and demonstrated in the 
attached plans [emphasis added]: 

(1) If a county receives a proposal, solicited or unsolicited, from a private entity seeking to construct,
extend, or improve a county road or portion thereof, the county may enter into an agreement with the
private entity for completion of the road construction project, which agreement may provide for payment to
the private entity, from public funds, if the county conducts a noticed public hearing and finds that the
proposed county road construction project:

(a) Is in the best interest of the public

As noted above, the nearly half century old road is substandard for Alachua County’s and the State of 
Florida’s existing and future residents, businesses, and the region’s long-term needs.  The partial 
reconstruction of Fred Bear Drive is in the best interest of the public because the roadway will be 
constructed to current standards resulting in an outcome delivering a more practicable alignment by 
smoothing the road’s curve, increasing turning movement staging capacity, providing a higher Pavement 
Management Index (PMI), and improving Stormwater Management Facilities (SMF). 

The combination of the above items delivers a significant benefit in the best interest of the public.  Absent 
the proposed PPC, no roadway or SMF modification are proposed in the Metropolitan Transportation 
Planning Organizations (MTPO’s) List of Priority Projects Fiscal Years 2023-24 to 2027-28. 
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(b) Would only use county funds for portions of the project that will be part of the county road system.  
 
No county funds will be utilized, as the road will be constructed privately on property to be dedicated to 
Alachua County following completion, inspection, and transfer through the Right of Way (ROW) Dedication 
process.  The only county funds associated in the request are for the Public Hearing’s advertisement. 
 
(c) Would have adequate safeguards to ensure that additional costs or unreasonable service disruptions 
are not realized by the traveling public and citizens of the state. 
 
Since the proposed roadway and associated SMF will be built by the developer on private property, then 
transferred to Alachua County, adequate safeguards are in place to ensure additional costs or 
unreasonable service disruptions are not realized by the traveling public and citizens of the state.  The 
proposed roadway and SMF are defined in the attached sheets C5.10, C5.11, and C6.01. 
 
A full Engineer’s Cost Estimate was prepared and provided to Alachua County staff (see Attachment A). A 
signed Maintenance of Traffic (M.O.T.) plan has been prepared and submitted to Alachua County for 
review and acceptance (see attachment B).  In addition, roadway construction will occur on private property 
and when completed traffic will be moved/routed to the new alignment, which minimizes service 
disruptions.  The M.O.T. plan will be coordinated with First Responders and other service providers so 
continuity of service within the community is not disrupted. 
 
(d) Upon completion, would be a part of the county road system owned by the county. 
 
As noted throughout this justification statement, the Fred Bear Drive realignment and associated SMF 
would be a part of the county road system owned by the county.  Of note, Hospital proposes and is 
requesting an easement over the proposed SMF so routine maintenance can occur and occur at a 
frequency coinciding with their short- and long-term on-site grounds keeping activities. 
 
This easement will also allow for enhanced landscaping and hardscaping features.  These community 
assets are generally not possible in a public roadway project because perpetual maintenance is not 
practicable within the county’s limited maintenance budget. 
 
(e) Would result in a financial benefit to the public by completing the subject project at a cost to the public 
significantly lower than if the project were constructed by the county using the normal procurement 
process. 
 
By incorporating the new roadway’s construction and SMF creation in concert with construction and 
delivery of a new hospital and associated medical facilities, the proposed PPC results in a financial benefit 
to the public by completing the street project at no cost to the public.  As Fred Bear Drive exists today, if 
the County were to propose upgrades there is not adequate ROW to bring the roadway into compliance 
with current standards. 
 
Therefore, modifications outside the proposed Public-Private Coordination are highly unlikely.  The PPC 
also promotes a realignment and adequate ROW whereby paved shoulders and bicycle / pedestrian 
facilities can be included where practicable and required by Code. 
 
Thank you for your prompt review of our request and scheduling the item for the earliest practicable Board 
of County Commissioners (BoCC) Public Hearing. We understand, based on our discussion, the best route 
to achieving the PPC is through a Developer’s Agreement (DA), which we trust you will promptly provide so 
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all parties can finalize the document. In addition, we understand you will place both items on the same 
BoCC agenda to expedite the process and provide the BoCC with a clear understanding and implementing 
mechanism for their review and approval. We appreciate all your efforts to bring the PPC and DA to 
completion in July. 
 
Should you need additional information or materials in support of this request, please contact me directly. 
 
Regards, 
 

 
Gerry Dedenbach, AICP + LEED AP 
Executive Vice President 
 

n:\2020\20-0063\departments\02_planning\city-county\public private coordination nfrmc fred bear drive.docx 
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PAINTED STRIPE

CONCRETE CURB

CENTERLINE

TACTILE WARNING

NOTES
1. SEE SHEET C2.00 FOR GENERAL NOTES.

SEE MATCH LINE SHEET C5.11

SITE LAYOUT KEYNOTES
CODE DESCRIPTION DET #/SHT #

ASPHALT PAVEMENT WITHIN PUBLIC ROW 3 / C8.02

TYPE "D" CURB FDOT INDEX
520-001

TYPE "F" CURB FDOT INDEX
520-001

TYPE "B" CURB FDOT INDEX
520-001

TACTILE WARNING MATT FDOT INDEX
522-002

CURB RAMP (TYPE CR-G) W/ TACTILE WARNING MATT FDOT INDEX
522-002

DIRECTIONAL ARROWS FDOT INDEX
711-001

PEDESTRIAN CROSSWALK FDOT INDEX
711-001

MULTI-PURPOSE LIGHT-DUTY ASPHALT TRAIL 10 / C8.01

PAINTED STOP BAR (24") FDOT INDEX
711-001

GORING & STRIPING FDOT INDEX
711-001

S1B

S3A

S3B

S3C

S6

S7A

S18

S19

S20

S23

S24

SITE SIGNAGE KEYNOTES
CODE DESCRIPTION DET #/SHT #

MONUMENT SIGN SEE ARCH PLANSSG7

SG7

(TYP)
S18

S23

(TYP)
S24

(TYP)
S1B

EDGE OF TRAVEL LANE

RELOCATE FIBER
OPTIC CABLES

PROPOSED GRADE
(TYP.)

EXISTING GRADE
(TYP.)

SEE ROADWAY
CROSS-SECTION

ON C8.02

CROSSWALK

S19

(TYP)
S18

CONNECT TO EXISTING
CURB & GUTTER.

CONNECT TO EXISTING
CURB & GUTTER.

ALACHUA COUNTY NOTES
1. CONSTRUCTION TO MEET THE ALACHUA COUNTY CONSTRUCTION AND INSPECTION STANDARDS.

2. ALL PAVEMENT MARKINGS TO BE INSTALLED PRIOR TO OPENING THE ROADWAY TO TRAFFIC.

3. CONTRACTOR SHALL CONTACT ALACHUA COUNTY PUBLIC WORKS FOR INSPECTIONS PRIOR TO PAVING
REGARDING, BUT NOT LIMITED TO, SILT FENCE, MAINTENANCE OF TRAFFIC, SUBSOIL EXCAVATION,
STABILIZED SUBGRADE, LIMEROCK BASE, SWEPT PRIMED LIMEROCK BASE.

4. RAISED PAVEMENT MARKERS (RPMS) SHALL BE INSTALL PER FDOT INDEX 706-001 WITHIN PUBLIC
RIGHT-OF-WAY. RMPS SHALL BE INSTALLED PRIOR TO OPENING THE ROADWAY TO TRAFFIC.

5. ALL FINAL PAVEMENT MARKINGS WITHIN PUBLIC RIGHT-OF-WAY TO BE THERMO PLASTIC AND INSTALLED
30 DAYS AFTER THE PLACEMENT OF THE FRICTION COURSE.

6. ALL ASPHALT AND CONCRETE MIX DESIGNS TO BE APPROVED BY THE ALACHUA COUNTY WITHIN PUBLIC
RIGHT-OF-WAY.

7. ASPHALT CORES TO BE SAMPLED AND TESTED BY AN APPROVED INDEPENDENT LABORATORY.

8. ALL TEST RESULTS WITHIN PUBLIC RIGHT-OF-WAY TO BE SIGNED AND SEALED AND DELIVERED TO
ALACHUA COUNTY PUBLIC WORKS.

9. EXISTING UTILITIES TO BE LOCATED AND ABANDONED OR REMOVED WITHIN THE VACATED RIGHT OF WAY.

10. CONTRACTOR SHALL REPLACE IMPACTED SIGNAL LOOPS.

CONTRACTOR TO
REPLACE EXISTING

SIGNAL LOOPS
(TYP.)

ROADWAY DESIGN CRITERIA
POSTED SPEED: 25 MPH
DESIGN SPEED: 25 MPH
MIN SAG K-VALUE: 26
MIN CREST K-VALUE: 19
INTERSECTION APPROACH DESIGN SPEED: 25 MPH

NOTES
1. PER TABLE 210.9.2 FOUND IN THE FDOT DESIGN MANUAL, NO SUPER ELEVATION IS NEEDED FOR THE

EASTERN CURVE. DUE TO THE DESIGN SPEED AND RADIUS OF THE CURVE, THE ROAD WILL BE DESIGNED AS
REVERSE CROWN (SEE RED RECTANGLE IN CHART TO THE LEFT).

2. A SEPARATE PERMIT IS REQUIRED FOR THE IRRIGATION IN THE ALACHUA COUNTY PUBLIC RIGHT-OF-WAY.WESTERN CURVE (RADIUS=230')
FALLS BELOW THE TABLE, BUT
ONLY REVERSE CROWN
PROPOSED DUE TO SIGNAL
APPROACH / STOP CONDITION

5' PAVED SHOULDER (TYP)

11' TRAVEL WAY (TYP)

18" SOLID YELLOW TRAFFIC
SEPARATION MARKING
(FDOT INDEX 711-001)

80' PROPOSED R.O.W.

10' ASPHALT MULTI-USE TRAIL.
SEE DETAIL 3 / C8.02

(TYP)
(TYP)
S3B

SUPERELEVATION TRANSITION EQUATIONS*

LR = 45 FT. (FROM TABLE)

LT = (NC / ed) x LR = (2 / 2) x 45 = 45 FT.

L = LR + LT = 45 + 45 = 90 FT.

*SEE SHEET C5.11 FOR TRANSITION DETAIL

SUPERELEVATION TRANSITION.
SEE DETAIL ON C5.11

SUPERELEVATION TRANSITION.
SEE DETAIL ON C5.11

EXTENTS OF TRANSMISSION
LINE OVER RIGHT-OF-WAY.
(TYP.)

RAISED CONCRETE MEDIAN W/
FDOT TYPE "B" CURB

(CONCRETE PER DETAIL 2 / C8.00)

S7A

S7A

(TYP)
S3B

(TYP)
S3A
(TYP)
S3C

S6

BULLETIN 04 NOTES
1. PLAN & PROFILE SHEETS HAVE BEEN REVISED TO REFLECT THE SITE

REVISIONS. THE PROFILE GRADE LINE, SIDEWALKS, AND ALIGNMENTS HAVE
BEEN REVISED ACCORDINGLY. ADDITIONAL PLAN REVISIONS ARE IN
RESPONSE TO DISCUSSIONS AND COMMENTS FROM THE LOCAL AHJS (CITY,
COUNTY, SJRWMD, AND GRU).
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HOSPITAL CORPORATION OF AMERICA (HCA)

NASHVILLE, TN, 37203

OWNER
ONE PARK PLAZA

INTERIOR DESIGNER

CATALYST DESIGN GROUP

WINTER PARK, FL, 32789

CIVIL ENGINEER
941 W MORSE BLVD, SUITE 100

COA ## 1329
BRENTWOOD, TN 37027

STRUCTURAL ENGINEER

750 OLD HICKORY BLVD, BUILDING 1, SUITE 175

## F30131
ORLANDO, FL 32801

MEP/LOW VOLTAGE ENGINEER
301 E PINE ST, SUITE 1020

LANDSCAPE

ARCHITECT

## F000119

HKS, INC.

DALLAS, TX 75201
350 N SAINT PAUL ST, #100

## F000119

HCA DESIGN MANAGER
NICOLE HOCH

HCA CONSTRUCTION MANAGER
BEN MCALPIN

STANLEY D. LINDSEY AND ASSOCIATES, LTD.

WSP USA BUILDINGS, INC.

FRN #33093

CATALYST DESIGN GROUP

WINTER PARK, FL, 32789
941 W MORSE BLVD, SUITE 100
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HKS, INC.
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PLAN & PROFILE

Know  what's  below.
Call  before you dig.

C5.11

PLAN & PROFILE
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5.

11

SG7
SEE ROADWAY CROSS-SECTION ON C8.02

(TYP)
S3

S19

(TYP)
S18

NOTES
1. SEE SHEET C2.00 FOR GENERAL NOTES.
2. A SEPARATE PERMIT IS REQUIRED FOR THE IRRIGATION IN THE ALACHUA

COUNTY PUBLIC RIGHT-OF-WAY.

MILL & OVERLAY (PER FDOT SPEC
SECTION 327) 50 FT. BEYOND END
OF ROADWAY TIE-IN.

5' PAVED SHOULDER (TYP)

11' TRAVEL WAY (TYP)

6" SOLID WHITE LINE (TYP.)
(FDOT INDEX 711-001)

DOUBLE 6" SOLID YELLOW LINE (TYP.)
(FDOT INDEX 711-001)

80' PROPOSED R.O.W.

10' ASPHALT MULTI-USE TRAIL
(TYP)

SUPERELEVATION TRANSITION EQUATIONS

LR = 45 FT. (FROM TABLE)

LT = (NC / ed) x LR = (2 / 2) x 45 = 45 FT.

L = LR + LT = 45 + 45 = 90 FT.

WESTERN CURVE (RADIUS=230')
FALLS BELOW THE TABLE, BUT
ONLY REVERSE CROWN
PROPOSED DUE TO SIGNAL
APPROACH / STOP CONDITION

SUPERELEVATION TRANSITION.
SEE DETAIL THIS SHEET

S7A

S7A

LEGEND
BUILDING

CONCRETE PAVEMENT

CONCRETE SIDEWALK

HEAVY DUTY PAVEMENT

LIGHT DUTY PAVEMENT

PAINTED STRIPE

CONCRETE CURB

CENTERLINE

TACTILE WARNING

SITE LAYOUT KEYNOTES
CODE DESCRIPTION DET #/SHT #

ASPHALT PAVEMENT WITHIN PUBLIC ROW 3 / C8.02

TYPE "D" CURB FDOT INDEX
520-001

TYPE "F" CURB FDOT INDEX
520-001

TYPE "B" CURB FDOT INDEX
520-001

TACTILE WARNING MATT FDOT INDEX
522-002

CURB RAMP (TYPE CR-G) W/ TACTILE WARNING MATT FDOT INDEX
522-002

DIRECTIONAL ARROWS FDOT INDEX
711-001

PEDESTRIAN CROSSWALK FDOT INDEX
711-001

MULTI-PURPOSE LIGHT-DUTY ASPHALT TRAIL 10 / C8.01

PAINTED STOP BAR (24") FDOT INDEX
711-001

GORING & STRIPING FDOT INDEX
711-001

S1B

S3A

S3B

S3C

S6

S7A

S18

S19

S20

S23

S24

SITE SIGNAGE KEYNOTES
CODE DESCRIPTION DET #/SHT #

MONUMENT SIGN SEE ARCH PLANSSG7

PROPOSED GRADE
(TYP.)

EXISTING GRADE
(TYP.)

(TYP)
S3B

(TYP)
S3B

BULLETIN 04 NOTES
1. PLAN & PROFILE SHEETS HAVE BEEN REVISED TO REFLECT THE SITE

REVISIONS. THE PROFILE GRADE LINE, SIDEWALKS, AND ALIGNMENTS HAVE
BEEN REVISED ACCORDINGLY. ADDITIONAL PLAN REVISIONS ARE IN
RESPONSE TO DISCUSSIONS AND COMMENTS FROM THE LOCAL AHJS (CITY,
COUNTY, SJRWMD, AND GRU).
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HOSPITAL CORPORATION OF AMERICA (HCA)

NASHVILLE, TN, 37203

OWNER
ONE PARK PLAZA

INTERIOR DESIGNER

CATALYST DESIGN GROUP

WINTER PARK, FL, 32789

CIVIL ENGINEER
941 W MORSE BLVD, SUITE 100

COA ## 1329
BRENTWOOD, TN 37027

STRUCTURAL ENGINEER

750 OLD HICKORY BLVD, BUILDING 1, SUITE 175

## F30131
ORLANDO, FL 32801
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301 E PINE ST, SUITE 1020

LANDSCAPE

ARCHITECT

## F000119

HKS, INC.

DALLAS, TX 75201
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## F000119

HCA DESIGN MANAGER
NICOLE HOCH

HCA CONSTRUCTION MANAGER
BEN MCALPIN

STANLEY D. LINDSEY AND ASSOCIATES, LTD.

WSP USA BUILDINGS, INC.
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CATALYST DESIGN GROUP
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1. SEE SHEET C2.0 FOR GRADING & DRAINAGE NOTES.

2. ELEVATIONS REFERENCE THE NORTH AMERICAN VERTICAL DATUM OF 1988 (NAVD 1988).

3. CONTRACTOR MAY SUBSTITUTE RCP FOR ADS HP STORM PIPE.

4. IF SILTY/CLAYEY SOILS ARE ENCOUNTERED WITHIN THE POND BOTTOM (OR BELOW THE
CONTROL ELEVATION OF 69.84'), OVER EXCAVATE BY 2' AND BACKFILL WITH CLEAN SAND.

GRADING & DRAINAGE KEYNOTES
CODE DESCRIPTION

TRANSITION FROM FLUSH CONDITION TO 6" CURB OVER 15 FEET

FLUSH CONDITION

MATCH EXISTING GRADE

BUILDING CONNECTION. SEE PLUMBING PLANS.
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SEE SHEET C8.02 FOR POND CROSS SECTION

MATCH LINE - SEE SHEET C6.02

MATCH LINE - SEE
SHEET INSET #1

UTILITY PLAN INSET #1
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FLOOD PLANE EXTENTS
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TREE WELL (TYP.)

V-DITCH STORMWATER CONVEYANCE SWALE
CENTER LINE. GRADE AT 0.60% WITH 3:1
SIDE SLOPES (SODDED) TO EXISTING GRADE.
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G.R.U. GAS NOTES
1. CALL 811 BEFORE DIGGING.
2. CONTRACTOR SHALL LOCATE, PROTECT, AND MAINTAIN 36" COVER OVER EXISTING G.R.U.

GAS MAINS AND SERVICES DURING ALL PHASES OF DEMOLITION AND CONSTRUCTION.
3. CONTRACTOR SHALL MAINTAIN 12" ALL-CLEAR ZONE AROUND G.R.U. GAS MAINS AND

SERVICES.
4. CONTRACTOR SHALL CONTACT G.R.U. GAS OPERATIONS SUPERVISOR WESLEY LESTER AT PH:

352-538-2570 7 DAYS PRIOR TO THE START OF CONSTRUCTION.
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EXHIBIT 4 

Scope of Work Process 

1. Developer shall do the following:

a. Conditions that Must be Satisfied Prior to Temporary Closing of the
Old Segment of SW 41st Boulevard:

i. APPLICATION FOR CONNECTION PERMIT. Developer shall

submit an application (the “Application”) for a Permit to Connect

to County Road that meets all requirements of Sections 407.128

through 407.138, Access Management and Street Network

Standards, Alachua County Code of Ordinances (the

“Connection Permit Standard”). In addition to the requirements

set forth in the Connection Permit Standards, the Developer’s

Application shall also include the following:

1. Design Plans and Specifications for the new segment of

SW 41st Boulevard. Developer shall design and construct

the new segment of SW 41st Boulevard (the “New Road
Segment”), including the related drainage system

necessary to support the New Road Segment (the “New
Drainage System”), in compliance with the County’s

Minimum design and construction standards for streets

and drainage systems set forth in Section 407.141,

Alachua County Code of Ordinances, and Sections

407.88, 407.91, 407.92, 407.94, 407.95, 407.97, 407.98,

407.99, 407.100 and 407.101 of the County’s Stormwater

Management regulations, Alachua County Code of

Ordinances.  Developer shall prepare and submit three (3)

full sets of the design plans and specification (the “Design
Plans”) of the New Road Segment and the New Drainage

System to the County Engineer for review and approval.

The Design Plans must be signed and sealed by a
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Professional Engineer licensed in the State of Florida. 

Developer must obtain the County Engineer’s approval of 

said Design Plans prior to commencing construction under 

the Design Plans. 

2. Title Insurance Commitment and Survey for New Road 

Segment. Developer shall prepare and submit to the 

County Engineer an American Land Title Association 

(ALTA) survey (the “Survey”) and an ALTA Owner’s Title 

Insurance Commitment (2021) for a title insurance policy 

to be issued in the amount of $1,110,500 to insure 

marketable record title in and to the County’s fee simple 

interest in the New Road Segment (the “Title 
Commitment”). 

a. Title Commitment.  The Title Commitment shall 

describe the New Road Segment; shall have 

attached legible copies of all instruments referred to 

therein; shall show the New Road Segment to be 

good, marketable, and insurable and shall be 

subject only to those title exceptions approved in 

writing by the County Engineer, if any. Any title 

exceptions shown on the Title Commitment that are 

reasonably deemed by the County Engineer to be 

objectionable shall constitute a title defect (“Title 
Defect”). The Developer shall use reasonable 

efforts to cure all Title Defects (whether arising out 

of the Title Commitment or the Survey) to the 

reasonable satisfaction of the County Engineer as 

a condition precedent to the County Engineer’s 

authority (i) to issue a Certificate of Completion for 

the New Road Segment (as provided below); or (ii) 

to authorize the temporary closure of the old 
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segment of SW 41st Boulevard that is the subject of 

this Contract (the “Old Road Segment”). 
Developer’s failure to cure any Title Defect  shall 

entitle the County to terminate this Contract by 

providing written notice to the Developer, 

whereupon the Developer shall return the Old Road 

Segment to its existing condition that existed on the 

Effective Date of this Contract and, thereafter, 

neither Party shall be entitled to any damages and 

both Parties shall be relived of any further duties, 

responsibilities or obligations under this Contract. 

The County Engineer, on behalf of the County and 

without further action of or by the Board of County 

Commissioners of Alachua County, may approve 

and accept any Title Defect. Said acceptance and 

approval of Title Defect(s) shall be effective only if 

in writing and signed by the County Engineer. The 

Title Commitment shall remain valid and updated 

through the date the Developer conveys  title in the 

New Road Segment to the County.  

b. Survey. The Survey of the New Road Segment 

shall be made by a Florida licensed surveyor and 

shall: (i) be certified to the County, the Developer, 

and the title insurance company issuing the Title 

Commitment; (ii) meet the requirements of Chapter 

472, Florida Statutes; (iii) include a “metes and 

bounds” legal description approved by the County 

Engineer; (iv) locate all title exceptions listed in the 

Title Commitment; and (v) be updated to show all 

road and other improvements constructed on the 

New Road Segment pursuant to the Design Plans. 
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If the Survey shows: (vi) encroachments on the 

New Road Segment, or any improvements located 

on the New Road Segment encroach onto lands not 

owned by the County; (vii) that the New Road 

Segment is not contiguous with the County’s 

existing right-of-way; or (viii) that any other facts or 

matters affect the marketability of the title to the 

New Road Segment or otherwise materially impact 

or limit the use of the New Road Segment for 

roadway purposes, then any such facts or matters 

so shown shall constitute a Title Defect.  All Title 

Defects arising out of the Survey shall be 

considered, processed, and administered under the 

terms, covenants, and conditions as provided 

above for the Title Commitment.  

ii. CONNECTION PERMIT. Developer must obtain a Permit to

Connect to County Road and complete construction of the New

Road Segment in accordance with the Design Plans approved by

the County Engineer.

iii. INSPECTIONS AND ACCEPTANCE OF NEW ROAD

SEGMENT. Developer shall complete construction of the New

Road Segment according to the Design Plans approved by the

County Engineer and in compliance with all provisions of Section

407.86, Alachua County Code of Ordinance, including without

limitation, the requirement to provide either an irrevocable letter

of credit or maintenance surety bond in an amount equal to 10%

of the cost of construction of the New Road Segment to

guarantee the Developer’s maintenance, repair and replacement

obligations for the New Road Segment for a period of at least one

year.
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iv. CERTIFICATE OF COMPLETION FOR THE NEW ROAD

SEGMENT. The County Engineer’s authority to temporarily close

the old segment of SW 41st Boulevard that is the subject of this

Contract (the “Old Road Segment”) is conditioned on the County

Engineer first issuing a Certificate of Completion for the New

Road Segment in accordance with Section 407.86, Alachua

County Code of Ordinances. The Developer is required to ensure

that the New Road Segment is opened for public use within two

(2) hours of the temporary closing of the Old Road Segment.

b. Conditions that Must be Satisfied by Developer after the Old Road
Segment  is Temporarily Closed:

i. INSPECTIONS AND ACCEPTANCE OF NEW DRAINAGE

SYSTEM. Developer shall complete construction of the New

Drainage System to be constructed on the Old Road Segment

according to the Design Plans approved by the County Engineer

and in compliance with all provisions of Section 407.86, Alachua

County Code of Ordinance, including without limitation, the

requirement to provide either an irrevocable letter of credit or

maintenance surety bond in an amount equal to 10% of the cost

of construction of the New Drainage System to guarantee the

Developer’s maintenance, repair and replacement obligations for

the New Drainage System to be constructed on the Old Road

Segment.

ii. CERTIFICATE OF COMPLETION FOR THE NEW DRAINAGE

SYSTEM TO BE CONSTRUCTED ON OLD ROAD SEGMENT.

Developer must apply for and obtain a Certificate of Completion

in accordance with Section 407.86, Alachua County Code of

Ordinances, for the New Drainage System to be constructed on

the Old Road Segment.
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iii. RELOCATION OF UTILITIES, EQUIPMENT AND 

INFRASTRUCTURE IN OLD ROAD SEGMENT. Developer shall 

cause to be relocated, at Developer’s sole expense, all existing 

utilities, equipment and infrastructure located on, over or within 

the Old Road Segment that has been temporarily closed, 

regardless of whether said utilities, equipment, and infrastructure 

are owned by the County or a third party, if relocation is 

necessary for Developer to construct the New Drainage System. 

Developer agrees to indemnify, defend and hold harmless the 

County for any claims or damages related to damage to any 

existing utilities, equipment and infrastructure located on, over or 

within the Old Road Segment. 

c. Issuance of ALTA Owner’s Title Insurance Policy; Deeds 

i. CONVEYANCES; TITLE POLICY. Within Thirty (30) calendar 

days after the County Engineer issues a Certificate of Completion 

for both the New Road Segment and the New Drainage System, 

Developer shall (1) convey the New Road Segment to the County 

by the Survey’s metes and bounds legal description pursuant to 

a special warranty deed (in a form substantially similar to the 

version attached hereto as Exhibit 5); and (2)  deliver to the 

County an ALTA Owner’s Title Insurance Policy (2021) (the “Title 
Policy”) in the amount of $1,150,000 insuring the County’s 

marketable record title in and to the County’s fee simple 

ownership in New Road Segment, subject only to Title Defects 

expressly approved in writing by the County Engineer.  As of the 

date of this Contract, no Title Defects are approved. 

ii. AUTHORITY OF BOARD CHAIR. The Chair of the Board is 

authorized to accept said special warranty deed and issue said 

drainage easement and to execute any documents necessary to 

effectuate said conveyances, upon receipt of written 
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recommendation to accept and execute same from the County 

Engineer. 

d. Developer’s Obligations After Issuance of Certificate of 
Completion. 

i. LETTER OF ACCEPTANCE. At least one year after the County 

Engineer issues a Certificate of Completion for both the New 

Road Segment and the New Drainage System, the Developer 

may apply to the County Engineer for a Letter of Acceptance. If, 

in the reasonable judgement of the County Engineer, the County 

Engineer determines that the New Road Segment and New 

Drainage System performed satisfactorily, the County Engineer 

shall issue a Letter of Acceptance to the Developer. Upon 

issuance of the Letter of Acceptance, the Developer may 

terminate its letter of credit or maintenance bond, as the case 

may be, and the County shall assume maintenance 

responsibilities for the New Road Segment. The Developer shall 

be released from any further maintenance responsibility 

regarding the New Road Segment, except for repairs or 

replacement caused by latent defects inherent in the design or 

construction of the New Road Segment. The issuance of the 

Letter of Acceptance shall not transfer maintenance, repair, 

replacement or operational responsibilities of the New Drainage 

System to the County; those responsibilities shall remain with the 

Developer, subject to the County’s rights under the drainage 

easement. 

2. Nothing herein shall constitute an abrogation of the County’s governmental, 

general regulatory, or land development regulatory powers. Developer shall 

comply with all applicable laws and regulations, including without limitation the 

design, permitting and construction standards of the County and any other 

applicable governmental authority. This Contract shall not prevent the County from 
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enacting or seeking to enforce any laws or regulations which may affect the 

Property, the New Road Segment, or the New Drainage System to be designed 

and constructed by Developer, or any other matter that is the subject of, or related 

to, this Contract.  

3. All acts, questions, or decisions (including approvals, authorizations,

objections, or termination of the Contract) arising under this Exhibit 4 – Scope of

Work Progress may be resolved or made by the County Engineer (only if in writing),

in said County Engineer’s sole discretion on behalf of the County without further

action of or by the Board of County Commissioners of Alachua County.



This document prepared by: 

After recording return to: 

Alachua County Parcel Number: 
A portion of 06974-040-000 

SPECIAL WARRANTY DEED 

STATE OF FLORIDA ) 
) KNOW ALL BY THESE PRESENTS 

COUNTY OF ALACHUA ) 

THIS SPECIAL WARRANTY DEED is made this ______ day of _______ 2023, by 
NORTH FLORIDA REGIONAL MEDICAL CENTER, a Florida corporation, having an address 
at One Park Plaza, Nashville, Tennessee 37203, the “Grantor”, to ALACHUA COUNTY, a charter 
county and political subdivision of the State of Florida, having an address at 5620 NW 120th Lane, 
Gainesville, Florida 32653, the “Grantee”: 

WITNESSETH, that Grantor, for and in consideration of the sum of Ten Dollars ($10.00), 
and other good and valuable considerations to it in hand paid by Grantee, the receipt and 
sufficiency of which are hereby acknowledged, has granted, sold and conveyed, and by these 
presents does grant, sell and convey unto Grantee, its successors and assigns forever, all the right, 
title, interest and claim of the said Grantor in and to the following described real property in 
Alachua County, Florida, to-wit (the “Property”): 

SEE EXHIBIT A, ATTACHED HERETO AND INCORPORATED HEREIN 

TO HAVE AND TO HOLD the Property, unto Grantee, its successors and assigns, forever; 
and Grantor does hereby bind itself, its heirs, executors, legal representatives, successors and 
assigns, to fully WARRANT AND FOREVER DEFEND all and singular the Property unto 
Grantee, its successors and assigns, against all persons claiming by, under or through Grantor, but 
none others. 

This conveyance and warranty of title is subject to easements, covenants, restrictions and 
other matters of record, provided that this reference shall not reimpose the same.  

[execution on following page] 

Exhibit 5 to Contract



IN WITNESS WHEREOF, the said Grantor has executed this deed under seal on the date 
aforesaid. 

Witnesses: GRANTOR: 

NORTH FLORIDA REGIONAL 
MEDICAL CENTER, INC. 
a Florida corporation 

By: 
Nicholas L. Paul, its Vice President 

Witness Signature 

Printed Name 

Witness Signature 

Printed Name 

STATE OF TENNESSEE ) 
COUNTY OF DAVIDSON ) 

The foregoing instrument was acknowledged before me by means of [  ] physical presence 
or [  ] online notarization, this _____ day of __________, 2023, by Nicholas L. Paul, the Vice 
President of North Florida Regional Medical Center, Inc., a Florida corporation. 

Notary Public 

Printed Name 
Personally Known [     ] 
OR 
Produced Identification [     ] 
Type of Identification Produced: 



EXHIBIT A 
Description of Property 

A PARCEL OF LAND SITUATED IN PORTIONS OF SECTIONS 14 AND 23, 
TOWNSHIP 10 SOUTH, RANGE 19 EAST, ALACHUA COUNTY, FLORIDA. 
BEING MORE PARTICULARLY DESCRIBED AS FOLLOWS: 

COMMENCE AT THE INTERSECTION OF THE EAST RIGHT-OF-WAY LINE OF 
SOUTHWEST 44TH STREET (ALSO KNOWN AS RICE ROAD) (40 FOOT WIDE 
RIGHT-OF-WAY), AS SHOWN ON RICELANDS SUBDIVISION, RECORDED IN 
PLAT BOOK D, PAGE 74, PUBLIC RECORDS OF ALACHUA COUNTY, FLORIDA, 
AND THE SOUTH RIGHT-OF-WAY LINE OF ECIR AVENUE (RIGHT-OF-WAY 
WIDTH VARIES), AS SHOWN ON FLORIDA DEPARTMENT OF 
TRANSPORTATION RIGHT-OF-WAY MAP SECTIONS 26260 AND 26090, 
MARKED BY A 5/8” IRON ROD AND CAP (CHP LB7143); THENCE, ALONG THE 
NORTHERLY PROJECTION OF SAID EAST RIGHT-OF-WAY LINE OF 
SOUTHWEST 44TH STREET, NORTH 2°08'35” WEST, 106.90 FEET, TO THE 
SOUTH RIGHT-OF-WAY LINE OF STATE ROAD NO. 24 (ALSO KNOWN AS 
ARCHER ROAD) (RIGHT-OF-WAY WIDTH VARIES), AS SHOWN ON FLORIDA 
DEPARTMENT OF TRANSPORTATION RIGHT-OF-WAY MAP SECTIONS 26260 
AND 26090; THENCE, ALONG SAID SOUTH RIGHT-OF-WAY LINE OF STATE 
ROAD NO. 24, NORTH 57°57'04" EAST, 468.72 FEET; THENCE, CONTINUE 
ALONG SAID SOUTH RIGHT-OF-WAY LINE OF STATE ROAD NO. 24, SOUTH 
32°02'56" EAST, 12.00 FEET, TO THE SOUTHERLY RIGHT-OF-WAY LINE OF 
SOUTHWEST 41ST BOULEVARD, AS SHOWN ON FLORIDA DEPARTMENT OF 
TRANSPORTATION RIGHT-OF-WAY MAP SECTIONS 26260 AND 26090; 
THENCE, ALONG SAID SOUTHERLY RIGHT-OF-WAY LINE OF SOUTHWEST 
41ST BOULEVARD THE FOLLOWING TWO (2) COURSES AND DISTANCES: 
SOUTH 32°02'56" EAST, 28.40 FEET, TO A POINT ON A NON-TANGENT CURVE; 
ALONG SAID CURVE TO THE LEFT, CONCAVE TO THE NORTHEAST, HAVING 
A RADIUS OF 116.62 FEET, A DELTA ANGLE OF 30°44'45” AND AN ARC 
LENGTH OF 62.58 FEET (CHORD: SOUTH 49°00'16”EAST, 61.83'), TO A POINT 
SITUATE ON A NON-TANGENT CURVE, ALSO BEING THE POINT OF 
BEGINNING; THENCE, CONTINUE ALONG SAID SOUTHERLY RIGHT-OF-
WAY LINE OF SOUTHWEST 41ST BOULEVARD THE FOLLOWING FIVE (5) 
COURSES AND DISTANCES: ALONG SAID CURVE TO THE LEFT, CONCAVE 
TO THE NORTHWEST, HAVING A RADIUS OF 111.68 FEET, A DELTA ANGLE 
OF 95°24'33" AND AN ARC LENGTH OF 185.97 FEET (CHORD: NORTH 68°39'05" 
EAST, 165.21'), TO A POINT SITUATE ON A NON-TANGENT CURVE; ALONG 
SAID NON-TANGENT CURVE TO THE RIGHT, CONCAVE TO THE 
SOUTHEAST, HAVING A RADIUS OF 260.02 FEET, A DELTA ANGLE OF 
47°04'13" AND AN ARC LENGTH OF 213.62 FEET (CHORD: NORTH 45°51'28" 
EAST, 207.66'), TO A NON-TANGENT LINE; NORTH 69°23'33" EAST, 142.10 
FEET, TO A POINT SITUATE ON A NON-TANGENT CURVE; ALONG SAID NON-
TANGENT CURVE TO THE RIGHT, CONCAVE TO THE SOUTH, HAVING A 
RADIUS OF 219.96 FEET, A DELTA ANGLE OF 62°41'28" AND AN ARC LENGTH 



OF 240.68 FEET (CHORD: SOUTH 79°18'06" EAST, 228.85'), TO A NON-TANGENT 
LINE; SOUTH 47°57'27" EAST, 359.31 FEET; THENCE, DEPARTING SAID 
SOUTHERLY RIGHT-OF-WAY LINE OF SOUTHWEST 41ST BOULEVARD, 
NORTH 48°27'09" WEST, 30.13 FEET, TO A POINT SITUATE ON A NON-
TANGENT CURVE; THENCE, ALONG SAID CURVE TO THE LEFT, CONCAVE 
TO THE SOUTH, HAVING A RADIUS OF 410.00 FEET, A DELTA ANGLE OF 
83°08'45" AND AN ARC LENGTH OF 594.98 FEET (CHORD: NORTH 89°37'20" 
WEST, 544.13'), TO A POINT SITUATE ON A NON-TANGENT CURVE; THENCE, 
ALONG SAID CURVE TO THE RIGHT, CONCAVE TO THE NORTH, HAVING A 
RADIUS OF 270.00 FEET, A DELTA ANGLE OF 83°54'03" AND AN ARC LENGTH 
OF 395.37 FEET (CHORD: NORTH 89°14'41" WEST, 360.98'), TO THE POINT OF 
BEGINNING. 
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This instrument prepared by: 
Public Works Department 
5620 NW 120 Lane 
Gainesville, FL  32653 

ALACHUA COUNTY, FLORIDA 

DRAINAGE  EASEMENT 

THIS EASEMENT, made this _____ day of _____________________, 202_, by 
ALACHUA COUNTY, a political subdivision of the State of Florida, by and through its 
Board of County Commissioners, whose mailing address is c/o Alachua County Public 
Works Department, 5620 NW 120 Lane, Gainesville, Florida 32653 as Grantor, and 
NORTH FLORIDA REGIONAL MEDICAL CENTER, INC. whose mailing address is One 
Park Plaza, Nashville, Tennessee 37203 as Grantee. 

W I T N E S E T H: 

Grantor, for and in consideration of the sum of ONE DOLLAR and other valuable 
consideration as outlined below, receipt of which is hereby acknowledged, and by these 
presents does hereby give and grant unto the Grantee, its licensees, agents, successors 
and assigns, a perpetual non-exclusive drainage easement in, over, under, upon and 
across the following described property (“Property”) in Alachua County, Florida, to wit: 

See Exhibit “A” attached hereto and incorporated by reference. 

TO HAVE AND TO HOLD the same unto the Grantee, its successors and assigns 
forever. 

This grant of easement is for the purpose of receiving, storing, and discharging storm 
water runoff and authorizes Grantee to install, construct and operate drainage 
improvements, including but not limited to pipes, culverts and pumps within the Property. 
The Grantor, its successors or assigns, may use the Property in any way which is 
compatible with the rights granted to the Grantee by this easement, including, but not 
limited to, use by Grantor for drainage from public rights-of-way and other areas as 
needed. The following additional terms are set forth: 

1. This grant of easement includes all rights to build, construct, install,
improve, repair, remove, and replace drainage facilities in, over, under,
upon, and across the Property, together with the right to access, observe,
inspect, operate, and maintain the drainage facilities located in, over, under,
upon, and across the Property.

Exhibit 6 to the Contract
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2. Grantee will construct drainage facilities, at its sole cost and expense,
sufficient to support all drainage necessary for SW 41st Boulevard and shall
comply with all laws and regulations regarding construction and
maintenance of the drainage system and Property.

3. Grantee, its successors and assigns, shall be solely responsible, in
perpetuity, for the maintenance and repair of the drainage system and
Property.  Grantor shall have the right, but not the obligation, to maintain
and repair the drainage system and Grantee shall reimburse Grantor for
such costs.

4. Grantee agrees to assume all liability and to compensate Grantor for any
injury or damage to persons or property caused by or arising in connection
with the use of the drainage facilities and Property.  Grantee will defend and
hold Grantor harmless against all actions, claims, damages or demands
which may be brought against Grantor by reason of Grantee’s actions or
inactions, and the actions or inactions of Grantee’s invitees, agent an
assign, in connection with the drainage facilities.

5. Grantee shall have quiet and peaceful possession, use and enjoyment of
this easement.

IN WITNESS WHEREOF the Grantor has caused these presents to be executed in its 
name by its Board of County Commissioners acting by the Chair or Vice Chair of said board, the 
day and year aforesaid. 

(OFFICIAL SEAL) Alachua County, Florida 
By its Board of County Commissioners 

By 
ATTEST:    _________________________, Chair 

J.K. “Jess” Irby, Esq. 
Clerk of Circuit Court 

Approved as to form: 

Alachua County Attorney’s Office 



LEGAL DESCRIPTION: 

SKETCH OF DESCRIPTION 

POND TRACT 

EXHIBIT A

THE LAND REFERRED TO HEREIN BELOW IS SITUATED IN THE COUNTY OF ALACHUA, STATE OF FLORIDA, AND IS DESCRIBED AS FOLLOWS: 

COMMENCING AT THE INTERSECTION OF THE EAST RIGHT OF WAY LINE OF SOUTHWEST 44TH STREET AND THE SOUTH RIGHT-OF-WAY LINE OF ECIR 
AVENUE AS SHOWN ON RIGHT OF WAY MAP SECTION 26260 FOR STATE ROAD NO. 93 ALSO BEING A 5/8"IRON ROD AND CAP (CHP LB7143); 
THENCE, NORTH 02"08'35" WEST, 106.90 FEET ALONG THE EXTENSION OF EAST RIGHT OF WAY LINE OF SOUTHWEST 44TH STREET TO THE NORTH 
RIGHT OF WAY LINE OF ECIR AVENUE; THENCE NORTH 57"57'04" EAST, 468.72 FEET ALONG SAID NORTH RIGHT·OF·WAY LINE; THENCE, SOUTH 
32"02'56" EAST, 12.00 FEET, THENCE, NORTH 57"57'04" EAST, 88.54 FEET TO THE POINT OF BEGINNING; THENCE, NORTH 57' 57' 04" EAST, 157 .42 
FEET; THENCE, NORTH 32" 02' 56" WEST, 5.00 FEET; THENCE, NORTH 60" 29' 46" EAST, 180.18 FEET; THENCE, NORTH 69" 15' 40" EAST, 50.99 FEET; 
THENCE, NORTH 57" 57' 04" EAST, 5.62 FEET; THENCE, NORTH 69" 24' 48" EAST, 58.20 FEET TO A POINT OF CURVATURE; THENCE, RIGHT ALONG SAID 
CURVE, CONCAVE SOUTHWESTERLY, HAVING A RADIUS OF 300.00 FEET, A CENTRAL ANGLE OF 62" 38' 48" AND AN ARC LENGTH OF 328.02 FEET 
(CHORD: SOUTH 79" 15' 48" EAST, 311.92 FEET) TO A POINT OF TANGENCY; THENCE, SOUTH 47' 56' 24" EAST, 325.16 FEET TO A POINT OF 
NON-TANGENT CURVATURE; THENCE LEFT ALONG SAID CURVE, CONCAVE SOUTHERLY, HAVING A RADIUS OF 490.00 FEET, A CENTRAL ANGLE OF 82" 
41' 58" AND AN ARC LENGTH OF 707.25 FEET (CHORD: NORTH 89' 50' 44" WEST, 647.44 FEET) TO A POINT OF REVERSE CURVATURE; THENCE, RIGHT 
ALONG SAID CURVE, CONCAVE NOTHERLY, HAVING A RADIUS OF 190.00 FEET, A CENTRAL ANGLE OF 40' 38' 59" AND AN ARC LENGTH OF 134.80 
FEET (CHORD: SOUTH 69" 07' 47" WEST, 131.99 FEET) TO A POINT OF COMPOUND CURVATURE; THENCE RIGHT ALONG SAID CURVE, CONCAVE 
RIGHT, HAVING A RADIUS OF 190.00 FEET, A CENTRAL ANGLE OF 03' 18' 51" AND AN ARC LENGTH OF 10.99 FEET (CHORD: NORTH 88' 53' 18" WEST, 
10.99 FEET) TO A POINT OF COMPOUND CURVATURE; THENCE, RIGHT ALONG SAID CURVE, CONCAVE NORTHEASTERLY, HAVING A RADIUS OF 190.00 
FEET, A CENTRAL ANGLE OF 55' 13' 38" AND AN ARC LENGTH OF 183.14 FEET (CHORD: NORTH 59' 37' 03" WEST, 176.13 FEET) TO A POINT OF 
TANGENCY; THENCE, NORTH 32" 00' 15" WEST, 16.40 FEET TO THE POINT OF BEGINNING. 

CONTAINING 132,877.00 SQUARE FEET or 3.05 ACRES, MORE OR LESS. 

LEGEND: 

EB 
LB 
LS 
SQ FT 
PB 
ID 
PG 
POC 
POB 
AC 
A.K.A. 
PRC 
PC 
PT 
NT 
l; 

R 

L 

CB 
C 

PCC 

ENGINEERING BUSINESS 
LICENSED BUSINESS 
LICENSED SURVEYOR 
SQUARE FEET 
PLAT BOOK 
IDENTIFICATION 
PAGE 
POINT OF COMMENCEMENT 
POINT OF BEGINNING 
ACRES 
ALSO KNOWN AS 
POINT OF REVERSE CURVATURE 
POINT OF CURVATURE 
POINT OF TANGENCY 
NON TANGENT 
DELTA 
RADIUS 
LENGTH 
CHORD BEARING 
CHORD 
POINT OF COMPOUND CURVATURE 

SURVEYOR'S NOTES: 

1. BEARINGS ARE BASED ON THE EAST LINE OF SOUTHWEST 44TH STREET HAVING A 
BEARING OF NORTH 02'08'35" WEST. 

2. BEARINGS AND DISTANCES ARE BASED ON A FIELD SURVEY. SURVEYOR'S CERTIFICATION: 

3 THIS IS A SKETCH AND DESCRIPTION AND IS NOT A BOUNDARY SURVEY AS SUCH. I HEREBY CERTIFY THAT THE SKETCH AND DESCRIPTION SHOWN ' 
HEREON IS IN ACCORDANCE WITH CHAPTER 5J-17, FLORIDA 

4. LANDS SHOWN HEREON WERE NOT ABSTRACTED FOR EASEMENTS, ADMINISTRATIVE CODE, PURSUANT TO CHAPTER 472.027 OF 
RIGHT·OF·WAYS, OR ENCUMBRANCES OF RECORD, NOR WAS THE TITLE WORK FLORIDA STATUTES. 
PROVIDED TO THIS SURVEYOR. THERE MAY BE OTHER EASEMENTS AND/OR .,.,.��';.��\�';J•,,, 
ENCUMBRANCES OF RECORDS WHICH AFFECT OR OVERLAP INTO THE PARCEL f ''>;::--J'. \
BEING DESCRIBED HEREIN. 

1J. Jm� � 
��SW\#1�-t-:"/ 1111m\,\"'"' 

Mitchel W Hill 

2023.03.02 

17:28:23-05'00' 

DESCRIPTION DATE 

PREPARED 2-27-23

MITCHEL W HILL 
PROFESSIONAL SURVEYOR AND MAPPER 
FLORIDA LICENSE NUMBER LS 7374 

NOT VALID WITHOUT THE ORIGINAL SIGNATURE & RAISED 
SEAL OF A LICENSED FLORIDA PROFESSIONAL SURVEYOR AND 
MAPPER. PDF FORMAT COPIES DIGITALLY SIGNED BY THE 

LICENSED FLORIDA PROFESSIONAL SURVEYOR AND MAPPER 

USING A THIRD PARTY DIGITAL SIGNATURE SERVICE ARE 

ACCEPTABLE. PAPER COPIES WITHOUT ORIGINAL SIGNATURE 

AND SEAL ARE NOT VALID. 

PROJECT INFORMATION 

I, !SeM!:r.�Du�JjJJ JOB# 21-0014.000 

222 CHURCH STREET 
KISSIMMEE, fl 34741 I PHONE (407) 846-1216 

CERTIFICATE OF AUTHORIZATION: 32059 
EB NO. 8336 I LB NO. 6605 

DRAWN BY 

REVIEWED BY 

SHEET 1 OF 2 

AR 

MHW 
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EXHIBIT 7
Form of Payment Bond 

PAYMENT BOND FORM 

CONTRACTOR (PRINCIPAL) 
COMPANY (LEGAL NAME): 
PRINCIPAL BUSINESS ADDRESS (No PO Box): 
TELEPHONE NUMBER:  

SURETY 
COMPANY (LEGAL NAME):  
PRINCIPAL BUSINESS ADDRESS (No PO Box): 
TELEPHONE NUMBER:  

OWNER (OBLIGEE) 
NAME: Alachua County Board of County Commissioners 
PRINCIPAL BUSINESS ADDRESS:  12 S.E. First Street, Gainesville, Florida 32601 
TELEPHONE NUMBER: 352-374-5204 

CONTRACT DETAILS 
CONTRACT NO.: 
DATE EXECUTED: 
AMOUNT: 
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GENERAL DESCRIPTION: 
STREET ADDRESS OF PROJECT: 
PO NO., RFP, OR INVITATION TO BID NO.: 

BOND 
BOND NUMBER: 
DATE: 
AMOUNT: 

KNOW ALL MEN BY THESE PRESENTS: 
That Principal, hereinafter called Contractor, and Surety, as identified above, are bound 
to Alachua County, Florida, as Obligee, and hereinafter called the County, in the amount 
identified above, for the payment whereof Contractor and Surety bind themselves, their 
heirs, executors, administrators, successors and assigns, jointly and severally. 

This payment bond is executed pursuant to §255.05, Florida Statutes, and claimants must 
comply with the notice and time limitations of §255.05(2) and §255.05(10), Florida 
Statutes. 

WHEREAS, Contractor has by written Contract entered into a Contract, identified above, 
with Alachua County, which Contract Documents are by reference made part hereof, and 
for the purposes of this Bond are hereafter referred to as the "Contract." 

THE CONDITION OF THIS BOND is that if Contractor promptly makes 
payments to all persons defined in §713.01, Florida Statutes, who furnish labor, materials 
and supplies used directly or indirectly by Contractor in the performance of the Contract; 
then CONTRACTOR'S OBLIGATION SHALL BE VOID; OTHERWISE, IT SHALL 
REMAIN IN FULL FORCE AND EFFECT.  

The surety hereby waives notice of and agrees that any changes in or under the Contract 
and compliance or noncompliance with any formalities connected with the Contract or 
the changes do not affect surety's obligation under this bond. 
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The provisions of this bond are subject to the notice and time limitations of §255.05(2) and 
§255.05(10).  In no event will the Surety be liable in the aggregate to claimants for more
than the penal sum of this Payment Bond, regardless of the number of suits that may be
filed by claimants.

SIGNATURES NEXT PAGE 

Signed and sealed this ________________ day of _________, 2023. 

CONTRACTOR (PRINCIPAL) 
Signed, sealed and delivered 
in the presence of: 

By: 
Witnesses as to Contractor 
Name:_________________________ 
Title:__________________________ 

STATE OF   
COUNTY OF 
The foregoing instrument was acknowledged before me this ___ day of 
_______________________, 20___, by ___________________________________, as 
_______________________________ of _____________________________________, a 
____________ corporation, on behalf of the corporation.  He/she is personally known to 
me OR has produced _______________________ as identification. 

Notary Public (Signature) : 
Printed Name: ____________________   

My Commission Expires: ____________________ (AFFIX NOTARY SEAL) 
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SURETY 
SIGNATURE:  
________________________________________________________________________ 
SEAL 
PRINTED NAME AND TITLE:  ATTORNEY IN FACT 
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EXHIBIT 8 
Form of Performance Bond 

PERFORMANCE BOND FORM 

CONTRACTOR (PRINCIPAL) 
COMPANY (LEGAL NAME): 
PRINCIPAL BUSINESS ADDRESS (No PO Box): 
TELEPHONE NUMBER:  

SURETY 
COMPANY (LEGAL NAME):  
PRINCIPAL BUSINESS ADDRESS (No PO Box): 
TELEPHONE NUMBER:  

OWNER (OBLIGEE) 
NAME: Alachua County Board of County Commissioners 
PRINCIPAL BUSINESS ADDRESS:  12 S.E. First Street, Gainesville, Florida 32601 
TELEPHONE NUMBER:  352-374-5204 

CONTRACT DETAILS 
CONTRACT NO.: 
DATE EXECUTED: 
AMOUNT: 
GENERAL DESCRIPTION: 
STREET ADDRESS OF PROJECT: 
PO NO., RFP, OR INVITATION TO BID NO.: 

BOND 
BOND NUMBER: 
DATE: 
AMOUNT: 
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KNOW ALL MEN BY THESE PRESENTS: 
That Principal, hereinafter called Contractor, and Surety, as identified above, are bound 
to Alachua County, Florida, as Obligee, and hereinafter called the County, in the amount 
identified above, for the payment whereof Contractor and Surety bind themselves, their 
heirs, executors, administrators, successors and assigns, jointly and severally.   

WHEREAS, Contractor has by written Contract entered into a Contract, identified above, 
with County, which Contract Documents are by reference made a part hereof, and for the 
purposes of this Bond are hereafter referred to as the "Contract"; 

THE CONDITION OF THIS BOND is that if Contractor: 
1. performs the Contract between Contractor and County, at the times and in the
manner prescribed in the Contract; and
2. pays County all losses, damages, including liquidated damages and
damages caused by delay, expenses, costs and attorney’s fees including appellate
proceedings, that County sustains as a result of default by Contractor under the Contract;
and
3. performs the guarantee of all Work and materials furnished under the Contract
for the time specified in the Contract; then THIS BOND IS VOID, OTHERWISE IT
REMAINS IN FULL FORCE AND EFFECT.

Whenever Contractor shall be, and is declared by County to be, in default under the 
Contract, and County having performed County's obligations there under, the Surety 
may promptly remedy the default, or shall promptly: 
1. complete the Contract in accordance with its terms and conditions; or
2. obtain a bid or bids for completing the Contract in accordance with its terms
and conditions, and upon determination by Surety of the lowest responsible bidder, or,
if County elects, upon determination by County and Surety jointly of the lowest
responsible bidder, arrange for a Contract between such Bidder and County, and make
available as Work progresses sufficient funds, paid to County, to pay the cost of
completion and other costs and damages for which the Surety may be liable hereunder.

No right of action shall accrue on this bond to or for the use of any person of corporation 
other than County named herein. 
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The Surety, for value received, hereby stipulates and agrees that no changes, 
extensions of time, alterations or additions to the terms of the Contract or other Work to 
be performed hereunder, or the specifications referred to therein shall in any way affect 
its obligations under this bond, and it does hereby waive notice of any such changes, 
extensions of time, alterations or additions to the terms of the Contract or to Work or to 
the specifications. 

This instrument shall be construed in all respects as a common law bond.  It is 
expressly understood that the time provisions and statute of limitations under §255.05, 
Florida Statutes, shall not apply to this bond. 

In no event will the Surety be liable in the aggregate to Obligee for more than the 
penal sum of this Performance Bond regardless of the number of suits that may be filed 
by Obligee. 

Signed and sealed this              day of , 20 . 

CONTRACTOR (PRINCIPAL) 
Signed, sealed and delivered in the presence of: 

By:  
Witnesses as to Contractor Name:   Title: 

STATE OF   
COUNTY OF  
The foregoing instrument was acknowledged before me this ___ day of ____________, 
20___, by _________________, as ________________ of _________________, a 
____________ corporation, on behalf of the corporation.  He/she is personally known to 
me OR has produced _______________________ as identification. 
Notary Public (Signature)  
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Printed Name: ___________________________ 

My Commission Expires: __________________ 

(AFFIX NOTARY SEAL) 

SURETY 
SIGNATURE:  
________________________________________________________________________ 

SEAL 
PRINTED NAME AND TITLE: 
________________________________________________________________________ 



Exhibit 9 to the Contract: 

Certification of Meeting Alachua County Wage Ordinance 

Contact Title: ______________________________________________________ 

Contract or Bid/RFP #: __________________ 

The undersigned, who is authorized on behalf of the Contractor, certifies that all employees, contracted and 
subcontracted, completing services as part of this Agreement are paid, and will continue to be paid, in 
accordance with the Alachua County Government Minimum Wage requirements (“Wage Ordinance”) 
contained in the Alachua County Code, as may be amended.  

(Company Name) 

(Address) 

(City, State, Zip Code) 

(Phone) 

(Email Address) 

CONTRACTOR 

By:     

Print:   

Title:  

Date: _______________________________ 



SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

8/1/2023

M.E. Wilson Company LLC
Waldorff Insurance & Bonding, Inc.
45 Eglin Parkway, NE, Ste 202
Fort Walton Beach FL 32548

850-581-4925 850-581-4930
receptionist@waldorffinsurance.com

The Pacific Insurance Company, Ltd 10046
Amerisure Insurance 19488

Charles Perry Partners, Inc.
8200 NW 15th Place
Gainesville FL 32606

Amerisure Mutual 23396
Travelers Prop & Cas Co of America 25674
Amerisure Partners Ins. Co. 11050

833023246

B X 1,000,000
X 1,000,000

10,000

1,000,000

2,000,000
X

Y Y GL 21193650101 1/1/2023 1/1/2024

2,000,000

E 1,000,000

X
Y Y CA 21193640105 1/1/2023 1/1/2024

PIP 10,000
C X X 10,000,000CU 21193660102 1/1/2023 1/1/2024

10,000,000
X 0

B X

N

WC 21193670101 1/1/2023 1/1/2024 USLH
1,000,000

1,000,000

1,000,000
D
A
D

Leased Equipment
Prof. Liab./Poll. Liab.
Installation Floater

QT-630-9M842969-23
21 CPI DG0855
QT-630-9M842969-23

1/1/2023
1/1/2023
1/1/2023

1/1/2024
1/1/2024
1/1/2024

Equip Limit:
$3,000,000 Each Claim
Per Jobsite Location

$1,000,000
$6,000,000 Agg.
$500,000

Re: HCA Archer Rd FSER, 4094 SW 41st Blvd., Gainesville, FL 32608. Certificate Holder and Alachua County- its officers, officials, employees, and
volunteers are Additional Insured, when required by written contract, as pertains to General Liability and Automobile Liability. This insurance is Primary and
Non-Contributory when required by written contract as respects to General Liability. Waiver of Subrogation applies when required by written contract in favor of
the Certificate Holder as respects to General Liability and Automobile Liability.
Cancellation Provision: 30 Days Notice of Cancellation except 10 days for non-payment of premium as respects to General Liability, Automobile Liability
Umbrella Liability and Workers Compensation.

North Florida Regional Medical Center, Inc.
Dba North Florida Regional Medical Center
6500 Newberry Road
Gainesville FL 32605

Exhibit 10 to the Contract



ACORD
® 

CERTIFICATE OF LIABILITY INSURANCE I
DATE (MMIDD/YYYY) 

� 8/6/2023 
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on 
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

PRODUCER CONTACT Joe Brvant NAME: Risk Strateiies wgN:o Extl: (214) 323-4602 I FAX (214) 503-8899 12801 Nort Central Expy. Suite 1725 IA/C N ol: 
E•MAIL RSCcertreauest(@.risk-strateaies.com Dallas, TX 75243 ADDRESS: 

INSURERISl AFFORDING COVERAGE NAIC# 

INSURER A: National Fire Insurance Co of Hartford 20478 
INSURED INSURER B: Continental Insurance ComDanv 35289 

HKS Architects, Inc. 
INSURER c : AXIS SurDlus Insurance ComDanv 26620 350 N. St. Paul, Suite 100 

Dallas TX 75201 INSURER D: 

INSURER E: 

INSURER F: 

COVERAGES CERTIFICATE NUMBER: 75645614 REVISION NUMBER: 

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 

INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 

CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

ADDL SUBR INSR POLICY EFF POLICY EXP 
LTR TYPE OF INSURANCE '""'D WVD POLICY NUMBER IMMIDD/YYYYI IMMIDD/YYYYI LIMITS 

A 

B 

B 

B 
B 

C 

J_ 
COMMERCIAL GENERAL LIABILITY 

□ CLAIMS-MADE W OCCUR

� 
� 
GEN'L AGGREGATE LIMIT APPLIES PER: 

Fl 
[2J PRO-POLICY JECT 

OTHER: 
AUTOMOBILE LIABILITY � 

ANY AUTO 

DLoc 

J_ OWNED � SCHEDULED 
� AUTOS ONLY � AUTOS 
J_ 

HIRED 
,_L 

NON-OWNED 
AUTOS ONLY AUTOS ONLY 

J_ 
UMBRELLA LIAB 

H 
OCCUR 

EXCESS LIAB CLAIMS-MADE 
OED I ✓ I RETENTION $10,000 

WORKERS COMPENSATION 
AND EMPLOYERS' LIABILITY Y/N ANYPROPRIETOR/PARTNER/EXECUTIVE 

� OFFICER/MEMBER EXCLUDED? 
(Mandatory in NH) 
If yes, describe under 
DESCRIPTION OF OPERATIONS below 
Professional Liability 

✓ ✓ 7034795368 10/31/2022 10/31/2023 

✓ ✓ 7034795371 10/31/2022 10/31/2023 

✓ ✓ 7034795337 10/31/2022 10/31/2023 

✓ 7034795340 10/31/2022 10/31/2023 
7034 795354 - CA 10/31/2022 10/31/2023 

N/A 

✓ EBZ770183/01/2022 10/31/2022 10/31/2023 

EACH OCCURRENCE 
DAMAGE TO RENTED 
PREMISES /Ea occurrence) 
MED EXP (Any one person) 
PERSONAL & ADV INJURY 
GENERAL AGGREGATE 
PRODUCTS · COMP/OP AGG 

fE����d��tf lNGLE LIMIT 

BODILY INJURY (Per person) 
BODILY INJURY (Per accident) 
PROPERTY DAMAGE /Per accident) 

EACH OCCURRENCE 
AGGREGATE 

I PER I ✓ STATUTE I OTH• ER 
E.L. EACH ACCIDENT 
E.L. DISEASE · EA EMPLOYEE 
E.L. DISEASE · POLICY LIMIT 
Per Claim 
Annual Aggregate

DESCRIPTION OF OPERATIONS/ LOCATIONS/ VEHICLES (ACORD 101, Addltlonal Remarks Schedule, may be attached If more space Is required) 

$1,000,000 
$1,000,000 
$15,000 
$1,000,000 
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The claims made professional liability coverage is the total aggregate limit for all claims presented within the annual policy period and is subject 
to a deductible. Thirty (30) day notice of cancellation in favor of certificate holder on all policies. North Florida Regional Medical Center and 
HCA and Alachua County are named as additional insured on the general, auto and umbrella liability coverage as required by written contract. 

HKS Architects, Inc. Project #24397.000 - HCA NFRM Archer Road Free Standing Emergency Room ( FSER ) 

CERTIFICATE HOLDER CANCELLATION 

North Florida Regional Medical Center SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
6500 W. Newberr� Road ACCORDANCE WITH THE POLICY PROVISIONS. 

Gainesville FL 3 605 
AUTHORIZED REPRESENTATIVE 

r4.� 
I Joe Bryant 
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Exhibit 10 to the Contract
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