AGREEMENT BETWEEN ALACHUA COUNTY AND EARTH BALANCE CORPORATION
FOR ANNUAL VEGETATION MANAGEMENT, NO. 14334

This Continuing Services Agreement (‘“Agreement”) is made by and between Alachua County,
Florida, a political subdivision and charter county of the State of Florida, by and through its Board of
County Commissioners (the “County”) and EARTHBALANCE CORPORATION, a Florida for Profit
Corporation which is authorized to do business in the State of Florida (“Contractor”), who are collectively
referred to as the “Parties”.

WITNESSETH:

WHEREAS, the County publicly issued a Request for Proposal (RFP) 25-172 seeking qualified
firms or individuals to provide Annual Vegetation Management for County Conversation Lands; and

WHEREAS, after evaluating and considering all timely responses to the solicitation, the County
identified Contractor as top ranked entity in the solicitation process; and

WHEREAS, the Contractor is willing to provide the work and services to the County; and

WHEREAS, the County desires to engage Contractor to provide the work and services described
herein.

NOW, THEREFORE, in consideration of the mutual promises and covenants contained herein,
and other good and valuable consideration, the receipt of which is acknowledged, the County and
Contractor agree as follows:

1. Recitals. The foregoing recitals are incorporated herein.
2. Scope. In accordance with the terms and conditions of this Agreement, Contractor agrees to

provide andperform Annual Vegetation Management for County Conversation Lands,as more particularly
described in the Scope of Services attached hereto as Exhibit “1” and incorporated herein (“Services™) for
and as needed by the County. It is understood that the Services may be modified, but to be effective and
binding, any such modification must be in writing executed by both the Parties.

3. Term. This Agreementis effectiveuponexecution by both Parties (“effective date’”) and continues
until September 30, 2026, or until this Agreement is earlier terminated as provided herein. This Agreement
may be amended at the option of the County for two (2) additional two (2) year term(s) at the same terms
and conditions outlined herein. The Contractor may choose not to renew provided that County has written
notice ninety (90) days prior to the County’s fiscal year (October 1%') for each term renewal.

4, Closeout. The Contractor’s obligation to the County shall not end until all closeout requirements
are completed. Activities during the close-out period shall include, but are not limited to, making final
payments, submitting final reimbursement request and final activity/accomplishment report to the County,
disposing of project assets (including the return of all equipment, and receivable accounts to the County),
and determining the custodianship of records. Agreement closeout is not considered final until the County
is fully satisfied that project objectives have been met and the Contractor has submitted the Contract
Closeout Checklist, attached hereto and incorporated herein as Exhibit “5”.

5. Qualifications. By executing this Agreement, Contractor makes the following representations to
County:
A. Contractor is qualified to provide the Services and will maintain all certifications, permits and
licenses necessary to provide the Services during the term of this Agreement.
B. Contractor will assure that all personnel who perform the Services, or perform any part of the
Services, are competent, reliable, and experienced to perform their assigned task property and
satisfactory. Contractor will perform the Services with the skill and care which would be
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exercised by a qualified contractor performing similar services at the time and place such
services are performed. If failure to meet these standards results in a deficiency in the Services
or the related tasks or designs, Contractor will, at his/her/its own cost and expense, re-do the
Services to correct the deficiency, and shall be responsible for any and all consequential
damages arising from the deficiency.

C. Contractor is familiar with the Services and the conditions of the site, location, project, and
specifics of the Services to be provided, designed or constructed.

D. Contractor will coordinate, cooperate, and work with any other contractors, professionals, and
consultants retained by the County. The Parties acknowledge that there is nothing in this
Agreement that precludes County from retaining services of other contractors, professionals,
and consultants for similar or same Services or from independently performing the Services
provided under this Agreement on its own.

6. Authorization for Services. Authorization for performance of the Services by Contractor under
this Agreement will be in the form of written Work Orders issued and executed by County and signed by
Contractor. A sample Work Order is attached hereto as Exhibit 2. Each Work Order will describe the
Services required, state the dates for commencement and completion of the Services, and state the amount
and method of payment. Work Orders will be issued under and shall incorporate the terms of this
Agreement. Whenever the terms of this Agreement conflict with any Work Order issued pursuant to it, the
terms of this Agreement shall prevail. Changes to existing Work Orders will be authorized by a Work Order
Change Order Exhibit 2A. The County makes no covenant or promise as to the amount or number of
Services, work or projects to be requested of Contractor under this Agreement, or that Contractor will
perform any project for the County during the term of this Agreement. The County Manager or his/her
designee is authorized to initiate and sign Work Orders and Work Order Change Orders on behalf of the
County.

7. Payment.
A. The County will pay Contractor for timely and completed Services as described in this

Agreement. TheParties agree that the amount to be paidto Contractor for the Servicesrequired
will not exceed ($) 450,000.00 annually (“NTE amount”). Projects may be executed up to the
NTE amount on a “Fixed Fee Basis”. Work Orders is issued for a Fixed Fee Basis, then the
applicable Work Order Fixed Fee Basis amount will include any reimbursable expenses.
Reimbursable expenses are subject to the applicable NTE amount.

B. 5Contractor must provide detailed supporting documentation with any Project Work Order.

C. As a condition precedent for any payment, Contractor must submit monthly invoices to the
County requesting payment for Services properly rendered and expenses due, unless
otherwise agreed in writing by the County. Contractor's invoice must describe the Services
rendered, the date performed [and time expended, if billed by hour], and the person(s)
rendering such Services. Contractor's invoice shall be accompanied by documentation or data
in support of expenses, as the County may require. The invoice shall additionally reflect the
allocations as provided and shall state the percentage of completion as to each such allocation.
Each invoice shall constitute the Contractor's representation to the County that the Services
indicated have reached the level stated, have served a public purpose, have been properly
and timely performed, that the expenses included in the invoice have been reasonably
incurred in accordance with this Agreement, that all obligations of Contractor covered by
prior invoices have been paid in full, and that the amount requested is currently due and
owing. Submission of the Contractor’s invoice for final payment shall further constitute
the Contractor's representation to the County that, upon receipt by the Contractor of the
amount invoiced, all obligations of the Contractor to others, including its subcontractors,
will be paid in full. Contractor shall submit invoices to the County at the following
address, unless otherwise directed by the County:
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Alachua County Environmental Protection
14 NE 1st St,
Gainesville, FL 32601

D. County will make payment to Contractor of all sums properly invoiced under the provisions
of this section in accordance with the provisions of the Florida Prompt Payment Act, Chapter
218, Part VII, Florida Statutes, and the County shall remit all payments to:

EARTHBALANCE CORPORATION
2570 COMMERCE PARKWAY
NORTH PORT, FL 34289

E. If the County has reasonable cause to suspect that any representations of Contractor relating to
payment are inaccurate, the County may withhold payment of sums then or in the future
otherwise due to Contractor until the inaccuracy, and the cause thereof, is corrected to the
County Manager’s or his/her designee’s reasonable satisfaction.

F. The County's performance and obligation to pay under this Agreement is contingent upon a
specific annual appropriation by the Alachua County Board of County Commissioners
(“Board”). The Parties hereto understand that this Agreement is nota commitment of future
appropriations. Continuation of this Agreement beyond the term or the end of any County fiscal
year shall be subject to both the appropriation and the availability of funds in accordance with
Chapter 129, Florida Statutes; and that the failure of the Board to do so shall not constitute a
breach or default of this Agreement.

G. In the event any part of this Agreement or the Services, is to be funded by Federal, State, or
other local agency monies, Contractor hereby agrees to cooperate with the County in order to
assure compliance with all requirements of the funding entity applicable to the use of the
monies, including providing access to and the right to examine relevant documents related to
the Service and as specifically required by the Federal or State granting agency, and receiving
no payment until all required forms are completed and submitted.

8. Insurance. Contractor will procure and maintain insurance throughout the entire term of this
Agreement, including any renewals, of the types and in the minimum amounts detailed in Exhibit “3”
attached hereto and incorporated herein. A copy of a current Certificate of Insurance (COI) showing
coverage of the type and in the amounts required is attached hereto as Exhibit “3-A”.

9. County Property. Contractor shall be responsible for clean-up and the removal of surplus
materials and debris on the Service/work site. Contractor agrees to promptly, without delay, notify the
County either in phone, email, or orally of any hazardous, dangerous, unsafe, or destructive conditions,
trespassers, vandalism or damages that the Contractor or its employees, subcontractors, or agents notices
or is made aware of on County property, including inside any County owned or used facility. Contractor
shall be responsible forinitiating, erecting, and maintaining safety precautions, programs and materials in
connection with the Services on County Property, including any industry, federal, state or local standards
and requirements, so as to prevent damages, injury or loss to persons and property. Should an employee or
agent of the Contractor suffer injury or damage to its/his/her person or property, the Contractor shall notify
the County within a reasonable time of the occurrence. The costs of any clean-up, spillage, and fines levied
for failure to comply with these requirements will be borne solely by Contractor.

10. Deliverables. All project deliverables and documents are the sole property of County and may be

used by County for any purpose. Any and all deliverables required by this Agreement to be prepared by

Contractor, such as but not limited to plans and specifications, will be done in such a manner that they shall

be accurate,coordinated and adequate for the purposes intended. Contractor represents thatthedeliverables
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prepared under this Agreement will meet the requirements of all applicable federal, state and local codes,
laws, rules and regulations. The County’s review of the deliverables in no way diminishes the Contractor’s
representations pertaining to the deliverables.

11 Permits. Contractor will obtain and pay for all necessary permits, permit application fees, licenses
or any fees required for performing the Services.

12. Alachua County Minimum Wage. If, as determined by County, the Services to be performed
pursuant to this Agreement are ‘Covered Services’, as defined under the Alachua County Govemment
Minimum Wage Ordinance (“Wage Ordinance”), then during the term ofthis Agreementand anyrenewals,
Contractor shall pay its ‘Covered Employees’, as defined in the Wage Ordinance, no less than the Alachua
County Government Minimum Wage (“Minimum Wage”), as may be amended by the County. Contractor
will require the same of its subcontractors and subconsultants who provide the Services. If applicable to the
Services, Contractor will certify this understanding, obligation, and commitment to County through a
certification, a copy of which is attached hereto as Exhibit “4”. Contractorwill (a) posta copy of the
Minimum Wage Rate in a prominent place of its principal place of business where it is easily seen by
Covered Employees; (b) supply a copy to any Covered Employee upon request; (c) make any person
submitting a bid for a subcontract for Covered Services aware of these requirements; and (d) include the
necessary provisions in subcontracts to ensure compliance. The County shall not be deemed a necessary,
or indispensable, party in any litigation between Contractor and subcontractor. At this time of execution of
this Agreement, the prevailing Minimum Wage is as follows, which is subject to change during the term of
this Agreement, and will be updated, and be applicable, without the necessary of amendment to this
Agreement:

$18.00 per hour with qualifying health $20.00 per hour without health benefits
benefits amounting to at least $2.00 per hour

If applicable to the Services under this Agreement and to Contractor, the failure to comply with the
provisions of the Wage Ordinance will be deemed a breach this Agreement and County is authorized to
withhold payment of funds in accordance with Alachua County Code and Chapter 218, Florida Statutes.

13. Default and Termination.

A. Termination for Default: The failure of Contractor to comply with any provision of this
Agreement will place Contractor in default. If Contractor is in default or fails to performin
accordance with the terms or conditions of this Agreement, the County may provide a written
notice of default. The County Manager and his/her designee is authorized to provide notice of
defaulton behalfof Countyandnoticemay be sent electronically. If the defaultis not corrected
within the allotted time as specifically provided in the notice of default, the County Manager
is authorized to provide Contractor with written notice of termination of this Agreement on
behalf of County. Theeffective dateoftermination ofthis Agreement will be the date specified
in the notice of termination or, if no date is specified in the notice, then the effective date of
termination will be the date that the notice of termination is received by the Contractor.

B. Termination for Convenience: County may terminate the Agreement without cause by
providing written notice of termination for convenience to the Contractor. County Manager
and his/her designee is authorized to provide notice of termination on behalf of the County.
Notice may be electronically given. Upon suchnotice, Contractor will immediately discontinue
all Services for the County currently or to be provided to the County, unless the notice from
the County directs otherwise. The effective date of termination of this Agreement will be the
date specified in the notice of termination or, if no date is specified in the notice, then the
effective date of termination will be the date that the notice of termination is received by
Contractor. In the event of termination, Contractor’s recovery against County shall be limited
to that portion of this Agreement amount earned through the date of termination. Contractor
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shall not be entitled to any other or further recovery against County, including, but not limited
to, damages, consequential or special damages, or any anticipated fees or profit on portions of
the Services not performed.

C. Termination for Unavailability of Funding: If funds to finance this Agreement become
unavailable, as determined by the County, County may terminate this Agreement upon written
notice to Contractor. County Manager and his/her designee is authorized to provide notice of
termination on behalf of the County. Notice may be electronically given. The effective date of
termination of this Agreement will be the date specified in the notice of termination or, if no
date is specified in the notice, then the effective date of termination will be the date that the
notice of termination is received by the Contractor.

D. Uponterminationof this Agreementbased uponthe above, the County may obtain the Services
from any other sources, firms, and individuals, and may use any method deemed in the
County’s best interest. Upon termination, Contractor will deliver to County all data, drawings,
specifications, reports, estimates, summaries, and other records as may have been accumulated
by Contractor in performing this Agreement, whether completed or in draft.

14.  Indemnification. CONTRACTOR HEREBY WAIVES AND RELEASES, AND AGREES TO
PROTECT, DEFEND, INDEMNIFY AND HOLD HARMLESS ALACHUA COUNTY AND ITS
BOARD OF COUNTY COMMISSIONERS, OFFICERS, EMPLOYEES, VOLUNTEERS, AND
ATTORNEYS (COLLECTIVELY “ALACHUA COUNTY”) FROM AND AGAINST ANY AND
ALL CLAIMS, DEMANDS, PENALTIES, EXPENSES, AND CAUSES OF ACTION OF ANY AND
EVERY DESCRIPTION, AND DAMAGES, INCLUDING ATTORNEYS’ FEES AND COSTS,
BROUGHT AGAINST ALACHUA COUNTY RESULTING FROM ANY ACCIDENT, INCIDENT
OR OCCURRENCE ARISING OUT OF OR IN CONNECTION WITH AN ACT, ERROR OR
OMISSION OF CONTRACTOR OR CONTRACTOR’S EMPLOYEES, OFFICERS, AGENTS,
ASSIGNS OR SUBCONTRACTORS IN CONNECTION WITH THE PERFORMANCE OF THE
SERVICES SET FORTH IN THIS AGREEMENT, INCLUDING ATTACHED EXHIBITS, OR
FROM CONTRACTOR’S ENTRY ONTO ALACHUA COUNTY’S PROPERTY AND ANY AND
ALL IMPROVEMENTS THEREON. This obligation shall in no way be limited in any nature by any
limitation on the amount or type of Contractor’s insurance coverage. In the event the County is alleged to
be liable on account of alleged acts or omissions, or both, of Contractor or Contractor’s employees,
representatives or agents, then Contractor will investigate, respond to and provide a defense for any
allegations and claims, at Contractor’s sole costs and expense. Furthermore, Contractor will pay all
costs, fees and other expenses of any defense, including but not limited to, all attorneys' fees, court costs
and expert witness fees and expenses. Contractor and County will jointly cooperate with each other in the
event of any litigation, including any request for documentation. This indemnification provision will
survive the termination ofthis Agreement. Nothing contained herein shall constitutea waiver by the County
of sovereign immunity or the provisions or limitation of liability of §768.28, Florida Statutes, as may be
amended.

15. Notice. Exceptas otherwise provided in this Agreement, any notice from either Party to the other
Party must be in writing and delivered by hand delivery with receipt or sent by certified mail, return receipt
requested, to the addresses below. Allnotices will be deemed delivered five (5) business days after mailing,
Each Party may change its mailing address by giving the other Party, written notice of election to change
the address.

To Contractor: To County:
EARTHBALANCE CORPORATION Alachua County Environmental Protection
2570 COMMERCE PARKWAY 14 NE 1st St,
NORTH PORT, , FL 34289 Gainesville, FL 32601
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sgreco@alachuacounty.us

cc: With a copy electronically sent to:
Alachua County Procurement, Attn: Contracts
acpur(@alachuacounty.us

Clerk of Court, Attn Finance & Accounting
dmw@alachuaclerk.org

16. Standard Clauses.

A. Public Records. In accordance with §119.0701, Florida Statutes, Contractor, when acting
on behalf of the County, shall, as required by Florida law:

1. Keep and maintain public records required by the County to perform the Services.
Upon request from the County’s custodian of public records, provide the County with
a copy of the requested records orallow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Florida law or as
otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of the term of this Agreement and following completion of the Agreement if
Contractor does not transfer the records to the County.

4. Upon completion of the Agreement, transfer, at no cost, to the County all public
records in possession of Contractor or keep and maintain public records required by
the County to perform the Services. If Contractor transfers all public records to the
County upon completion of the Agreement, Contractor shall destroy any duplicate
public records that are exempt or confidential and exempt from public records
disclosure requirements. If Contractor keeps and maintains public records upon
completion of the Agreement, Contractor shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided to the
County, upon request from the County’s custodian of public records, in a format that
is compatible with the County’s information technology systems.

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO CONTRACTOR’S DUTY
TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT,
CONTACT THE COUNTY’S PUBLIC RECORDS CUSTODIAN AT
publicrecordsrequest@alachuacounty.us OR (352) 264-6906 OR 12 SE 15T
STREET, GAINESVILLE, FL 32601.

If Contractor fails to comply with this section, Contractor will be deemed in default under this
Agreement. The County may enforce as set forth in §119.0701, Florida Statutes. Contractor who fails to
provide the public records in response to a request within a reasonable time may be subject to penalties
imposed under §119.10, Florida Statute, and costs of enforcement, including fees, under §119.0701 and
§119.12, Florida Statutes.

Contractor will take reasonable measures to protect, secure and maintain any data held by
Contractor in an electronic form that is or contains exempt, confidential, personal information or protected
information, as defined by Florida or federal law, related to or in connection with performance of the
Services. If Contractor suspects or becomes aware of a security breach orunauthorized access to such data
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by a third party, Contractor shall immediately notify the County in writing and will work, at Contractor’s
expense, to prevent or stop the data breach.

B. Confidential Information. During the term of this Agreement, Contractor may claim that
some of Contractor’s information, including, but not limited to, software documentation, manuals, written
methodologies and processes, pricing, discounts, or other considerations (hereafter collectively referred to
as “Confidential Information”), is, or has been treated as confidential and proprietary by Contractor in
accordance with §812.081, Florida Statutes, or otherlaw, andis exempt from disclosure under the Florida’s
public record laws. Contractor shall clearly identify and mark Confidential Information as “Confidential
Information” or “CI” and the County shall use reasonable efforts to maintain the confidentiality of the
Confidential Information that is clearly identified by Contractor. County will promptly notify Contractor
in writing if the County receives a request for disclosure of Contractor’s Confidential Information.
Contractor may assert any exemption from disclosure available under applicable law or seek a protective
orderagainstdisclosure froma court of competent jurisdiction. Contractor shall protect, defend, indemnify,
and hold harmless Alachua County and its commissioners, officers and employees from and against any
claims, actions and judgments arising out of a request for disclosure of Confidential Information or relating
to violation or infringement of trademark, copyright patent, trade secret or intellectual property right;
however, the foregoing obligation shall not apply to County's misuse or modification of Contractor’s
Confidential Information in a manner not contemplated by this Agreement. Contractor shall investigate,
handle, respond to, and defend, at Contractor’s sole cost and expense, any such claim, even if any such
claim is groundless, false, or fraudulent. Contractor shall pay for all costs and expenses related to such
claim, including, but not limited to, payment of attorneys’ fees, costs and expenses. If Contractor is not
reasonably able to modify or otherwise secure for the County the right to continue using the good or product,
Contractor shall remove the product and refund the County the amounts paid in excess of a reasonable
rental for past use. Upon completion of this Agreement, the provisions of this paragraph shall continue to
survive. Contractor releases the County from claims or damages related to disclosure by the County.

C. Auditing Rights and Information. County reserves the right to require the Contractor to
submit to an audit, by any auditor of the County’s choosing. Contractor shall provide access to all of its
records, which relate directly or indirectly to this Agreement at its place of business during regular business
hours. Contractor shall retain all records pertaining to this Agreement and upon request make them
available to County for three (3) complete calendar years following expiration or termination of the
Agreement. Contractor agrees to provide such assistance as may be necessary to facilitate the review or
audit by the County to ensure compliance with applicable accounting and financial standards. If an audit
mspection or examination pursuant to this section discloses overpricing or overcharges of any nature by the
Contractor to the County, Contractor shall pay to County the Overcharged Amount which is defined as the
total aggregate overcharged amount together with interest thereon (suchinterestto be established atthe rate
of 12% annum). Any adjustments or payments which must be made as a result of any such audit or
inspection of the Contractor’s invoices or records must be made. If the Overcharged Amount is equal to or
greater than $50,000.00, Contractor shall pay to County the Overcharged Amount and the Audit Amount
which is defined asthe total aggregate of County’s reasonable audit costs incurred as a result of its audit of
Contractor. County may recover the Overcharged Amount and the Audit Amount, as applicable, from any
amount due or owing to Contractor whether under this Agreement and any other agreement between
Contractor and County. If such amounts owed to Contractor are insufficient to cover the Overcharged
Amount and Audit Amount, as applicable, then Contractor hereby shall pay such remaining amounts to
County. Payment is due within a reasonable amount of time, but in no event may the time exceed sixty (60)
calendar days, from presentation of the County’s audit findings to Contractor. In no event shall the
Overcharged Amount or the Audit Amount be deemed a reimbursable cost of the work or Services. This
provision is hereby considered to be included within, and applicable to, any subcontractor agreement
entered into by the Contractor in performance of the Services under this Agreement. The access, inspection,
copying and auditing rights shall survive the termination of this Agreement.
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D. Laws & Regulations. Contractor will comply with all federal, state, and local laws,
ordinances, regulations, rules and code requirements applicable to the work required by this Agreement.
Contractor is presumed to be familiar with all laws, ordinances, regulations, and rules that may in any way
affect the work outlined in this Agreement. If Contractor is not familiar with laws, ordinances, rules and
regulations, Contractor remains liable for any violation and all subsequent damages, penalties, or fines.

E. Governing Law and Venue. The laws of the State of Florida shall govern this Agreement
and the duties and obligations stated within this Agreement. Sole and exclusive venue for all actions arising
under this Agreement shall be in a court of competent jurisdiction in and for Alachua County, Florida.

F. Amendment and Assignment. The Parties may only modify or amend this Agreement by
amutual written agreement of the Parties. Neither Party will assign or transfer any interest in this Agreement
without prior written consent of the other Party. The County and Contractor each bind the other and their
respective successors and assigns in all respects to all of the terms, conditions, covenants, and provisions
of this Agreement.

G. Additional Services. Additional services not specifically identified in this Agreement may
be added to the Agreement upon execution of a written amendment by the Parties.

H. Third Party Beneficiaries. This Agreement does not create any relationship with, or any
rights in favor of, any third party.

L Independent Contractor. In the performance of this Agreement, Contractoris acting in the
capacity of an independent contractor and not as an agent, employee, partner, joint venturer, or associate of
the County. Contractor is solely responsible for the means, method, technique, sequence, and procedure
utilized by Contractor in the full performance of the Services referenced in this Agreement.

J. E-Verify. Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify
system to verify the employment eligibility of all new employees hired by the Contractor during the term
of the Agreement. Contractor shall expressly require any subcontractors performing work or providing
Services under this Agreement to utilize the U.S. Department of Homeland Security’s E-Verify system to
verify the employment eligibility of all new employees hired by the subcontractor during the term of this
Agreement. The E-Verify system is located at https://www.uscis.gov/E-Verify.

K. Conflict of Interest. Contractor warrants that neither Contractor nor any of Contractor’s
employees have any financial or personal interest that conflicts with the execution of this Agreement. The
Contractor shall notify County of any conflict of interest due to any other clients, contracts, or property
interests.

L. Prohibition Against Contingent Fees. As required by §287.055(6), Florida Statutes, the
Contractor warrants that he or she has not employed or retained any company or person, other than a bona
fide employee working solely for the Contractor to solicit or secure this Agreement and that he or she has
not paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide
employee working solely for the Contractor any fee, commission, percentage, gift, or other consideration
contingent upon or resulting from the award or making of this Agreement. If Contractor breaches this
provision, the County has the right to termination this Agreement without liability, and at the County’s
discretion, to deduct from the contract price, or otherwise recover, the full amount of such fee, commission,
percentage, gift or consideration.

M. Force Majeure. The Parties will exercise every reasonable effort to meet their respective
duties under this Agreement but will not be liable for delays resulting from force majeure or other causes
beyond their reasonable control, including, but not limited to, compliance with any government laws or
regulation, acts of nature, fires, strikes, national disasters, wars, riots, transportation problems and any other
cause whatsoever beyond the reasonable control of the Parties. Any such cause will reasonably extend the
performance of the delayed duty to the extent of the delay so incurred and so agreed by the Parties.

N. Public Entity Crimes. A person or affiliate who has been placed on the convicted vendor
list following a conviction of a public entity crime may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with any public entity in excess of the threshold
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amount provided in Florida Statutes, Section 287.017 for Category Two for a period of thirty -six (36)
months from the date of being placed on the convicted vendor list.

0. Collusion. By signing this Agreement, Contractor declares that this Agreement is made
without any previous understanding, agreement, or connections with any persons, contractors or
corporations and that this Agreement is fair, and made in good faith without any outside control, collusion,
or fraud.

P. Counterparts. This Agreement may be executed in any number of and by the different
Parties hereto on separate counterparts, ecach of which when so executed shall be deemed to be an original,
and such counterparts shall together constitute but one and the same instrument. Receipt via email with pdf
attachment by a party or its designated legal counsel of an executed counterpart of this Amendment shall
constitute valid and sufficient delivery in order to complete execution and delivery of this Amendment and
bind the Parties to the terms hereof.

Q. Severability and Ambiguity. Itisunderstood and agreed by the Parties that if any of the
provisions of the Agreement shall contravene or be invalid under the laws of the State of Florida, such
contravention or invalidity shall not invalidate the entire Agreement, but it shall be construed as if not
containing the particular provision(s) held to be invalid, and the rights and obligations of the Parties shall
be construed and enforced accordingly. This Agreement shall not be construed more strictly against one
Party than against the other Party, merely due to fact that it may have been prepared by one of the Parties.
Each Party represents and agrees that it has had the opportunity to seek the advice of appropriate
professionals, including legal counsel, in the review and execution of this Agreement.

R. Electronic Signatures. The Parties agree that an electronic version of this Agreement shall
have the same legal effect and enforceability as a paper version. The Parties further agree that this
Agreement, regardless of whether in electronic or paper form, may be executed by use of electronic
signatures. Electronic signatures shall have the same legal effect and enforceability as manually written
signatures. Delivery of this Agreement or any other document contemplated hereby bearing an manually
written or electronic signature, by electronic mail in “portable document format” (“.pdf””) form, or by any
other electronic means intended to preserve the original graphic and pictorial appearance of a document,
will have the same effect as physical delivery of the paper document bearing an original or electronic
signature.

S. Entire Agreement. This Agreement constitutes the entire Agreement and supersedes all
prior written or oral agreements, understandings, or representations of the Parties.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed on the
respective dates under each signature: by Alachua County, Florida by its representative who is authorized
to sign, and by Contractor, through its duly authorized representative.

CONTRACTOR

By: Chiatzine Borowaks
Print: Cristine Borowski

Title: Vice President

IF THE CONTRACTOR ISNOT A NATURAL PERSON, PLEASE PROVIDE A CERTIFICATE
OF INCUMBENCY AND AUTHORITY, OR A CORPORATE RESOLUTION, LISTING THOSE
AUTHORIZED TO EXECUTE CONTRACTS ON BEHALF OF YOUR ORGANIZATION. IF
ARE A NATURAL PERSON, THEN YOUR SIGNATURE MUST BE NOTARIZED.

ALACHUA COUNTY, FLORIDA

By:
Mary C. Alford, Chair

Board of County Commissioners

Date:

ATTEST APPROVED AS TO FORM

JK. “Jess” Irby, Esq., Clerk Alachua County Attorney's Office
(SEAL)
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Exhibit 1: Scope of Services

1. General Overview

1.1. The Contractor shall provide control of terrestrial and aquatic invasive exotic plants on
County conservation lands, or other applicable land, within the County of Alachua,
Florida, including the control of invasive and nuisance aquatic and upland plants in
waterways and on conservation lands.

1.2. Current conservation land acreage exceeds 33,000 acres across 22 preserves, but this
project scale will expand with new acquisitions.

Alachua County Preserve Location Map

Environmental
Protection

Legend

Il ~CF Preserves (as of 1117/24)
Additional properties will be
added over time

Alachua .
County 1
DISCLAIMER: This map and the spatial data It contains are made avalabie a5 a public service, 1o be used for
= 012 4 6 8 10 12 14 16 18 20 . reference purposes only. The Alachua Courty Emironmental Protection Department provides this information A2
Miles 12 withou warranty of any kind. The quaity of S dats ks dependent on the various sources from which each data
fayer iz ootained.

FOREVER

Page 11 of 35
AGREEMENT BETWEEN ALACHUA COUNTY AND EARTH BALANCE CORPORATION FOR ANNUAL VEGETATION
MANAGEMENT, NO. 14334




1.3. The methods of herbicide application include, but are not limited to, foliar spray, frill
and girdle, stump, basal bark, and broadcast (liquid and granular). Seedlings of some
species in mixed plant communities may be hand pulled so as to minimize the impact of
herbicide on non-target vegetation. In some cases, mechanical methods may be
necessary, if it is determined to be the most cost-efficient or effective way to treat the
target vegetation.

1.4. Many projects may require timed treatments for herbicide application. This is scheduled
with the Project Manager and adjusted around seasonal temperatures, land management
activities, and fluctuating water levels. Changing water levels may hinder site access or
reduce the efficacy of herbicides. Some projects may require long-term crew
commitment, although crew levels may be adjusted throughout the year.

1.5. Contractor ground crews shall be transported by vehicles including but not limited to
trucks, ATVs, buggies, airboats, or boats. All transportation is the responsibility of the
Contractor. Each ground crew shall consist of one supervisor and employees. Ground
crews shall be supplied with appropriate equipment including but not limited to personal
protective equipment, chainsaws, GPS units, machetes, and spray equipment.

1.6. The Contractor will be allowed to subcontract from a preapproved subcontractor with
prior written or electronic mail approval of the County Project Manager.

1.7. The Contractor is responsible for understanding the Project Scope of Work
specifications and the Project Manager’s instructions. The Contractor shall request
clarification or additional information when the intent of the Scope of Work or specific
instructions are unclear or when the Contractor has any other issues or concerns related
to the project. Verbal discussions are not binding.

1.8. All target plants must be treated, and treatment data shall be recorded on a Weekly
Progress Report prior to proceeding to new treatment sites. Vegetation treatments shall
be performed in accordance with an approved project Scope of Work (SOW).

1.9. Contractor Crew Supervisors must provide documentation of a current FDACS Pesticide
Applicators License (General Standards-CORE), and including the Natural Areas Weed
Management Certification. For projects involving Aquatic Plant Treatments, Supervisor
must provide documentation of additional Aquatic Plant Management certification.

2. Requirements

2.1. Project Management -The County Project Manager shall manage each project, provide
site direction, manage the administrative portions, and will manage the compliance
portions.
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2.2. Prior to the submission of project quotes by Contractors, an on-site “pre-quote” meeting
will be conducted with the Project Manager and each invited Contractor or company
representative to discuss the details of the project, to ensure that the Contractor clearly
understands the County’s expectations.

2.3. Prior to the pre-quote meeting, a Project Statement of Work will be provided by the
Project Manager via email and will include any changes (if applicable). Any changes to
the SOW must be in writing or they are not binding.

2.4. The Contractor shall be responsible for technical quality, staff coordination, and
adherence to time schedules. The Contractor shall also ensure the necessary coordination
of each project, keeping deadlines in perspective.

2.5. The Contractor will strictly adhere to all herbicide label application, precautionary, and
safety statements, and shall be liable for damage due to an herbicide spill or
contamination.

2.6. The Contractor shall provide the County’s Project Manager with the following contact
numbers: office telephone; cellular numbers for all supervisors working on County
projects; and an email address. These items shall be in good working condition at all
times. Additionally, electronic mail addresses for pertinent contractor personnel shall be
provided to the County.

2.7. The Contractor must maintain the capacity to increase crew size/number when working
under tight timeframes or awarded multiple projects.

2.8. The Contractors staff shall have the knowledge of, and at least one year of substantial
experience in field identification and current control technologies of upland and aquatic
invasive exotic plants common to Florida.

2.9. The Contractors staff shall have the knowledge of of the 2019 Florida Invasive Species
Council Category I & II lists and the regional Early Detection Rapid Response (EDRR)
species lists.

2.10. The Contractor shall maintain a Current Florida Department of Agriculture and
Consumer Services pesticide certification in the Natural Areas and/or Aquatics category.

2.11. The Contractors staff shall have working knowledge of resource management
methods, biological processes, and vegetation control techniques.

2.12. The Contractor shall maintain staff that has at least one year of substantial
experience with herbicide use in accordance with the EPA label.

2.13. The Contractors staff shall have sound plant identification skills and experience
working in habitats where threatened and endangered plants must be protected.

2.14. The Contractors staff shall have the ability to identify target from non-target

plants “look-alike” native vegetation.
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2.15. Deliverables - As specified in each Project Scope of Work; systematically
traverse, locate, and treat 100% of the FISC listed or EDRR invasive plants within the
designated acres of the County Preserve, minimum of 95% of target plants being killed.

2.16. Equipment, Materials and Requirement Specifications

2.16.1. The Contractor shall be responsible for providing applicators with all supplies and
equipment, including backpack sprayers and blowers, machetes, spray bottles,
safety equipment, etc. The Contractor shall supply airboats, all-terrain vehicles, and
buggies to transport crews and supplies to and from treatment sites. The Contractor
will supply GPS units, and communication equipment including cellular telephones.
Contractors must have the ability to complete most project(s) based upon the
equipment they own.

2.16.2. The Contractor shall have and maintain the following minimum equipment:

2.16.2.1. 4X4 Pick-up trucks/SUV ’s/vans capable of carrying the crew members
plus the required equipment when transporting work crews in natural areas,
and trucks capable of fitting at a minimum a fifty-gallon spray tank for spot
treatment and broadcast applications and stocked with herbicide spill cleanup
kit.

2.16.2.2. ATVs orsimilar vehicle (may be leased).

2.16.2.3. Watercraft (may be leased) for crew transport and for spraying vegetation
bordering canals, lakes, and marsh areas. Airboat(s) must be capable of
carrying required crew members plus required equipment when working in
natural areas and capable of fitting at a minimum a fifty-gallon spray tank or
injection system for aquatic operations.

2.16.2.4. A minimum fifty-gallon spray tank and backpack sprayers.
2.16.2.5. One (1) GPS unit per supervisor and applicator; and,
2.16.2.6. One (1) cellular phone per supervisor.

2.16.2.7. Chainsaw(s)

2.16.2.8. Water tank to transport water for field mixing of herbicides, either truck
or trailer mounted. Minimum gallon capacity required is 100 gallons.

2.16.3. The Contractor shall be responsible for providing applicators with all supplies and
equipment for upland and aquatic invasive exotic plant control, including vehicles,
watercraft for transportation to work sites, GPS units, herbicides and adjuvants,
sprayers, machetes, hand tools, chainsaws, brush cutters, safety equipment, potable
water, and suitable communications capability to facilitate operational coordination
and safety of crewmembers. Contractor-supplied airboats, all-terrain vehicles, and
buggies will be required to transport crews and supplies to and from treatment sites.

Page 14 of 35

AGREEMENT BETWEEN ALACHUA COUNTY AND EARTH BALANCE CORPORATION FOR ANNUAL VEGETATION
MANAGEMENT, NO. 14334



Treatment sites on Alachua County Preserves typically do not have access to
running water, bathrooms, or any utilities.

2.16.4. The Contractor shall always have on site appropriate first aid and spill kit(s).

2.16.5. The Contractor must have service providers, their locations, and
replacement/downtime estimates pre-determined in the event of equipment failure,
whether equipment is owned or rented.

2.16.6. It will be the responsibility of the County’s Project Manager to inspect all
equipment prior to work commencing on the first day at the project site, on any
occasion that the equipment leaves the project site, and any time during the control
operation.

2.16.7. The Contractor must be able to decontaminate all equipment and properly dispose
of herbicide and adjuvant container.

2.16.8. All equipment used shall be in good repair and operating condition at all times,
and be in compliance with all federal, state, and local vehicle regulations. All
equipment shall meet all safety standards as established for that piece of equipment.
All equipment shall be operated and maintained in accordance with the
manufacturer’s recommendations. All equipment shall be equipped with all
appropriate safety guards, as specified by the manufacturer. The County reserves the
right to request replacement of equipment or personnel if deemed to be unsafe or
operating in an unsafe manner.

2.16.9. All equipment including but not limited to vehicles, trailers, ATV’s, and chippers
must be cleaned with a pressure washer to reduce the spread of exotic vegetation
prior to initiating work activities on public lands. Decontamination protocols
include spraying down all equipment surfaces including the undercarriage and tires
to ensure that mud, sand, dirt muck and vegetative debris and other debris is not
transported from the previous treatment site. All hand-held equipment such as chain
saws, loppers, etc. to be used for treatment activities must be wiped down and
cleaned so that they are free of debris.

2.17. The Contractor shall complete all work as set forth in the Project Scope of Work
in full compliance with the terms of this RFP. The responsibilities of the Contractor
iclude, but are not limited to:

2.18. Upon issuance of a Contract the Contractor shall:
2.18.1. Contact the Project Manager to discuss project operations within seven (7) days.

2.18.2. Initiate control operations at the specified project location within thirty (30) days
of the issuance of the Contract, unless stated otherwise in the project Scope of
Work, Contract, or email correspondence with the Project Manager. If the
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Contractor fails to start work within said thirty (30) daytime period, the County shall
have the option to terminate the Contract and assign to another contractor.

2.18.3. Record start and end work dates, if dates change by more than one week, they
must update the Project Manager. The County must approve all start dates after 30
days of Contract issuance date or change thereof.

2.18.4. The Contractor shall notify the Project Manager via electronic mail or phone call
three (3) days prior to entering the work site.

2.18.5. The Contractor’s ground crew supervisor must be present at all times when work
on the site is underway. Any change in the ground crew supervisor must be
approved in advance by the County Project Manager. The ground crew supervisor
shall communicate with all crew members and the Project Manager in a common
language.

2.19. Ground Crew Supervisors shall be responsible for:
2.19.1. Coordination with the County Project Manager on a daily/weekly basis.
2.19.2. All control activities and safety on project sites.

2.19.3. Assuring that all contract crews are knowledgeable of and remain within property
and treatment boundaries.

2.19.4. Assuring appropriate herbicide labels, Material Safety Data Sheets (MSDS), and a
copy of the fully executed Work Order with maps are on site.

2.19.5. Assuring every effort is made to avoid damage to native vegetation and wildlife
by training workers on the identification of target plants and “look-alike” native
vegetation.

2.19.6. Assuring that all decontamination protocols are adhered to.

2.19.7. Ground Crew Supervisors shall be licensed pesticide applicators possessing
current certification by the Florida Department of Agriculture and Consumer
Services (FDACS) in the Natural Areas Weed Management and/or Aquatic Weed
Control categories.

2.19.8. Ground crew supervisors shall be responsible for the collection, recording, and
timely submission of all data and reports required. At regular intervals determined
by the Project Manager and at the completion of initial treatment and site
reassessment, a complete report will be submitted to the Project Manager via email
detailing sites treated, cover class of plants and type of treatment used. This data
will be recorded on the Weekly Progress Report (WPR), Attachment A to this
Scope of Service. It is the responsibility of the Contractor to submit complete and
correct WPR(s) to the County.
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2.19.9. GPS units will be used to identify and document treatment area boundaries for
each day worked. GPS tracks are used for monitoring treatment. Each crew
member must carry a Garmin GPS (track setting should collect least often) or a
smart phone with an application capable of recording GPX tracks. Submitting GPS
tracks without actually conducting a treatment shall be grounds for default. The
Contractor will save project tracks for each project and (if requested) emailed to the
Project Manager. Retreatment tracks must be emailed to the Project Manager.

2.20. Treatment:

2.20.1. Target vegetation is site and Work Order specific and is primarily determined by
the individual project’s Scope of Work. The County shall set priorities for which
species are to be treated, although the long-term goal is to remove all FISC listed
invasive exotic plants from each site, if possible. If the Contractor is unclear if a
particular species should be treated, they should contact the County’s Project
Manager.

2.20.2. It shall be the Contractor’s responsibility to exercise care and protect all native
vegetation at the project site. The Contractor is responsible for the restoration or
replacement of all damaged native vegetation to the satisfaction of the Project
Manager, at no cost to Alachua County or the land management agency where
control operations occurred. Tree limbs, which interfere with equipment operation
and are approved for pruning by the designated Project Manager, shall be neatly
trimmed in accordance with American National Standards Institute (ANSI) Z133.1:
“Tree Care Operations- Pruning, Trimming, Repairing, Maintaining and Removing
Trees, and for Cutting Brush”.

2.20.3. The Contractor shall be responsible for any repair, replace, or restore to original
condition, all property damaged as a result of any activity by the Contractor, to the
satisfaction of the Project Manager and the County. This includes, but is not limited
to, soil grade disturbance resulting from heavy equipment/stump removal, pavement
surface, turf areas, mixing zones, man-made structures, and equipment.

2.20.4. The Contractor shall be responsible for the systematic/methodical treatment of
100% of target vegetation identified in the project Scope-of-Work to prevent re-
sprouting. A dead plant does not resprout from an original root/rhizome system. All
parts of the plant must be dead, not simply defoliated. All control efforts shall be at
least 95% effective in preventing re-sprout of all target vegetation, unless specified
otherwise in the Contract. If 100% of the area is not treated and/or 95% kill rate is
not achieved for any area of the project after one to six months post treatment, one
additional thorough treatment will be the responsibility of the Contractor at no cost
to the County or contracting entities. The County’s decision as to the overall
effectiveness of the treatment is final. All non-compliance must be resolved within
3 months of notification unless otherwise directed or approved by the County. If
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non-compliance is delayed beyond 3 months during months conducive to treatment,
the Contractor shall be responsible for retreatment of new growth. Inspections and
non-compliance notifications may occur during or after treatment. Non-compliance
re-treatment tracks must be turned into the Project Manager.

2.20.5. All herbicides must be EPA/FDACS registered or have the appropriate Florida
Special Local Needs (Section 24(c) FIFRA) registration. ALL HERBICIDES
SHALL BE USED IN ACCORDANCE WITH THE EPA LABEL. The Contractor
is liable for any penalty, fines, or damages resulting from the misuse of herbicides.

2.20.6. Herbicides will be purchased by the Contractor. The County will consider
alternative products or application rates recommended by the Contractor but
reserves the right to determine the best approach.

2.20.7. While on the job site all herbicides and adjuvants must be kept with the
supervisor/applicator at the treatment site or in a secured, ventilated, and locked
truck, trailer, or shed as close to the treatment site as practicable at all times in
accordance with Chapter 403.161, 403.413, 403.708 F.S. and Chapter 487.031 F.S.
All products shall be stored in containers that are in good condition and sealed to
prevent spills. All containers shall be inspected each workday for leaks, labeled to
identify their contents and kept in a secure manner as to prevent the likelihood of
leaks. The Contractor is responsible for keeping all empty containers in a secured
ventilated and locked truck, trailer, or shed. The Contractor is also responsible for
any leaks, spills, environmental damage, or theft of materials from the job site and
for reporting quantities to the Florida Department of Environmental Protection. The
Contractor is responsible for recycling containers.

2.20.8. The Contractor shall be responsible for immediate work stoppage and clean-up
operation in the event of any spill of herbicide, petroleum product or other
hazardous material. The Contractor shall report any such incident to the Project
Manager and the Project Manager immediately.

2.20.9. Trees and debris must be prevented from falling into canals, roads, power lines,
fence lines, structures, and adjacent private properties. If this occurs, work must
cease until the tree or debris is immediately removed from the adjacent property,
road, power line, fence line, structure or canals or any such area where it is not
desirable. No tree should be treated and left standing if it is possible it could fall into
a waterbody, road, power line, fence line, structure, or adjacent property at a later
date.
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2.20.10. The Contractor shall be responsible for compliance with all Federal and
State laws regarding protected species including but not limited to the Endangered
Species Act. The Contractor shall not harass or injure any native wildlife. The
Contractor shall also be aware and prevent damage to any rare or endangered native
plants. When working in an area where these species may be present the Contractor
must follow any established restrictions including those of U.S. Fish and Wildlife
Service (USFWS) and FWC.

2.20.11. The Contractor is responsible for submitting complete and accurate
paperwork for invoicing and all other required purposes.

2.20.12. Official invasive plant lists are typically used to determine priorities,
including but not limited to, the Federal Noxious Weed List
https://www.aphis.usda.gov/plant_health/plant_pest info/weeds/downloads/weedlist
.pdf, Florida Noxious Weed List https://www.invasive.org/species/list.cfm?id=22
the Florida Invasive Species Council List of Invasive Species
https://floridainvasivespecies.org/plantlist2019.cfm and Cooperative Invasive
Species Management Areas Lists https://www.floridainvasives.org/cismas/ To limit
the establishment or spread of a new species that has the potential to become a
widespread invader, the County may also target species that fall under Early
Detection Rapid Response (EDRR) lists or are identified by the University of
Florida’s Assessment of Non-native Plants as invasive. http://assessment.ifas.ufl.edu

2.20.13. The Contractor is responsible for making sure that all gates are secured
upon entering or exiting a gate.

2.20.14. Control methods being used for nuisance plants are listed below. Further
description of these methods can be found in the University of Florida IFAS
publication SP242 (Control of Non-native Plants in Natural Areas of Florida).

2.21. Application Methods

2.21.1. Manual removal: Includes hand pulling and using chainsaws or machete to cut
and pile targeted vegetation. Seedlings may be hand-pulled in an effort to minimize
the impact of herbicides on non-target vegetation. Pulled seedlings should be left
where roots do not encounter contact with the soil to reduce the possibility of
regrowth.

2.21.2. Foliar: Herbicide is diluted in water and applied to leaves using backpack and
spray- bottles. Application may be directed to achieve selectivity or broadcast.

2.21.3. Stump treatment: After felling vegetation, herbicide is applied onto the cut stump
surface. Large trees will not be felled unless instructed by the Project Manager.
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2.21.4. Basal bark: Herbicide is applied with a backpack or spray bottle directly to the
bark around the circumference of each stem(s)/tree(s). Herbicide must be in oil-
soluble formulation.

2.21.5. Frill and girdle (aka hack and squirt): Cuts into the cambium are made completely
around the circumference of the stem/tree no higher than one foot off the ground or
above a forked stem and herbicide is applied completely around the girdle. For
multiple stemmed plants/trees, each stem must be treated individually.

2.21.6. Soil applications: Granular formulations can be applied by handheld spreaders or
specially designed blowers. Water soluble or water dispersible formulations can be
applied with the same type of application equipment described for foliar
applications.

2.21.7. All methods listed above have been found to be effective under certain
circumstances; however, many factors can affect the performance of an herbicide
application and results can vary. Choice of application method, herbicide, and rate
for individual species depends on environmental conditions and personal
experience. Marker dyers are useful and may be used to keep track of what
vegetation has been treated when making applications to a larger number of trees or
stumps. The Contractor may use herbicides and methods other than those listed on
the project SOW only with prior approval of the County’s Project Manager. The
Contractor shall have full responsibility for systematically and completely treating
the areas indicated. Treatment will start in the location designated by the Project
Manager and proceed in a systematic manner. If the minimum acceptable
performance is not achieved for any area of the project within a three (3) month
time frame following project completion, additional thorough treatment of the target
plant(s) shall be the responsibility of the Contractor at no cost to the County. A
reasonable time frame is dependent upon species targeted, mode of action of
treatment, herbicide, site, and weather conditions. Areas not treated or not
responding to treatment may require retreatment, at the Contractor’s expense, if the
Project Manager determines that the Contractor provided faulty treatment measures
or products.

2.22. Decontamination Plan

2.22.1. Prior to the commencement of an invasive plant removal project, the Project
Manager shall address the necessity for a decontamination plan. The Contractor will
be required to follow any site-specific decontamination plans. Conversely, if the
Project Manager requires a plan, then the Contractor shall submit a brief
decontamination plan in writing, to the Project Manager for approval. The
decontamination plan shall identify specific decontamination procedures and
decontamination locations. Decontamination protocols may vary depending upon
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the nature of the treatment site, type of treatment conducted at the site, and the
exotic species that are scheduled for treatment.

2.22.2. In areas of known Lygodium populations, concerted effort will be made to
remove spores from clothing and boots and cleaning boot lugs prior to leaving the
treatment site.

2.22.3. Failure to comply with decontamination protocols constitutes reason for contract
cancellation and dismissal of the Contractor.

2.22.4. The Contractor shall properly dispose of all herbicide and adjuvant containers.

2.22.5. The Contractor shall be responsible for monitoring wind speeds and take all
precautions to reduce drift. Wind speed regulation may apply due to label
restrictions or Florida’s Organo-Auxin Herbicide Rule 2015.

2.23. Inspection and Compliance:

2.23.1. The County reserves the right to inspect, at any time, the Contractor’s procedures,
spray system, spray solution, and other ancillary equipment, and to approve or
disapprove operating personnel. Inspection, however, shall not relieve the
Contractor of any obligations or responsibilities nor shall it transfer any liability to
the County. Should the services provided by the Contractor fail to meet the
expectations of the County's Project Manager, the Contractor shall have a period of
5 working days from the date notice is given to the Contractor by the County, to
correct all deficiencies in the Contractor's services under the Contract. All
corrections shall be made to the satisfaction of the County Project Manager.
Inability to correct all deficiencies within the specified 5 days shall be good and
sufficient cause to terminate the Contract immediately, without the County being
liable for any and all future obligations under the Contract as determined by the
County at its sole discretion. The County, in its judgment, may elect to compensate
the Contractor for any accepted work product through the date of termination of an
authorized Contract, provided it is in a form that is sufficiently documented and
organized to provide for subsequent utilization in completion of the work product.

2.23.2. At its sole discretion, the County has the right to order the immediate replacement
of any individual(s) working on behalf of the Contractor if the basis for the
replacement is not discriminatory or for any other reason contrary to law. The
County may take this action if the County determines that it is in its best interest to
do so but will not be required to provide a reason for requesting the replacement of
any individual(s). The County may also elect to terminate this Contract, for this
reason, without any liability whatsoever to the Contractor, including but not limited
to liability for unfinished work product.
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2.23.3. The County reserves the right to require the Contractor to replace any operating
personnel or equipment used in the performance of this contract if the personnel or
equipment are violating, or have violated, any state or federal laws; or are unsafe;
causing non-target damage; or for any valid reason. In this event, the Contractor
shall immediately, upon written or verbal (to be later reduced to writing)
communication from the County, provide replacements satisfactory to the County at
no additional cost.

2.23.4. To ensure that the Contractor provides the best service to the County, the County
has instituted a “Three Points Rule.” Failure to fulfill the responsibilities below shall
subject the Contractor to an assessment of points as set forth in this RFP. An accrual
of three points shall cause the Contractor to be ineligible to participate on any quote
or project under any County Upland and/or Aquatic Invasive Plant Control Services
contract for one calendar year after accrual of the third point, including as the
primary contractor or as a sub-contractor. If the infraction is caused by the
Contractors’ subcontractor, points will be accessed against both parties. If the
Contractor has responsibilities for treatment or re-treatments remaining at the time
they are pointed out, failure to fulfill those requirements would be grounds for
termination rather than suspension unless otherwise stated by the County . Each
point assessed will affect a contractor’s eligibility for three years from the date it
was assessed. Contractors who are currently ineligible to participate on any quote or
project because of accruing three points on other Upland and/or Aquatic Invasive
Plant Control Services contracts may bid on this RFP but will not be awarded any
project work until completing the remainder of one year of ineligibility. Upon
completion of one year of ineligibility, the Contractor’s points reset to zero. Use of
the “three-point rule” does not preclude the County from exercising its rights to
terminate for default or convenience.

THREE POINT DEFAULT TABLE

INFRACTION POINTS
1 Failure to notify the Project Manager within 7 days upon issuance of the 0.5
Contract or 3 days prior to initiating work (unless authorized by Project
Manager).
2 Absence of the assigned crew supervisor holding valid FDACS pesticide 1.0

applicator license in the Natural Areas Weed Management or Aquatic Weed
Control certification.

3 Failure to complete the task specifications without written authorization from 1.5
the County's Project Manager by completion date.
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4 Failure to treat 100% of target vegetation and/or conduct retreatment to 2.0
achieve
95% control level when directed by Project Manager or Project Manager.

5 Repeatedly submitting incorrect or incomplete progress reports, GPS tracks, 0.5
or invoices.

6 Failure to obtain written approval to subcontract from Project Manager. 1.0
Subcontractors shall be evaluated prior to approval.

7 Unacceptable non-target damage. 1.0

8 Unacceptable site disturbance. 1.0

9 Herbicide contamination/spill. 1.0

10 Failure to maintain communication with Project Manager on 1.0
progress/problems and work initiation or completion.

2.24. Program Mechanics and Procedures

2.24.1. When upland and/or aquatic invasive exotic plants are identified and funding is
available for control operations:

2.24.2. Depending upon the size and logistical requirements of a project, the County may
select multiple awarded Contractors and notify them of the location, date, and time
of a mandatory pre-quote visit at the control site. Projects will be awarded to the
selected Contractor who submits the lowest quote or a “Specified Contractor” when
circumstances exist that are in the best interest of the County. Awarded Contractors
will submit a completed Work Order to County Project Manager, which must be
executed by both Contractor and County before work can begin. No minimum
amount of work is guaranteed by this Contract.

2.24.3. This notification will come from County Project Manager and include:

2.24.3.1. Project Scope of Work and prescription for the control activities [details
may include but are limited to property boundaries, target species present,
target species densities, habitat description, treatment history, herbicide(s) and
rates, method(s) of application, number of work crews, and necessary
equipment].

2.24.3.2. A map showing the location of the project.
2.24.3.3. The name and telephone number of the Project Manager.

2.24.3.4. Address to the location of the mandatory pre-quote visit, and
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2.24.3.5. The deadline for submission of the quote being requested. Contractors
must accept or decline the pre-quote meeting via email within five (5) business
days.

2.24.3.6. In the event the Contractor does not respond to invitations within five (5)
business days will be considered non-responsive and the pre-quote will be
closed for attendance. If a Contractor does not respond to more than five (5)
invitations, a letter will be required from the Contractor to the County stating
their intent to remain or be removed from the quoting process.

2.24.4. All Contractors will be required to sign an attendance log at the beginning and at
the conclusion of the pre-quote visit. Failure of a selected contractor to attend the
entire mandatory pre-quote meeting and sign the attendance sheet at the beginning
and the conclusion of the meeting shall disqualify that Contractor from submitting a
quote for that job.

2.25. During the pre-quote site visit, selected Contractors will be shown:
2.25.1. Areas that are characteristic of the majority of the project

2.25.2. Areas that are unique (different terrain, endangered species habitat, difficult
access, etc.)

2.25.3. Property/control site boundaries, water sources and access points

2.25.4. Locations for storing supplies, equipment, appropriate staging and
decontamination areas

2.25.5. Disposal locations of mulched materials, if necessary.

2.25.6. Any modifications made to the scope of work because of the mandatory pre-quote
meeting will be sent by electronic mail from the Project Manager to the attending
Contractors, as evidenced by the attendance logs, within three (3) days after the pre-
quote meeting.

2.25.7. The Contractor shall submit a written quote to the Project Manager within the
timeframe agreed upon at the pre-quote meeting in order to be eligible for an award.

2.25.8. Each project will be awarded to the selected Contractor submitting the lowest
responsive and responsible quote, or to a Specified Contractor (as defined in
9 following).

2.25.9. The County reserves the right to award a project to a Specified Contractor when
circumstances exist that are in the best interest of the County. These circumstances
include, but are not limited to:

2.25.9.1. Specified Contractor has unique equipment/specific experience required
on the job site,
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2.25.9.2. Workload allocation,

2.25.9.3. Having specialized knowledge of and experience with federal or state
listed Threatened and Endangered plant species on a site,

2.25.9.4. There is a cost benefit to the County (For example: when a Contractor
already has work on a Preserve, adding another treatment area will be less
because the Contractor does not have to factor for mobilizing and housing). All
justification will be included in the project folder if or when such
circumstances occur.

2.25.10. If the designated acres of a project are greater than 500 acres, a timeline
may be added to complete the work. If applicable, the addition will be added to the
quote acceptance phase and added to the Contract if the Contractor agrees to accept
the quote.

2.25.11. Timeline Example: The Contractor shall be required to finish 25% of the
total designated acres by the end of the first full month following the order start date
and, thereafter, 25% of the total designated acres by the end of each subsequent
month, with 100% to be completed by 15 September, or approximately four months
after the order start date, whichever is sooner. All follow-up treatments, if required,
must be completed by 15 September of the same calendar year. If the Contractor
fails to start initial control operations within the thirty (30) day time period, per
above, or is not completing the minimum amount of the total designated acres as set
out in the above timeline, the County shall have the option to terminate the Contract
and assign the project to another Contractor.

2.26. Partial Payments:

2.26.1. The County may, at its sole discretion, extend or end the time allowed for
completion of this project due to water levels, inclement weather, or fire (prescribed
or wild). Therefore, the County reserves the right to make partial payments to the
Contractor at periodic intervals when a representative portion of the project has been
completed as determined by the County Project Manager. If partial payments are to
be made, acres will be used as the deliverable unit and payments will be based upon
the number of acres completed, at a per acre price based upon the Contractor’s
project RFP.

2.27. Special Provisions:

2.27.1. Cultural and Historical Resources

2.27.1.1. If applicable, known historic, archeological, and cultural resources within
the Contractor’s work area(s) will be designated as a “sensitive environmental
area” in the approved SOW. If so designated, the Contractor shall install
protection for these resources and shall be responsible for their preservation for
the duration of the Contract. The Contractor shall not distribute maps or other
information on these resource locations except for distribution among the
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Contractor's staff with a "need to know" technical responsibility for protecting
the resources.

2.27.2. Inadvertent Discoveries

2.27.2.1. If, during the performance of work, the Contractor observes items that
may have historic or archeological value, such observations shall be reported
immediately to the Project Manager so that the appropriate staff may be
notified and a determination of what, if any, additional action is needed.
Examples of historic, archaeological, and cultural resources are bones,
remains, artifacts, shell, midden, charcoal, or other deposits, rocks or coral,
evidence of agricultural or other human activity, alignments, and constructed
features. The Contractor shall cease all activities that may result in the
destruction of these resources and shall prevent its employees from further
removing, or otherwise damaging, such resources.

2.27.3. General Natural/Cultural Resource Protection

2.27.3.1. Contractor’s crew members shall not remove, damage, destroy, or harass
any animal, non-target plant, wood, soil, sand, rocks, fossils, stones, or cultural
resources including but not limited to pottery, chert flakes, arrow heads, pitch
pine pots, old bottles, or bricks on conservation lands unless explicitly

authorized.
2.28. Modifications to Contract
2.29. Alachua County reserves the right to add, delete or change services during the

term of the agreement as determined to be in the best interest of the County. If it is
determined by the County additional services are needed during the contract period, the
Contractor and the County must mutually agree on the cost for the additional services.
The Contractor will submit additional pricing on company letterhead to the Purchasing
Office, signed by the responsible agent,
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ATTACHMENT A: Weekly Progress Report (WPR)

ALACHUA COUNTY WEEKLY PROGRESS REPORT FOR VEGETATION MANAGEMENT

Project

Location Work Week Dates
Project
Leader FDACS#

Total Weekly Crew Hours:

Species

% Cover

Method*

Herbicide/Adjuvant

Trade Name

Gallons

Rate

Total
Volume

*Method of Removal (CS=cut stump, BB= basal bark, FS= foliar spray, FG= frill& girdle, HP= hand pulled)

Notes:

Date

Wind Direction/Speed

Temperature

Relative Humidity

Notes (record any percipitation event before,during, or after the herbicide treatment):
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Date

Wind Direction/Speed

Temperature

Relative Humidity

Notes (record any percipitation event before,during, or after the herbicide treatment):

Date

Wind Direction/Speed

Temperature

Relative Humidity

Notes (record any percipitation event before,during, or after the herbicide treatment):

Date

Wind Direction/Speed

Temperature

Relative Humidity

Notes (record any percipitation event before,during, or after the herbicide treatment):

Date

Wind Direction/Speed

Temperature

Relative Humidity

Notes (record any percipitation event before,during, or after the herbicide treatment):

Date

Wind Direction/Speed

Temperature

Relative Humidity

Notes (record any percipitation event before,during, or after the herbicide treatment):

Date

Wind Direction/Speed

Temperature

Relative Humidity

Notes (record any percipitation event before,during, or after the herbicide treatment):
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EXHIBIT 2: Work Order Notice to Proceed

WORK ORDER NO:
BILLING/INVOICE REFERENCE NO.:
PROJECT NUMBER:
PROJECT DESCRIPTION:
County: Alachua County, a political subdivision of the State of Florida.
Date Issued:
CONTRACTOR:
CONTRACTOR’S ADDRESS:
Execution of the Work Order by County shall serve as authorization for the Contractor to
provide for the above project, Contractor services as set out in the Scope of Services attached
as Exhibit "A," to that certain Agreement of
between the County and the Contractor and further delineated in the specifications, conditions,
and requirements stated in the following listed documents which are attached hereto and made
a part hereof.

ATTACHMENTS:

[ 1 drawings/plans/specifications

[ ] scope of services

[ ] special conditions

[]

The Contractor shall provide said services pursuant to this Work Order, its attachments and
the above-referenced Agreement, which is incorporated herein by reference as if it had been set
out in its entirety. Whenever the Work Order conflicts with said Agreement, the A greement
shall prevail.
TIME FOR COMPLETION: The work authorized by this Work Order shall be

commenced upon [ ] the date written above or upon issuance of a[ ] Notice to Proceed by
County and shall be completed within ( ) calendar days.

METHOD OF COMPENSATION:
(a) This Work Order is issued on a fixed fee basis

(b) The Contractor shall perform all work required by this Work Order for the sum of
DOLLARS ($ ). In no event shall the Contractor be
paid more than the Fixed Fee Amount.

The County shall make payment to the Contractor in strict accordance with the payment
terms of the above-referenced Agreement.

It is expressly understood by the Contractor that this Work Order, until executed by the
County, does not authorize the performance of any services by the Contractor and that the
County, prior to its execution of the Work Order, reserves the right to authorize a party other
than the Contractor to perform the services called for under this Work Order if it is determined
that to do so is in the best interest of the County.
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IN WITNESS WHEREOF, the parties hereto have made and executed this Work Order on

this day of , 20 , for the purposes stated herein.
CONTRACTOR:
By:
Witness Signature
Title:

Print Name and Title
Date:

ALACHUA COUNTY, FLORIDA

By:

Alachua County
Date:
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EXHIBIT 2-A: Amendment to Work Order

AMENDMENT #
NTP/Project #

Date Issued:
Contractor:

Invoicing Reference #
Contract Manager:
Project #:

Work Order Description:

Deliverable(s):

Original Work Order Price:

Total of Prior Approved Changes

Amount of this Change in Work Order
Add or (deduct)

New Work Order Price with This

Amendment: Original
Completion Date: ( days after NTP)
New Completion Date: ( days after NTP)

Not valid until signed by County

ALACHUA COUNTY: CONTRACTOR:
By: By:
Title: Print Name:
Date: Title:

Date:
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Exhibit 3: Insurance Requirements
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TYPE “A” INSURANCE REQUIREMENTS
“ARTISAN CONTRACTORS / SERVICE
CONTACTS”

The Contractor shall procure and maintain for the duration of this contract insurance against
claims for injuries to persons or damages to property, which may arise from or in connection with
the performance of the work hereunder by the contractor/vendor, his agents, representatives,
employees or subcontractors.

COMMERCIAL GENERAL LIABILITY

Coverage must be afforded under a per occurrence form policy for limits not less than $1,000,000
General Aggregate, $1,000,0000 Products / Completed Operations Aggregate, $1,000,000 Personal and
Advertising Injury Liability, $1,000,000 each Occurrence, $50,000 Fire Damage Liability and $5,000
Medical Expense.

AUTOMOBILE LIABILITY
Coverage must be afforded including coverage for all Owned vehicles, Hired and Non-Owned vehicles
for Bodily Injury and Property Damage of not less than $1,000,000 combined single limit each accident.

WORKERS COMPENSATION AND EMPLOYER’S LIABILITY

Coverage to apply for all employees at STATUTORY Limits in compliance with applicable state and
federal laws; if any operations are to be undertaken on or about navigable waters, coverage must be
included for the USA Longshoremen & Harbor Workers Act.

Employer’s Liability limits for not less than $100,000 each accident; $500,000 disease policy limit and
$100,000 disease each employee must be included.

BUILDER’S RISK / INSTALLATION FLOATERS (when applicable)

When this contract or agreement includes the construction of and/or the addition to a permanent
structure or building; including the installation of machinery and/or equipment, the following insurance
coverage must be afforded:

Coverage Form: Completed Value, All Risk in an amount equal to 100% of the value upon completion
or value of equipment to be installed.

When applicable: Waiver of Occupancy Clause or Cessation of Insurance clause. Flood Insurance as
available under the
National Flood Insurance Program.

CYBER LIABILITY COVERAGE (when applicable)

Vendor shall procure and maintain for the life of the contract in an amount not less than $1,000,000 per
loss for negligent retention of data as well as notification and related costs for actual or alleged breaches
ofdata.
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Technology/Professional Liability: with limits of $1 million. Coverage is for the life of the contract
and must continue for five (5) years after contract expiration. This coverage must include Cyber
Liability coverage for negligent retention of data as well as notification and related costs for actual
or alleged breaches of data.

EMPLOYEE FIDELITY COVERAGE (only applicable to vendors whose employees handle funds)

Employee Dishonesty coverage must be afforded for not less than $500,000 Blanket all employees ISO
Form

OTHER INSURANCE PROVISIONS
The policies are to contain, or be endorsed to contain, the following provisions:

I Commercial General Liability and Automobile Liability Coverages

a. The Alachua County Board of County Commissioners, its officials, employees and
volunteers are to be covered as an Additional Insured as respects: Liability arising out of
activities performed by or on behalf of the Contractor/Vendor; to include Products and/or
Completed Operations of the Contractor/Vendor; Automobiles owned, leased, hired or borrowed
by the Contractor.

b. The Contractor’s insurance coverage shall be considered primary insurance as respects
the County, its officials, employees and volunteers. Any insurance or self-insurance maintained by
the County, its officials, employees or volunteers shall be excess of Contractor/Vendor’s
insurance and shall be non- contributory.

Il All Coverages
The Contractor/Vendor shall provide a Certificate of Insurance to the County with a notice of

cancellation. The certificate shall indicate if cover is provided under a “claims made” or “per
occurrence” form. If any cover is provided under claims made from the certificate will show a
retroactive date, which should be the same date of the contract (original if contact is renewed) or
prior.

SUBCONTRACTORS

The Contractor/Vendor shall be responsible for all subcontractors working on their behalf as a
condition of this agreement. All subcontractors of the Contractor/Vendor shall be subject to the
same coverage requirements stated herein.

CERTIFICATE HOLDER: Alachua County Board of County, 12 SE
First Street, Gainesville FL, 32601

Commissioners MAIL, EMAIL or FAX CERTIFICATES
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Exhibit 3-A: Certificate of Insurance
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) ®
ACORD
v

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
8/22/2024

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER

Wallace Welch & Willingham, Inc.
300 1st Ave. So., 5th Floor

Saint Petersburg FL 33701

CONTACT " o
NAME: _ Certificates/Commercial Lines

(IO o, Ext): 727-522-7777 (AIS, No): 727-521-2902

E-MAIL . .
ADDRESS: certificates@w3ins.com

INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Westchester Surplus Lines Ins. Co. 10172
INSURED ) EARTCOR-01| |\ surer B : Amerisure Ins. Co. 19488
Eggtfé%?tlﬁggleaggerporatlon INSURER C : ACE Property & Casualty Ins. Co. 20699
2570 Commerce Parkway INSURER D : Travelers Excess & Surplus Lines Co. 29696
North Port FL 34289 INSURER E :
INSURERF :

COVERAGES CERTIFICATE NUMBER: 200617971

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR] POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY Y G47421184002 8/23/2024 | 8/23/2025 | EACH OCCURRENGE $2,000,000
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $ 100,000
MED EXP (Any one person) $5,000
X | XCU Included PERSONAL & ADV INJURY | §2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
POLICY FRO: Loc PRODUCTS - COMP/OP AGG | § 2,000,000
X OTHER: Primary Non Cont Deductible $ 15,000
C | AuTOMOBILE LIABILITY Y H08884699002 8/23/2024 | 8/23/2025 | EMENEDPNCLELMIT | 51,000,000
X | ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED ’
AUTOS ONLY - AUTOS BODILY INJURY (Per accident)| $
X | HIRED X_| NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY (Per accident)
$
A | X | uMBRELLALIAB X | occur G47421226002 8/23/2024 | 8/23/2025 | EACH OCCURRENCE $2,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $ 2,000,000
DED ‘ X ‘ RETENTION $ $
B |WORKERS COMPENSATION WC20964660901 412024 | 4712025 | X | BER ottt
AND EMPLOYERS' LIABILITY YIN STATUTE ‘ ER U.S.L.H
ANYPROPRIETOR/PARTNER/EXECUTIVE [y E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBEREXCLUDED? - N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| § 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
A | Professional / Pollution Liab G47421184002 8/23/2024 8/23/2025 | Each Claim/Aggregate $2M/$2M
D | Retro Date 2/18/1997 EX8T01445424NF 8/23/2024 | 8/23/2025 |Deductible 15,000
Excess Liab - Travelers Per Occurrence/Aggreg $3M/$3M

subject to the terms and conditions and exclusions of the policy.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Alachua County Board of County Commissioners, its officials, employees and volunteers are additional insured on a primary and non-contributory basis with
respect to General Liability if required by written contract, subject to terms, conditions, and exclusions of the policy. Alachua County Board of County
Commissioners, its officials, employees and volunteers are additional insured on a primary basis with respect to Auto Liability if required by written contract,

CERTIFICATE HOLDER

CANCELLATION

Alachua County Board of County Commissioners
408 W. University Ave Suite 106

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Gainesville FL 32601

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




Exhibit 4: Certification of Meeting Alachua County Wage Ordinance

Contact Title: #14334 Agreement with Earth Balance Corporation for Annual Vegetation Management
Contract or Bid/RFP #: 14334

The undersigned, who is authorized on behalf of the Contractor, certifies that all employees, contracted and
subcontracted, completing services as part of this Agreement are paid, and will continue to be paid, in
accordance with the Alachua County Government Minimum Wage requirements (“Wage Ordinance”)
contained in the Alachua County Code, as may be amended.

EARTHBALANCE CORPORATION
2570 COMMERCE PARKWAY
NORTH PORT, FL 34289

{---Email Address---}

CONTRACTOR
By: W Berowafe

Print: Cristine Borowski

Title: Vice President

Date: 10/3/2024
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Exhibit 5: Closeout Checklist

Contract Closeoutoccurs whenall obligations are met and alllegal, administrative, and managerialtasks are executed.

Contract #14334 Agreement with Earth Balance Corporation for Annual Vegetation Management
Complete all applicable items.

ACTION/ITEM Date Completed Vendor County
(by Vendor) (initials) (initials)

General Requirements (Should be

required on most Contracts) I | S | S

All contractual obligations are complkted
(include listof exceptions as an attachment)

All invoices, except for the final, are
submitted and paid

All testing reports have been received and
analyzed

Final amount paid via this Contract

Parties agree that no claims, issues, or
unresolved matters exist on the contract
Contract Specific Requirements (All may

not apply) I DY | DN

All inspections are completed and accepted

Any County-furnished property is returned

The contractor has closed any subcontracts
that may exist

All sub-contractor(s) have been paid in ful
(include a table of sub-contractor(s) names
with total amounts paid to each as an
attachment)

Any access or security badges and keys are
returned and are accounted for

All warranties, training material, or other
final deliverables are obtained

All Bond requirements have been met

Certificates of substantial completion or
final completion are obtained

Other administrative or contractual
requirements are met (includelist of items as
an attachment)

CONTRACT ADMINISTRATOR APPROVAL TO CLOSEOUT CONTRACT

Vendor/Contractor Signature Date

Department Administrator Signature Date
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